

**CHAGRIN FALLS POLICE AND FIRE IMPROVEMENTS
SITE WORK BID FORMS**

ITEM NO.	DESCRIPTION	QTY	UNIT	UNIT PRICE LABOR	UNIT PRICE MATERIAL	TOTAL UNIT PRICE	TOTAL COST
SITE BID PART 1							
SANITARY							
1	6 INCH SANITARY SEWER LATERAL, AS PER PLAN	170	LF				
2	6 INCH SANITARY OR STORM SEWER TEST TEE/CLEAN OUT AND RISER, AS PER PLAN	3	EA				
STORM							
1	8" STORM SEWER, AS PER PLAN	55	LF				
2	10" STORM SEWER, AS PER PLAN	160	LF				
3	CATCH BASIN NO. 2-2B, AS PER PLAN	5	EA				
4	CATCH BASIN NO. 2-3B, AS PER PLAN	1	EA				
5	DOWNSPOUT CONNECTION TO SEWER	2	EA				
6	CONNECTION OF CONDUIT TO EXISTING DRAINAGE STRUCTURE	1	EA				
7	REMOVE EXISTING CATCH BASIN	4	EA				
PAVEMENT REPAIR							
1	TYPE "C" PAVEMENT REPLACEMENT (ASPHALT), ROADWAY, AS PER PLAN	170	SY				
2	4" CONCRETE WALK, INCLUDING REMOVAL, AS PER PLAN	140	SF				
3	6 INCH CONCRETE WALK, INCLUDING REMOVAL, AS PER PLAN	115	SF				
4	CONCRETE CURB, INCLUDING REMOVAL, AS PER PLAN	12	LF				
5	6" PLAIN CONCRETE DRIVES & APRONS, CLASS QC MS, INCL REMOVAL., A.P.P.	21	SY				

BASEMENT PLUMBING							
1	ALL INTERIOR WORK INCLUDING PIPE ABANDONMENT, NEW PIPE INSTALLATION W/ FITTINGS, PIPE RECONNECTIONS, EQUIPMENT RELOCATION	1	LS				
MISCELLANEOUS							
	CONTINGENCY	1	LS			\$7,500.00	\$7,500.00
SUBTOTAL - BID 1							
SITE BID PART 2 - 2ND FLOOR FIRE DEPARTMENT - NO SITE ITEMS							
SITE BID PART 3 - APPARATUS ROOM							
SITE WORK							
1	REMOVE AND RELOCATE FLAG POLE	1	LS				
PAVEMENT							
1	8 INCH CONCRETE DRIVE INSTALLATION	53	SY				
2	8 INCH CONCRETE WALK, AS PER PLAN	92	SF				
SPECIAL							
1	PERMABLE PAVERS, PAVEMENT, WITH AGGREGATE BASE, AS PER PLAN, INCLUDING CONCRETE EDGE RESTRAINT & UNDERDRAIN	20	SY				
2	DECORATIVE BRICK WALK (BRICKS DONATED)	152	SF				
SUBTOTAL - BID 3							

ALTERNATE BID 1A: REPAVE MASONIC ALLEY AND VILLAGE HALL PARKING LOT

1	PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN (T=2")	680	SY				
2	TACK COAT, TRACKLESS TACK	68	GAL				
3	ODOT 448 TYPE 1 SURFACE COURSE ASPHALT, PG64-22	40	CY				
TOTAL ALTERNATE							

ALTERNATE BID B: ALTERNATE BASEMENT PLUMBING ROUTING

1	ALL WORK INCLUDING PIPE ABANDONMENT, NEW PIPE INSTALLATION W/ FITTINGS, PIPE RECONNECTIONS, EQUIPMENT RELOCATION	1	LS				
TOTAL ALTERNATE							

ALTERNATE BID 3A: 8" CONCRETE APRON AND WALK REPLACEMENT FOR FIRE DEPARTMENT, PERMEABLE PAVERS

1	FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT, CLASS QC MS, T=8", AS PER PLAN	246	SY				
2	8 INCH CONCRETE WALK, INCLUDING REMOVAL, AS PER PLAN	295	SF				
3	PERMABLE PAVERS, PAVEMENT, WITH AGGREGATE BASE, AS PER PLAN, INCLUDING CONCRETE EDGE RESTRAINT & UNDERDRAIN	50	SY				
TOTAL ALTERNATE 3A							

ALTERNATE BID 3B: CONCRETE JOINT REPAIR IN FIRE DEPARTMENT APRON ONLY

1	PARTIAL DEPTH JOINT REPAIR, AS PER PLAN	30	SY				
TOTAL ALTERNATE							