
# 403 E. Main St. Cartersville, GA 30121



- A. ALL WORK SHALL CONFORM TO THE 2018 EDITION OF THE INTERNATIONAL BUILDING CODE, AND ALL OTHER APPLICABLE CODES, STANDARDS, AND REGULATIONS OF THE CITY OF CARTERSVILLE AND COUNTY OF BARTOW
- B. IT IS INTENDED THAT A COMPLETE OCCUPIABLE BUILDING PROJECT IS PROVIDED.
- C. THE GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION (A.I.A. A201 LATEST EDITION) ARE A PART OF THESE CONTRACT DOCUMENTS. A COPY IS ON FILE AT THE ARCHITECT'S OFFICE.
- D. DRAWINGS ARE BASED ON A SURVEY, DATED OCTOBER 05,2021 PREPARED BY GEOSURVEY, LTD. AND IS INCLUDED IN
- E. THIS BUILDING HAS BEEN DESIGNED IN ACCORDANCE WITH THE RECOMMENDATIONS OF A GEOTECHNICAL INVESTIGATION DATED NOVEMBER 11, 2021 BY INTERTEK-PSI. THE REPORT IS PART OF THESE CONTRACT DOCUMENTS, AND THE CONTRACTOR IS RESPONSIBLE FOR CARRYING OUT ITS RECOMMENDATIONS, THOUGH SOME MAY NOT BE SPECIFICALLY DETAILED ON THE PLANS.
- F. DO NOT SCALE THESE DRAWINGS. VERIFY ALL DIMENSIONS AND CONDITIONS IN THE FIELD. ANY DISCREPANCIES IN THESE DRAWINGS SHALL BE BROUGHT TO THE ATTENTION OF THE ARCHITECT PRIOR TO STARTING WORK.
- G. ALL PROPOSED SUBSTITUTIONS SHALL BE APPROVED BY THE TACO BELL CORPORATE BRAND DESIGNER OR CONSTRUCTION MANAGER, IN WRITING, PRIOR TO INSTALLATION.
- H. RETAIN THE PROJECT GEOTECHNICAL ENGINEER TO PROVIDE OBSERVATION AND TESTING SERVICES DURING THE GRADING (INCLUDING UTILITY TRENCHES) AND FOUNDATION PHASE OF CONSTRUCTION AS RECOMMENDED IN THE GEOTECHNICAL REPORT. ALL TESTING AND INSPECTION REPORTS, INCLUDING FINAL SUMMATION LETTER, SHALL BE SUBMITTED TO THE BUILDING DEPARTMENT AND OWNER. G.C. SHALL CERTIFY PAD ELEVATION PRIOR TO START OF FOUNDATION WORK.
- SUBMIT, PAY FEES AND OBTAIN ALL PERMITS ASSOCIATED WITH THE PROJECT EXCEPT GENERAL BUILDING PERMIT. THIS INCLUDES, BUT IS NOT LIMITED TO ELECTRICAL, MECHANICAL, PLUMBING, FIRE SPRINKLER, HOOD ANSUL, OR OTHER RELATED FIRE PERMITS, ENCROACHMENT PERMIT, ETC. YUM BRANDS WILL PAY FOR "CONNECTION FEES" ASSOCIATED WITH UTILITY PERMITS. PAY FOR TEMPORARY FACILITIES FEES AS REQUIRED TO COMPLETE THE WORK IN A TIMELY MANNER.
- J. PROVIDE EACH SUBCONTRACTOR WITH A COMPLETE AGENCY-PERMITTED DRAWING SET AT TIME OF CONSTRUCTION.
- K. ALL ABBREVIATIONS INCLUDED FOLLOW INDUSTRY STANDARDS. CONTACT ARCHITECT IF ANY ABBREVIATIONS ARE NOT
- L. GC SHALL SUPPLY AND INSTALL ALL ASPECTS OF THE PROJECT DESCRIBED IN THIS DRAWING SET UNLESS OTHERWISE NOTED. SEE SCOPE OF WORK FOR EXCEPTIONS.
- M. GRAPHIC AND WRITTEN INFORMATION ON DRAWINGS SHALL BE COORDINATED WITH ALL TRADES PRIOR TO
- N. ALL MATERIALS STAGED TO BE USED FOR CONSTRUCTION SHALL BE PROTECTED FROM EXCESSIVE MOISTURE. IF THEY ARE EXPOSED TO MOISTURE THEY SHOULD BE ADEQUATELY DRIED AND INSPECTED FOR COMPLIANCEWITH MINIMUM QUALITY STANDARDS BEFORE ENCAPSULATED INTO THE BUILDING.
- O. ALL PAINTS, ADHESIVES, COATINGS AND SEALANTS USED INSIDE THE BUILDING SHALL HAVE A LOW VOC CONTENT.



REFER TO STRUCTURAL, MECHANICAL, PLUMBING AND ELECTRICAL SHEETS FOR SPECIFIC SYMBOLS

# GENERAL DRAWING SYMBOLS



**VICINITY MAP** 

LEGAL JURISDICTION:	CITY OF CARTERSVILLE, BUILDING DEPARTMENT							
BUILDING CODE:	2018 INTERNATIONAL BUILDING CODE							
ACCESSIBILITY:	ICC / ANSI A117.1-2009							
MECHANICAL:	2018 INTERNATIONAL MECHANICAL CODE							
PLUMBING:	2018 INTERNATIONAL PLUMBING CODE							
ELECTRICAL:	2017 NATIONAL ELECTRIC CODE							
FIRE:	2018 INTERNATIONAL FIRE CODE							
ENERGY:	2018 INTERNATIONAL ENERGY CONSERVATION CO	DDE						
HEALTH:	GDPH ENVIROMENTAL HEALTH CODE - CHAPTER 5	511-6-1						
DI III DINIO ADEA	0.000 0.5. 0.0000							
BUILDING AREA:	2,090 S.F. GROSS							
SEATING: OCCUPANCY:	20 INTERIOR, 10 EXTERIOR							
	A2 : TYPE VB - UNPROTECTED							
TYPE CONSTRUCTION	AREA FACTOR	<u>OCCUPANTS</u>						
DINING ROOM	ANEA FACTOR 447 S.F. 1:15 S.F. (N							
QUEUING	60 S.F 1:5 S.F. (N							
KITCHEN	1008 S.F. 1:200 S.F. (C							
OFFICE	72 S.F. 1:100 S.F. (C							
ACCESSORY STORAGE	,	,						
ACCESSORY RESTRO	<b>\</b>	GROSS) 0						
		, -						
TOTAL		50						
# PHONE LINES: ELECTRIC SERVICE: GAS:	25 PAIR CABLE IN 2" CONDUIT 600 AMPS / 3 PHASE / 120-208 VOLT 750,000 BTUH							
WIND SPEED:	90 M.P.H. / EXPOSURE B							
EARTHQUAKE ZONE:	D							
ROOF LIVE LOAD:	25 P.S.F.							
	DESIGN CRITI	ERIA						
CURRENT ZONING B-2	, COMMUNITY BUSINESS DISTRICT	FOR TACO BELL						
		USE/APPROVAL ONLY						
		BUILDING S.F.: 2,090 S.F. SITE SIZE: 33,467 S.F.						

# LEGAL DESCRIPTION

EXT. SEATING: KIOSK COUNT: D.M.B.: DT DMP: DT DPB:

OWNER  YUM! BRANDS, INC. 1900 COLONEL SANDERS LANE LOUISVILLE, KY 40213 CONTACT: STEVE PULCHEON PHONE: 949.863.3864	ARCHITECT  GPD GROUP, PROFESSIONAL CORP. 520 S. MAIN STREET, SUITE 2531  AKRON, OH 44311  CONTACT: SARAH MCGOWAN PHONE: 330.572.2100
CONSTRUCTION MANAGER YUM! BRANDS, INC. 1900 COLONEL SANDERS LANE LOUISVILLE, KY 40213 CONTACT: STEVE PULCHEON PHONE: 949.863.3864	STRUCTURAL ENGINEER  GPD GROUP, PROFESSIONAL CORP. 520 S. MAIN STREET, SUITE 2531 AKRON, OH 44311 CONTACT: SARAH MCGOWAN PHONE: 330.572.2100
CIVIL ENGINEER  GPD GROUP, PROFESSIONAL CORP. 520 S. MAIN STREET, SUITE 2531  AKRON, OH 44311  CONTACT: SARAH MCGOWAN PHONE: 330.572.2100	M/E/P ENGINEER  GPD GROUP, PROFESSIONAL CORP. 520 S. MAIN STREET, SUITE 2531  AKRON, OH 44311  CONTACT: SARAH MCGOWAN PHONE: 330.572.2100
GEOTECHNICAL ENGINEER PROFESSIONAL SERVICE INDUSTRIES, INC. 95 CHASTAIN ROAD, SUITE 301 KENNESAW, GA 30144 CONTACT: BILLY MITCHELL CONTACT: 678.354.3016	CIVIL ENGINEER  GPD GROUP, PROFESSIONAL CORP. 520 S. MAIN STREET, SUITE 2531 AKRON, OH 44311 CONTACT: SARAH MCGOWAN PHONE: 330.572.2100

# PROJECT DIRECTORY

TELEPHONE COMCAST 707 E. 1ST ST. ROME, GA 30161 PHONE: 404.266.2278

UTILITY CONTACTS

	SHEET ISSUED ON DATE INDICATED, WITH MODIFICATIONS SHEET ISSUED ON DATE INDICATED, NO MODIFICATIONS	0					
TITI F	E/GEN. CONDITIONS	11.23.21	02.24.22	03.17.22	04.01.22		
T1.0	TITLE SHEET						GPD GROU
G1.0 G2.0	GREEN CHECKLIST SHEET TRASH ENCLOSURE DETAILS		0	00			Professional Corporation 520 S. MAIN STREET, SUIT
G3.0 G4.0	PEST PREVENTION GUIDE SIGNAGE PLAN	•		00			AKRON, OH 4 330.572.2100 FAX: 330.572.
G4.1	SIGNAGE DETAILS E SHEET COUNT: 6	•		0			
	JCTURAL						
S1.0	FOUNDATION PLAN			0		+++	
S2.0 S3.0	WALL FRAMING PLAN ROOF FRAMING PLAN	•	0	0			
S4.0	STRUCTURAL DETAILS		0	0			
S4.1 S4.2	STRUCTURAL DETAILS STRUCTURAL DETAILS	•	0	0			
S4.3 S4.4	STRUCTURAL DETAILS STRUCTURAL SECTIONS	•	0	0			
S4.5	CANOPY PLAN & DETAILS	•	0				
S5.0 STRUCTU	CANOPY/AWNING BLOCKING ELEVATIONS  JRAL SHEET COUNT: 10			0			
CIVIL							
SEE CIVI	L DRAWINGS FOR SHEET INDEX.	•	0	0			
۸ DCL							
ARUF A1.0	HITECTURAL    FLOOR PLAN			0		++-	
A1.1	DOOR & WINDOW ELEVATIONS & SCHEDULES		0				
A2.0 A2.1	EQUIPMENT AND SEATING PLAN EQUIPMENT SCHEDULE		0	00			
A3.0 A4.0	ROOF PLAN EXTERIOR ELEVATIONS			00		+	
A4.1 A5.0	EXTERIOR ELEVATIONS BUILDING SECTIONS			0		┼┼┤ -	
A5.1	BUILDING SECTIONS		0				
A5.2 A5.3	WALL SECTIONS WALL SECTIONS	•		00			
A5.4 A6.0	WALL SECTIONS CONSTRUCTION DETAILS ROOF	•	0	00			
A6.1	CONSTRUCTION DETAILS DOOR/WINDOW	•	0	0	0		
A6.2 A6.3	CONSTRUCTION DETAILS WALL FINISH DETAILS		0	0			
A6.4 A6.5	CONSTRUCTION DETAILS INTERIOR CEILING DETAILS	•	0	00			
A6.6 A7.0	HARDIE BOARD DETAILS FLOOR FINISH PLAN	•	0	0			
A7.1	REFLECTED CEILING PLAN			0			
A7.2 A8.0	FINISH SCHEDULE INTERIOR ELEVATIONS DINING ROOM	•		0			
A8.1 A8.2	INTERIOR ELEV. ENLARGED RESTROOMS & OFFICE PLAN INTERIOR ELEVATIONS KITCHEN	•	0	0			
A8.3	INTERIOR ELEVATIONS KITCHEN	•	0				
A9.0 ARCHITE	PATIO DETAILS CTURAL SHEET COUNT: 27			0			
ACCF	ESSIBILITY						
ADA1.0	ACCESSIBILITY REQUIREMENTS	•				┼┼┨╶	DATE REMA
ADA1.1 ACCESSI	ACCESSIBILITY REQUIREMENTS BILITY SHEET COUNT: 2			0			11.23.21 Issued for I 3 02.24.22 NTP COMI
	HANICAL						4 03.17.22 Issued for Bid
M1.0	MECHANICAL SCHEDULES AND NOTES	•	0	00			5 04.01.22 Issued for
M2.0 M2.1	DUCT AND DIFFUSER PLAN MECHANICAL ROOF PLAN	•		0			
M3.0 M4.0	HOOD DETAILS AND SECTIONS MECHANICAL DETAILS			0			ONTRACT DATE:
M5.0	CONTROLS DETAILS	•		ŏ			UILDING TYPE: END
	CAL SHEET COUNT: 6						LAN VERSION: MAR
P1.0	PLUMBING SCHEDULES AND NOTES		0	0	0 1	<del>-   -  </del>	RAND DESIGNER: DITE NUMBER:
P2.0 P3.0	WASTE AND VENT PLAN WATER AND GAS PLAN	•	0	000	8		TORE NUMBER:
P4.0	PLUMBING ROUGH-IN PLAN		Ó	Ŏ	Ŏ I		A/PM:
P5.0 P6.0	RISER DIAGRAMS PLUMBING DETAILS			0			RAWN BY.:
	G SHEET COUNT: 6						OB NO.: 20
ELEC E1.0	SITE ELECTRICAL PLAN					<b></b>	TAOO DEL 1
E2.0	ELECTRICAL ONE LINE DIAGRAMS AND LEGEND		0	00			TACO BELL
E2.1 E2.2	ELECTRICAL SCHEDULES ELECTRICAL SCHEDULES		0	0			403 E. Main St. Cartersville, GA 3012
E3.0 E3.1	ELECTRICAL POWER PLAN ENLARGED POWER PLAN AND DETAILS	•	0	00		┼┼┤ -	Cartersville, GA 3012
E3.2	ELECTRICAL POWER ROOF PLAN		0	0			
E4.0 E5.0	LIGHTING PLAN AND DETAILS  COMMUNICATIONS PLAN		0	0			
E6.0 E6.1	ELECTRICAL DETAILS - TBCCB ELECTRICAL DETAILS - TBCCB			0		$+$ $\Box$	[ <i>(&amp;/_</i> )
E7.0	ELECTRICAL DETAILS		10		0		######################################
E7.1 ELECTRIC	ELECTRICAL DETAILS CAL SHEET COUNT: 13		0	00	<del>                                     </del>	++	<u> </u>
SCO	PE OF WORK						ENDEAVOR 2
SW1.0	SCOPE OF WORK					++	TITLE SHEE
01110		ı —		00			

SHEET INDEX

**SPECIFICATIONS** 

IN BOOK FORMAT



PLOT DATE: 3/31/2022 11:08:15 AM

CHECK LIST NUMBER EXPLANATION:

THE CHECKLIST NUMBERS BELOW ALIGN WITH THE CREDIT NUMBERS IN THE YUM BLUELINE SYSTEM WEBSITE. FOR FURTHER DETAIL GO TO THE FOLLOWING WEB ADDRESS. NOTE: FOLLOW THE "REQUIRED" AND "OPTIONAL" DESIGNATION ON THIS SHEET RATHER THAN THE ONES ON THE YUMBLUELINE WEBSITE. THE SYSTEM HAS BEEN SETUP SO THAT IF YOU DO THE "REQUIRED" ITEMS ON THIS LIST YOUR RESTAURANT WILL MEET THE YUMBLUELINE REQUIREMENTS.

GO TO THE REFERENCE VERSION OF THE YUM BLUELINE WEBSITEAT: "WWW.YUMBLUELINE.COM"
 IN THE "USER" SECTION CHOOSE "GENERAL" FROM THE PULL DOWN MENU
 IN THE "PASSWORD" SECTION TYPE IN "J212J\*KLA!"

- <sup>4</sup> 0,	.nC		- Ou. <sup>4</sup> 0.				On Mo	
FEASIBILITY CONSTRUCTION OF COMMISSION		FERSIBILITY ONS TRUS	P = 1	NDICATES THAT SCOPE IS ALREADY IN THE PROTOTYPE DRAWINGS	ally	SIGH ONSTRU	islowii	P = INDICATES THAT SCOPE IS ALREADY IN THE PROTOTYPE DRAWINGS
EFASIBIL SESIGN CONSTRUCTION OF STATE O		FERSIBILITY OF SIGN ON STREET	* =	NDICATES OPTIONAL ITEMS	EASIB.	SIGN ONSTRU	ONWILL	* = INDICATES OPTIONAL ITEMS
			7		\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\		7	
							,   	
	MALDEHYDE LIMITS MUM FORMALDEHYDE EMISSIONS IN PARTS PER MILLION		37.1 RECYLING (REQUIRED)  A. PROVIDE DEDICATED RECYCLING S	SPACE IN THE DINING ROOM, KITCHEN AND SITE. RECYCLING SHOULD	*		1.3 CONTAMINATED SITES IF YOU ARE DEVELOPING	(OPTIONAL) 3 A SITE SUCH AS A GAS STATION THAT REQUIRES REMEDIAL WORK CHECK THIS BOX.
PRODU			ACCOMMODATE PLASTIC, PAPER AND				1.4 LOCATION COMMITMEN	
	HARDWOOD PLYWOOD VENEER CORE 0.05		"LARGE" VERSION SHOULD BE USED.	VENTED TOOTED ON THE FEMALUS ON. CONLEGO / WITHOUT HIE				E SAME LOCATION FOR 10 YEARS OR MORE.
	HARDWOOD COMPOSITE CORE 0.05		37.2 COOKING OIL RECYCLING (REQUIRED)				1.5 PAY UTILITIES DIRECTLY	
• ME	PARTICLE BOARD 0.09 MEDIUM DENSITY FIBER BOARD 0.11		COLLECT COOKING OIL AND PROVIDE TO A TH	IRD PARTY VENDOR FOR RECYCLING.				E THAT TACO BELL WILL PAY THE UTILITIES DIRECTLY RATHER THAN ALLOWING THE LANDLORD TO PAY THEM. THIS TO TRACK UTILITY EXPENSES EASILY.
	THIN MEDIUM DENSITY FIBERBOARD 0.13	·	37.3 CARDBOARD RECYCLING (OPTIONAL)   COLLECT USED CORRUGATED CARDBOARD AI	ND PROVIDE TO A THIRD PARTY VENDOR FOR RECYCLING.	*		2.2 PROXIMITY TO BUS STO	
TC	'ALUES IN THIS TABLE ARE DERIVED FROM THOSE SPECIFIED BY THE CALIFORNIA AIR RESOURCES BOARD, AIR 'OXIC CONTROL MEASURE FOR COMPOSITE WOOD AS TESTED IN ACCORDANCE WITH ASTM E 1333.		38. AIR VENTILATION (REQUIRED)			.	SITE IS WITHIN 1/4 A MILI	
2. TH	THIN MEDIUM DENSITY FIBERBOARD HAS A MAXIMUM THICKNESS OF 5/15"		PROVIDE AIR VENTILATION AND EXI     PROVIDE FRESH AIR PER YUM BLUI		Р		3.0 BICYCLE FACILITIES (RE	EQUIRED) CYCLE LOCKABLE PARKING FOR A MINIMUM OF TWO BICYCLES. PROVIDE CHANGING AREA AND LOCKABLE
	CONTENT LIMITS FOR ARCHITECTURAL COATINGS (CONT.)  MS OF VOC PER LITER OF COATING, LESS WATER & LESS EXEMPT COMPOUNDS		39.1 NO SMOKING (REQUIRED)				STORAGE FOR A MINIMU	JM OF TWO PEOPLE. SINGLE OCCUPANCY TOILET ROOMS WILL SUFFICE AS A CHANGING AREA.
SPECIAL SPECIA	CIALTY COATINGS CURRENT VOC LIMIT		A. MAINTAIN A POLICY OF NOT SMOK B. PROHIBIT SMOKING WITHIN 25 FEE		*		5.1 PARKING (OPTIONAL)  DO NOT EXCEED PARKIN	NG SPACES REQUIRED BY LOCAL ZONING. SEE CREDIT 5. PROVIDE 5% PREFERRED PARKING FOR CARPOOL.
	ROOF COATINGS 50		   41.1 PROTECTION OF MATERIALS (REQUIRED)				7.2 WHITE ROOF (REQUIRE	
- RL	RUST PREVENTATIVE COATINGS 250 SHELLACS			TH BID. START WITH THE PROTOTYPE TEMPLATE AND MODIFY AS	<u>P</u>			IGLE MEMBRANE ROOF MATERIAL.
	CLEAR 730 OPAQUE 550		A. PROTECT HVAC SYSTEM  B. IMPLEMENT POLLUTION SOURCE C	CONTROL MEASURES				UTION CONTROL (REQUIRED) POLLUTION CONTROL PLAN.
	SPECIALTY PRIMERS, SEALERS & UNDER-COATINGS 100 STAINS 250		C. PROTECT STORED MATERIALS D. PROTECT INSTALLED MATERIALS	ONTIOL MEAGONES			B. SILT FENCING C. SITE VEHICULAR	
• ST	STONE CONSOLIDANTS 450		E. MAINTAIN CONSTRUCTION SITE HO	USEKEEPING			D. WHEEL WASHING	
	RAFFIC MARKING COATINGS 100 TUB & TILE REFINISH COATINGS 420		42. LOW EMITTING MATERIALS (REQUIRED)				E. COVERED LOADS F. EXCAVATED SOIL	STORAGE
• WC	VATERPROOFING MEBRANES 250 VOOD COATINGS 275		•	HESIVES, SEALANT AND CAULKS USED ON THE PROJECT SHALL MEET THE				RAIN, TRENCH AND PIT DRAIN PROTECTION ERSION DITCHES AND BERMS
	VOOD PRESERVATIVES 350 ZINC-RICH PRIMERS 340		REQUIREMENTS OF THE FOLLOWING STAN OR AIR QUALITY MANAGEMENT DISTRICT F	IDARDS UNLESS MORE STRINGENT LOCAL OR REGIONAL AIR POLLUTION RULES APPLY:			I. DUST CONTROL J. EXPOSED SLOPE	EROSION CONTROL
1. GF	GRAMS OF VOC PER LITER OF LITER OF COATING, INCLUDING WATER & EXEMPT COMPOUNDS			PRIMERS, ADHESIVE PRIMERS, SEALANTS, SEALANT PRIMERS AND CAULKS EGIONAL AIR POLLUTION CONTROL OR AIR QUALITY MANAGEMENT			K. WEEKLY CONTRA	CTOR INSPECTION
	E SPECIFIED LIMITS REMAIN IN EFFECT UNLESS REVISED LIMITS ARE LISTED IN SUBSEQUENT COLUMNS IN THE TABLE.		DISTRICT RULES WHERE APPLICAE	BLE OR SCAQMD RULE 1168 VOC LIMITS.	Р		10.2 BUILDING WATER (REC	QUIRED) TURES AS SPECIFIED IN THE PROTOTYPE DRAWINGS, SPECIFICATIONS AND EQUIPMENT MODEL.
	ALUES IN THIS TABLE ARE DERIVED FROM THOSE SPECIFIED BY THE CALIFORNIA AREI RESOURCE BOARD, ARCHITECTURAL COATINGS SUGGESTED CONTROL MEASURE, FEB 1, 2008. MORE INFORMATION IS AVAILABLE			ER UNIT SIZES OF ADHESIVES, AND SEALANT OR CAULKING COMPOUNDS KAGING, WHICH DO NOT WEIGH MORE THAN 1 POUND AND DO NOT			IJ ☐ 11.2 PROCESS WATER (REQ	)UIRED)
	FROM THE AIR RESOURCES BOARD.			OUNCES) SHALL COMPLY WITH SCAQMD.	<u>P</u>			PMENT SPECIFIED IN THE PROTOTYPE EQUIPMENT SCHEDULE SHALL BE USED FOR ALL GROUND-UP RESTAURANTS.
	COATING CATEGORY CURRENT VOC LIMIT		PAINTS AND COATINGS. ARCHITECTURAL	PAINTS AND COATINGS SHALL COMPLY WITH VOC LIMITS IN SCAQMD.			12.1 LANDSCAPE DESIGN (F	REQUIRED) IS FOR NEW GROUND-UP RESTAURANTS SHALL FOLLOW THE LANDSCAPE STANDARDS POSTED ON THE
	ELAT COATINGS 50 NON-FLAT COATINGS 100		AEROSOL PAINTS AND COATINGS. AERO	SOL PAINTS AND COATINGS SHALL MEET SCAQMD REQUIREMENTS.			PLANS.YUM.COM WEBSI	
	ION-FLAT HIGH GLOSS COATINGS 150		VERIFICATION. THE GENERAL CONTRACTOR SHALL INCLUDE, BUT IS NOT LIMITED TO, TO	OR SHALL PROVIDED DOCUMENTATION TO THE CM. DOCUMENTATION				EQUIRED) SEE LANDSCAPE SPECIFICATIONS E IRRIGATION CONTROLLER.
SP	SPECIALTY COATINGS CURRENT VOC LIMIT		MANUFACTURER'S PRODUCT SPEC	CIFICATION.			B. SEPARATE IRRIGA	ATION ZONES
	ALUMINUM ROOF COATINGS 400		2. FIELD VERIFICATION OF ON-SITE P	RODUCT CONTAINERS.			D. HIGH-EFFICIANC	MUM IRRIGATION TIMING Y IRRIGATION SPRINKLER HEADS
• BIT	BASEMENT SPECIALTY COATINGS 400 BITUMINOUS ROOF COATINGS 50		ADHESIVE VOC LIMITS			.  _	E. RAIN SENSOR	
• BC	BITUMINOUS ROOF COATINGS PRIMER 350 BOND BREAKER 350		ARCHITECTURAL ADHEASIVE APPLICATIO	NS CURRENT VOC LIMIT	P		15.3 INTERIOR LIGHTING (RI	EQUIRED) S SPECIFICATIONS SHALL BE USED FOR ALL GROUND-UP PROTOTYPE RESTAURANTS.
	CONCRETE CURING COMPOUNDS 350 CONCRETE / MASONRY SEALERS 100		<ul><li>CERAMIC TILE</li><li>DRYWALL, PANEL &amp; COVE BASE</li></ul>	65 50			-   	
	DRIVEWAY SEALERS 50 DRY FOG COATINGS 150		<ul><li>MULTI-PURPOSE</li><li>SINGLE PLY ROOFING</li></ul>	70 250			THE CURRENT LIGHTING	SPECIFICATIONS SHALL BE USED FOR ALL GROUND-UP PROTOTYPE RESTAURANTS.
	FIRE RESISTIVE COATINGS 350 FLOOR COATINGS 100		SPECIALTY APPLICATIONS	CURRENT VOC LIMIT	Р		17.2 SIGN ILLUMINATION (R THE CURRENT SIGNAGE	EQUIRED) SPECIFICATIONS SHALL BE USED FOR ALL GROUND-UP PROTOTYPE RESTAURANTS.
	ORM-RELEASE COMPOUNDS 250 HIGH TEMPERATURE COATINGS 420		PVC WELDING	510			IJ ☐ 18.1 EXHAUST HOODS (REC	OUIRED)
	NDUSTRIAL MAINTENANCE COATINGS 250 .OW SOLIDS COATINGS 120		CPVC WELDING     ABS WELDING	490 325	<u>P</u>			K SHELF HOOD DESIGN AND EQUIPMENT PLACEMENT AS SHOWN IN THE GROUND-UP PROTOTYPE
	MAGNESITE CONCRETE COATINGS 450 MASTIC TEXTURE COATINGS 100		PLASTIC CEMENT WELDING     ADHESIVE PRIMER FOR WELDING	250 550		.	│ □ 19.1 LICENSED HVAC ENGIN	
• PR	PRETREATMENT WASH PRIMER 350 PRIMERS, SEALERS AND UNDERCOATS 100		CONTACT ADHESIVE     SPECIAL PURPOSE CONTACT ADHESIVE	80 250	P		11	ENGINEER FOR SYSTEM SITE ADAPTATION.
	REACTIVE PENETRATING SEALERS 350		STRUCTURAL WOOD MEMBER ADHESIVE     TOP & TRIM ADHESIVE	140 250	D		19.2 OPTIMIZE HVAC DESIG	<b>N</b> (REQUIRED) SYSTEM PER YUM BLUELINE STANDARDS
43.1 C	CONTROLLED BUILDING MATERIAL (REQUIRED)  A. IF FLUORESCENT LAMPS ARE USED THEY SHALL NOT EXCEED 80 PICOGRAMS PER LUMEN HOUR.		SUBSTRATE SPECIFIC APPLICATIONS	CURRENT VOC LIMIT			20.0 HVAC EFFICIENCY (REC	
	B. MAINTAIN THE TACO BELL LAMPS POLICY OF ONLY USING LED LAMPS IN ALL BUILDING, SITE AND SIGN LIGHTING.		METAL TO METAL	20	P			GH EFFICENCY (MINIMUM EER 12.0) RTU AS SPECIFIED AND INSTALL PER THE CURRENT PROTOTYPE GROUND UP
			PLASTIC FOAMS     POROUS MATERIALS (EXCEPT WOOD)	50 50				MANCE (PEOLIDED)
I INSURI	THERMAL COMFORT (REQUIRED) RE THAT THE HVAC SYSTEM PROVIDES THE FOLLOWING COMFORT CONDITIONS, ON AVERAGE:		• WOOD	30	P	$\parallel \parallel \parallel \parallel$		MANCE (REQUIRED) ED ECONOMIZER WITH DIFERENTIAL CONTROLS INTEGRAL TO AND COMPATIBLE WITH THE RTU'S SPECIFIED IN THE
	STORE OCCUPATION MODE TEMP SETPOINTS MAX RELATIVE HUMIDITY		FIBERGLASS	8U			PROTOTYPE PLAN.	ON (DECUMPED)
	OCCUPIED DINING COOLING 73-78 F 60%		SEALANT VOC LIMITS (LESS WATER AND LESS EXEMPT COMPOU	NDS IN GRAMS PER LITER)			USE THE WATER HE	CY (REQUIRED) ATER SPECIFIED IN THE TACO BELL PROTOTYPE.
	KITCHEN COOLING 68-73 F DINING HEATING 68-73 F 60%		SEALANT	CURRENT LIMIT	P		23.1 REFRIGERANTS (REQU	
	KITCHEN HEATING 66-71 F		ARCHITECTURAL	250			¬ <b> </b>	NED REFRIGERANTS. IF YOU USE ANY MODERN RTU YOU WILL NOT USE BANNED REFRIGERANTS
	UNOCCUPIED COOLING (MINIMUM) 80 F OR OFF HEATING (MAXIMUM) 60 F		<ul><li>MARINE DECK</li><li>NON-MEMBRANE ROOF</li></ul>	760 300	<u>  P</u>			NT SPECIFIED WALK-IN COOLER/FREEZER. SEE CREDIT 24
	THERMAL VERIFICATION (REQUIRED)		<ul><li>ROADWAY</li><li>SINGLE PLY ROOF MEMBRANE</li></ul>	250 450			B. USE THE CURRE	NT SPECIFIED REACH-IN FREEZER. SEE CREDIT 24 NT SPECIFIED ICE MAKERS. SEE CREDIT 24
	A. <u>AT THE 11 MONTH WARRANTEE</u> THE CM SHALL ADMINISTER THE "THERMAL COMFORT VERIFICATION SURVEY" WITH A RESPONSE RATE OF 75% MINIMUM.		• OTHER	420	P		25.1 COOKING & WASHING	
	B. IF 20% OR MORE OF THE RESPONDERS ARE DISSATISFIED THEN CORRECTIVE ACTIONS SHALL TAKE CORRECTIVE ACTION UNTIL LESS THAN 20% ARE DISSATISFIED.		SEALANT PRIMER	CURRENT LIMIT		╢┶┸╢┶	→ A. USE THE CURREN	NT SPECIFIED FRYER IN THE PROTOTYPE.  NT SPECIFIED 3-COMP SINKIN THE PROTOTYPE.
	C. IF CORRECTIVE ACTION IS REQUIRED GO BACK AND INSURE THAT THE STORE MEETS #28 THERMAL COMFORT STANDARDS.		ARCHITECTURAL     NON-POROUS	250			¬ <b> </b>	RMAL CONTROLS (REQUIRED)
10000	LEED TEAM MEMBER (REQUIRED)		PORUS  MODIFIED BITUMINOUS	775 500	'		→ A. PROVIDE PROGR	AMABLE THERMOSTATSSPECIFIED IN THE PROTOTYPE RATURE SENSOR LOCATIONS AND SPECIFICATIONS ON PLAN
	H CONSULTANT SHALL HAVE A LEED AP MEMBER ON EACH PROJECTS SITE SPECIFIC TEAM.		MARINE DECK     OTHER	760 75			C. INSURE PROPER	OPERATION OF VENTILATION EQUIMENT OPERATIONS  IG CONTROLS FOR INTERIOR ZONES
	COMMISSIONING (REQUIRED) MISSIONING REQUIRES UNDERSTANDING THE OWNERS DESIGN INTENT PRIOR TO STARTING SITE SPECIFIC		· UHLI	70				IG CONTROLS FOR INTERIOR ZONES.
	GN SO THEY CAN INSURE THAT THEIR DESIGN MEETS WITH THE OWNER'S REQUIREMENTS. COMMISSIONING ALSO				*		28.3 OCCUPANCY SENSORS	
	SO INTENDED TO INSURE THAT THE CONTRACTOR EXECUTES THE DESIGN PER THE OWNER'S REQUIREMENTS.						7	NFARED) OCCUPANCY SENSORS FOR 25% OR MOVE OF INTERIOR LIGHTING.
A.	N. THE CONSULTANT SHOULD MODIFY THE OWNER'S PROTOTYPE REQUIREMENTS WITH THE SITE SPECIFIC I INFORMATION AND INSURE THAT THE						33.1 RECYCLED CONTENT ( USE MATERIALS THAT HA	REQUIRED <b>)</b> AVE A MINIMUM OF 10% RECYCLED MATERIALS. (NOTE: GETTING THE CALCULATIONS IN PROCESS)
B.	SITE SPECIFIC DESIGN MEETS OR EXCEEDS THE OWNER'S REQUIREMENTS PRIOR TO STARTING DESIGN.  3. THE CONSULTANT, GENERAL CONTRACTOR AND CM SHOULD USE SHEET G1 AS THE CHECKLIST TO INSURE						36.1 CONSTRUCTION WAST	E MANAGEMENT (REQUIRED)
	THE SITE SPECIFIC PROJECT RESULTS MEETS OR EXCEEDS THE OWNER'S REQUIREMENTS.					'  -	BLUELINE. 75% IS P	
								CONTRACTOR SHALL PROVIDE A CONSTRUCTION WASTE MANAGEMENT PLAN TO THE CONSTRUCTION EIR BID SUBMITTAL. THEY CAN USE THE STARTER FORM POSTED ON THE PLANS.YUM.COM WEBSITE



11.23.21 Issued for Permit 4 03.17.22 Issued for RSCS 5 04.01.22 Issued for Bid CONTRACT DATE: BUILDING TYPE: END. MED20 PLAN VERSION: MARCH 2021 BRAND DESIGNER: DICKSON

DRAWN BY.: JOB NO.: 2020088.24

SITE NUMBER:

STORE NUMBER:

293296

455386


TACO BELL

403 E. Main St. Cartersville, GA 30121



**ENDEAVOR 2.0 GREEN CHECKLIST** SHEET

IN THE GREEN PLAYBOOK SECTION.




**FRONT ELEVATION** N.T.S.

D

**GATE DETAILS** N.T.S.

C




INSTALL 1/2" EXP. JT. MATERIAL AND SEALANT BETWEEN CONCRETE SLABS

INSTALL CONTROL JOINTS AT MAX. 10' O.C. IN SLABS.

SEE SHEET S1.0 FOR CONCRETE AND FOUNDATION REQUIREMENTS

SEE CIVIL DRAWINGS FOR ORIENTATION ON SITE



DATE	REMARKS
11.23.21	Issued for Permit
03.17.22	Issued for RSCS Bid
04.01.22	Issued for Bid

**Professional Corporation** 

520 South Main Street, Suite 2531

330.572.2100 Fax: 330.572.2102

CONTRACT DATE: 10.06.21
BUILDING TYPE: END. MED20
PLAN VERSION: MARCH 2021
BRAND DESIGNER: DICKSON
SITE NUMBER: 293296
STORE NUMBER: 455386
PA/PM: SM
DRAWN BY.: RS

TACO BELL

2020088.24

403 E. Main St. Cartersville, GA 30120

JOB NO.:



ENDEAVOR 2.0

TRASH ENCLOSURE DETAILS

**G2.0** 

TRASH LAYOUT 3/8" = 1'-0"

EVERY PEST, WHETHER MICROBIOLOGICAL, INVERTEBRATE OR MAMMALIAN NEED A FOOD SOURCE, WATER, SAFE HARBORAGE (SUITABLE ENVIRONMENT – TEMPERATURE, HUMIDITY, HIDING PLACES). THEY ALSO NEED A WAY INTO THE RESTAURANT. IN MOST CASES, CONTROLLING EVEN 1 OF THE REQUIREMENTS CAN PREVENT AN INTRODUCTION FROM BECOMING AN INFESTATION (ARTHROPODS OR VERTEBRATES) OR THE GROWTH OF PATHOGENIC ORGANISMS (BACTERIA/FUNGI ETC.). WHILE WE CANNOT ELIMINATE ALL INTRODUCTIONS FROM EMPLOYEES, CUSTOMERS AND DELIVERIES, WE CAN VIRTUALLY ELIMINATE INTRUSIONS DUE TO CONSTRUCTION AND DESIGN FAULTS AND, OPERATIONAL BEHAVIOR.

IN GENERAL, WHEN YOU THINK ABOUT EXCLUDING PEST FROM A BUILDING, YOU CAN THINK OF THE PESTS AS WATER. WE DON'T WANT UNNECESSARY WATER GETTING INTO THE BUILDING SO WE ADD APPROPRIATE BARRIERS. FROM VAPOR BARRIERS TO CONCRETE CURBS, WE BLOCK OR REDIRECT WATER. SAME WITH PESTS; FOR INSECTS WE CAN USE MATERIALS LIKE ELASTOMERIC SEALANTS AND HARD SURFACES TO PREVENT INTRUSION, FOR RODENTS, THE SAME CONCEPTS APPLY BUT THE BUILDING MATERIALS/PRACTICES HAD TO BE MORE ROBUST (CEMENTITIOUS MATERIALS WITH METAL REINFORCEMENT).

FOR ALL ASPECTS OF PEST PREVENTION ACTIVITIES, WE ARE MOVING TOWARDS SEASONALLY AND GEOGRAPHICALLY ATTENUATED (SAGA) © AND ENVIRONMENTALLY AND SOCIALLY RESPONSIBLE PEST PREVENTION PROGRAMMING © TO ACHIEVE MANAGEABLE, SITE-SPECIFIC SCOPES OF WORK.

### **GUIDING PRINCIPLE 1 - SITE SELECTION**

YOU HAVE TO TRY TO LOOK AT EVERY PHYSICAL ASPECT OF THE BUILDING AND ITS ENVIRONMENT. TO THIS END, IT IS PREFERABLE TO ESTABLISH A RELATIONSHIP WITH A LOCAL MEMBER OF YOUR PEST PREVENTION PROVIDER'S MANAGEMENT TEAM AND ASK THEM TO GIVE SOME GENERAL GUIDANCE DURING THE SITE SELECTION PROCESS. THEY MAY BE AWARE OF NEIGHBORHOOD LEVEL PEST PREVENTION CONCERNS AND HAVING THEM INVOLVED FROM THE BEGINNING ALLOWS THEM TO PROPERLY CREATE/MODIFY THE PRE AND POST CONSTRUCTION SERVICE PLANS, FROM BOTH GLOBAL AND LOCAL PERSPECTIVES, LOCATION CHARACTERISTICS ARE CLEARLY THE DRIVING FORCE IN POTENTIALLY PREDICTABLE PEST PROBLEMS. MUCH OF THE RELEVANT INFORMATION NEEDED ABOUT ANY PARTICULAR STORE IS ALREADY IN TACO BELL'S HANDS IN THE FORM OF PEST ACTIVITY DATA. ADDITIONAL INFORMATION CAN BE GATHERED FROM LOCAL EXPERTS (IF AVAILABLE) OR ASSESSED BY TACO BELL CORPORATE QA/FOOD SAFETY STAFF.

QA/FOOD SAFETY RESOURCES ARE AVAILABLE TO COORDINATE OR PERFORM ASSESSMENTS AS NEEDED.

THE CRITICAL FACTORS, IRRESPECTIVE OF BROAD GEOGRAPHICAL LOCATION, WOULD BE; STAND ALONE VS. MALL LOCATION, COMBINATION FACILITY\*, THE AGE OF THE FACILITY\*\*, AND GENERAL NEIGHBORHOOD

### FACTORS THAT WE CANNOT CONTROL, BUT CAN ANTICIPATE/MITIGATE:

a. WEATHER / CLIMACTIC ZONE

INCREASED PEST OPPORTUNITIES.)

- b. LOCALIZED SPECIAL PEST ISSUES (PAST PEST HISTORY) c. BUILDING LOCATION - PARTICULARLY A CONCERN IN URBAN AREAS. LITTER, AGING UTILITIES, SUBWAYS
- d. BUILDING AGE
- e. BUILDING PLACEMENT

AND FOOT TRAFFIC LEVELS MUST BE ACCOUNTED FOR.

- f. NEIGHBORHOOD (PHYSICAL AND SOCIOECONOMIC) CONDITIONS \* COMBINATION FACILITY CAN MEAN AN INLINE LOCATION OR MULTI-USE FACILITY (FOR EXAMPLE, ADDING A BAR TO A RESTAURANT OR PLACING A RESTAURANT IN A TRAVEL CENTER ADDS COMPLEXITIES DUE TO
- \*\*THE AGE OF THE BUILDING INTRODUCES ISSUES LIKE: CONSTRUCTION MATERIALS AND BUILDING

GUIDING PRINCIPLE 2 - BUILDING DESIGNED FOR EXCLUSION, INSPECTION, CLEANING AND TREATMENT. USING PROPER TECHNIQUES TO KEEP PESTS OUT IS EASY ENOUGH BUT TIME AND USE EVENTUALLY TAKE THEIR TOLL ON THE ENTIRE STRUCTURE. THE RESULTS CAN BE RAPID DETERIORATION AND PEST INTRUSION/INFESTATION. 1. USE HIGH QUALITY CONSTRUCTION MATERIALS TO PREVENT THE INTRUSION OF MOISTURE AND PESTS (SPECIFICS AVAILABLE IF REQUIRED). MOISTURE INVITES THE FULL SPECTRUM OF PESTS TO ENTER AND BECOME ESTABLISHED IN THE BUILDING, RESULTING IN A THREAT TO PUBLIC HEALTH AND DAMAGE TO THE ASSET. THIS APPLIES TO MOISTURE WITHIN THE BUILDING AS WELL AS ENVIRONMENTAL MOISTURE. COUNTERS, BEVERAGE MACHINES, DRAINS, SINKS ALL HAVE TO BE WELL SEALED TO PREVENT MOISTURE FROM PENETRATING INTO CRACKS, CREVICES OR VOIDS.

- 1. THE PESTS OF PRIMARY FOOD SAFETY/PUBLIC HEALTH CONCERN ARE LARGELY CRYPTIC IN NATURE, THEY EITHER LIKE TO HIDE (RODENTS), MUST HIDE (COCKROACHES) OR SIMPLY REQUIRE QUIET, DARK, OUT OF THE WAY PLACES TO BREED (COCKROACHES AND FLIES). RESTAURANT STAFF AND PEST PREVENTION PARTNERS MUST BE ABLE TO MOVE EQUIPMENT AROUND TO SEE WHAT IS HAPPENING
- 2. THE FLOORS, DRAINS AND WALLS HAVE TO BE DURABLE AND EASILY CLEANED A. AVOID TILE WHEN POSSIBLE (GROUT LINES) I. WHEN TILE MUST BE USED. EPOXY GROUT IS PREFERRED B. DRAINS MUST BE POSITIONED TO BE EASILY INSPECTED AND CLEANED C. EQUIPMENT MUST BE EASY TO MOVE TO CLEAN THE FLOOR D. EQUIPMENT MUST BE DESIGNED TO BE EASILY CLEANED.
- 3. TREAT WALL VOIDS AND DIFFICULT TO INSPECT STRUCTURAL AREAS WITH BORACARE (DISODIUM OCTABORATE TETRAHYDRATE) TO ASSIST IN THE PREVENTION OF ARTHROPOD INFESTATIONS.
- 4. TREAT AREAS PRONE TO INFECTION WITH MOLD-CARE (DIDECYL DIMETHYL AMMONIUM CHLORIDE).
- 5. BASEMENTS A. FOLLOW THE SAME EXCLUSION PRINCIPLES IN GENERAL TERMS B. ADDITIONAL PEST DEVICES MUST BE ADDED/ACCOMMODATED C. AIRFLOW IS CRITICAL. SINCE FOOD RELATED ITEMS WILL BE STORED IN THESE AREA. WE MUST NOT ALLOW MOISTURE TO FOSTER THE DEVELOPMENT OF MICROORGANISMS (BOTH PATHOGENIC AND NON-PATHOGENIC).
- 6. EXTERIOR DESIGN TO ELIMINATE INTRODUCTION POINTS AND HARBORAGE AREAS A. NO TREES OVERHEAD OR TOUCHING THE BUILDING B. NO SHRUBS, BUSHES, VINES TOUCHING OF IN CLOSE PROXIMITY TO THE BUILDING C. STRATEGICALLY PLACE WASTE (COMPOST/RECYCLING/LANDFILL) RECEPTACLES AWAY FROM THE BUILDING WHEREVER POSSIBLE AND HAVE THEM IN WELL-LIT AREAS (IF APPROPRIATE).
- 7. LIGHTING SHOULD BE INDIRECT WHENEVER POSSIBLE TO PREVENT NIGHT FLIERS FROM BEING DRAWN TO THE BUILDING.
- 8. AVOID SEMI-ENCLOSED (PARTIAL SOFFIT) AREAS WHERE BIRDS AND MAMMALS CAN HARBOR.

### (APPENDIX FOLLOWS)

APPENDIX

PEST MANAGEMENT, IN A STANDALONE SETTING IS ACTUALLY QUITE SIMPLE WHEN PROPERLY EXECUTED BY ALL PARTICIPANTS. AS IT RELATES TO BUILDING DESIGN AND CONSTRUCTION, THERE ARE JUST A FEW PRINCIPLES THAT IF ADDRESSED WITH GREATLY DIMINISH PEST ISSUES.

1. DON'T PROVIDE ANY UNNECESSARY ATTRACTANTS WHEN POSSIBLE AND, MITIGATE WHEN UNAVOIDABLE. 2. IF THE BUILDING IS TIGHT, THEN PESTS CANNOT COME IN EASILY. 3. MAKE SURE THAT THERE IS ENOUGH AIRFLOW INTO THE BUILDING FROM ABOVE TO FACILITATE POSITIVE PRESSURE AT THE DOORS. 4. IF THE PESTS CAN'T GET INTO THE BUILDING, THERE WON'T BE AN INTRODUCTION. 5. IF THEY DO GET IN THE BUILDING BUT, HAVE NOWHERE TO HIDE. THERE WON'T BE AN INFESTATION. A. EQUIPMENT, WHEN POSSIBLE SHOULD BE TIGHTLY SEALED. I. EXAMPLE, MANY TIMES, STAINLESS "CURTAINS" ARE PLACED TO SHIELD THE UNDERSIDE OF EQUIPMENT FROM VIEW. THIS WILL NOT KEEP ANYTHING OUT. B. WHEN NOT POSSIBLE, MAKE IT EASY TO OPEN FOR INSPECTION AND TREATMENT. ALSO, CONSIDER THE NEED FOR MONITORING DEVICES NEAR ENTRY POINTS. I. EXAMPLE, IF A PIECE OF EQUIPMENT MUST HAVE A HOLE AT THE BOTTOM, MAKE SURE THAT A DEVICE CAN BE PLACED APPROPRIATELY IN OR UNDER IT. KEEP VISUAL INSPECTION IN MIND TOO. C. AVOID DIFFICULT TO CLEAN EQUIPMENT. IF IT ISN'T EASY, PEOPLE WON'T CLEAN IT. D. IN SUMMARY, IF YOU CAN, KEEP THEM OUT. IF YOU CAN'T MAKE SURE THE EQUIPMENT CAN BE EASILY CLEANED AND INSPECTED.

### I. EXTERIOR SANITARY DESIGN

### A. BUILDING PERIMETER:

- THERE ARE NO OUTSIDE PITS OR DEPRESSIONS. THE PERIMETER SLOPES AWAY FROM THE BUILDING. A 2-FOOT GRAVEL BARRIER IS PRESENT WITH DRAINS IN CRITICAL DRAINAGE AREAS. • EXPANSION JOINTS AROUND PERIMETER ARE FILLED WITH CORRECT JOINT FILLER. • THERE ARE NO OUTSIDE STORAGE AREAS THAT COULD PROVIDE HARBORAGE FOR PESTS. • NO CHAIN LINK FENCES ARE PRESENT NEAR THE FACILITY. • BUILDING DESIGN ALLOWS FOR EASY WEED ACCESS/REMOVAL AND LAWN MAINTENANCE.
- EXTERIOR SMOKING AREA IS PROVIDED FOR EMPLOYEES SUCH THAT THE DEBRIS FOUND IN THESE AREAS DOES NOT ATTRACT PESTS INTO THE FACILITY. • BUILDING DESIGN DETERS BIRDS FROM NESTING OR LOAFING.

### B. UTILITY LINES:

- UTILITY LINES, ELECTRICAL CONDUITS, AND PLUMBING ENTRANCES INTO THE BUILDING ARE COMPLETELY SEALED, PREVENTING PEST ENTRY. • PIPES OR WIRING ARE NOT GROUPED INTO GANGS AND ARE NOT HOUSED IN METAL TUBES. • UTILITY SYSTEMS ARE EASILY ACCESSIBLE AND EASILY OPENED FOR THOROUGH CLEANING. • RODENTS ARE DETERRED FROM CLIMBING PIPES ON THE BUILDING EXTERIOR BY FITTED METAL RAT GUARDS. GUARDS ARE MADE OF 26-GAUGE SHEET METAL, FITTED CLOSE TO THE WALL AT THE REAR, AND PROJECTING 12 INCHES OUTWARD FROM THE PIPE. • OUTSIDE VERTICAL PIPES ARE COATED WITH GLOSSY PAINT TO PREVENT RODENTS FROM CLIMBING THEM. • WHERE POSSIBLE, UTILITY LINES ARE TRENCHED, RATHER THAN SUSPENDED.
- C. PARKING AND ROADWAYS: ALL PARKING AND TRAFFIC AREAS ARE PAVED. DRAINS ARE PLACED IN ALL DOCK AND DUMPSTER AREAS. • DRAINS ARE FREE OF DEBRIS.
- D. LANDSCAPING: PERIMETER FOLIAGE CLEARS BUILDING BY 18" MINIMUM AND NOT TALLER THAN 24 INCHES. TREES ARE AT LEAST 30 FEET AWAY FROM BUILDING PERIMETER. • GROUND COVER DOES NOT INCLUDE PINE STRAW OR THATCHED GRASS. • GROUND COVER SUCH AS GARDEN STONES AND SPARSE LIVE PLANT COVER ARE USED.

- BUILDING PERIMETER IS WELL LIGHTED. EXTERIOR LIGHTS ARE LOCATED AT LEAST 30-40 FEET AWAY FROM EXTERIOR DOORS, SO THAT THEY DO NOT ATTRACT FLYING INSECTS INTO THE BUILDING. (IF FEASIBLE) • OUTSIDE LIGHTS ARE SHIELDED TO SHINE DOWN ONTO THE BUILDING PERIMETER AND DO NOT SHINE OUT/AWAY FROM THE FACILITY. SHADOW BOX FIXTURES PREFERRED. • BULBS LESS ATTRACTIVE TO INSECTS SUCH AS HIGH PRESSURE SODIUM ARE USED. • INSECT LIGHT TRAPS ARE LOCATED SUCH THAT THEY DO NOT DRAW INSECTS INTO THE FACILITY.

### F. SANITARY DUMPSTER AND TRASH STORAGE:

 TRASH STORAGE IS LOCATED AWAY FROM INCOMING GOODS AND ISOLATED FROM FACILITY. • TRASH STORAGE IS LOCATED IN A WALLED SPACE, WITH OPEN AREA AND MINIMAL AVAILABLE HARBORAGE FOR RODENTS, BIRDS, OR INSECTS. • TRASH STORAGE IS LOCATED DOWNWIND (PREVAILING WINDS) WHEN POSSIBLE. • TRASH STORAGE IS SEPARATED FROM FACILITY BY FIRE-RATED SEPARATION WALLS. • HOT WATER RINSE IS AVAILABLE AND PROPER DRAIN(S) ARE PRESENT. • HAND-SANITIZER PROVIDED FOR RE-ENTRY INTO THE FACILITY. • SANITATION DUMPSTER IS ADEQUATE FOR VOLUME, HAS A RAIN COVER, AND IS SEALED WITH NO LEAKS. • SIGN (FOR EMPLOYEES) IS PRESENT IN DUMPSTER AREA - KEEP THIS AREA CLEAR AND CLEAN. • SIGN (FOR EMPLOYEES) IS PRESENT IN DUMPSTER AREA -DO NOT FEED STRAY ANIMALS/BIRDS.

### G. RECYCLING STORAGE:

 OUTSIDE STORAGE IS WELL DRAINED; PAVING IS DESIRABLE.
 PLASTIC/GLASS - DEDICATED CONTAINERS ARE PROVIDED; AREA FOR DRY STORAGE IS PROVIDED. • HOT WATER AVAILABLE WITH FLOOR DRAINS FOR CLEANING.

- SINGLE MEMBRANE OR SMOOTH ASPHALT IS PREFERRED; AVOID BALLASTED ROOFING OR HOT MOP ROOFS. ACCESSES TO ROOF ARE CONVENIENTLY LOCATED, COVERED AND SEALED WHEN CLOSED. • CURBING (RUN-OFF STOP) IS DESIGNED TO A 12-18 INCHES HEIGHT MINIMUM. • MINIMAL FLAT SURFACES ARE AVAILABLE FOR NESTING/LOAFING SITES. • ROOF DESIGNED TO DETER STORAGE OF ANY KIND. • NO SKY LIGHTS ARE PRESENT; OR ONLY DOUBLE DOMED SKYLIGHTS ARE USED AND ARE WELL SEALED. • THERE ARE NO BRIGHT COLORS ATTRACTIVE TO INSECTS (YELLOW, RED), OR BIRDS (WHITE). • ONLY QUALITY FLASHING IS USED. • EQUIPMENT AND METAL DUCTWORK ARE PROPERLY MOUNTED WITH ALL JOINTS SEALED. **ROOF DRAINAGE:**
- ALL ROOF DRAIN PIPES PROPERLY TREATED WITH NH3 TO AVOID RUSTING. OPEN PIPES AND VENTS ARE SCREENED WITH 1/4 -INCH SCREENING OR CAPPED TO KEEP PESTS OUT. • ROOF DRAIN PIPES ARE INSULATED TO PREVENT FREEZING. • ROOF DRAINS ARE ROUTED TO THE SANITARY SEWER: DOWN-SPOUTS CARRY WATER AWAY FROM BUILDING. • CANOPY RUNOFF IS ROUTED AND DOES NOT RUN OFF ANY EDGE. • NO DEPRESSIONS OR SITUATIONS EXIST THAT CREATE STANDING WATER.
- F. DOORS: VESTIBULES ARE PRESENT AT EACH EMPLOYEE AND FACILITY ENTRY-WAY WHENEVER POSSIBLE. PEDESTRIAN DOORS OPEN TO THE (OUTSIDE) OF THE FACILITY ONLY.
- PEDESTRIAN DOORS ARE CONSTRUCTED WITH GALVANIZED OR STAINLESS STEEL FRAME. PEDESTRIAN DOORS HAVE PROPER DOOR-SWEEPS INSTALLED. BRUSHES ARE USED; RUBBER IS NOT. • PEDESTRIAN DOORS ARE (FOAM) INSULATED. NO FIBERGLASS INSULATION IS USED. • WOODEN DOORS ARE NOT PRESENT. • PEDESTRIAN DOORS HAVE A DOOR CLOSER; THERE ARE NO SCREW-DOWN THRESHOLDS OR "DOOR STOPS". • SWEEP-TYPE WEATHER STRIPPING IS USED AND NO PENETRATING LIGHT DETECTED.
- II. INTERIOR SANITARY DESIGN

### A. FOUNDATION:

• THE CRAWL SPACE OR BASEMENT IS EASILY ACCESSED. • PRESSURE TREATED WOOD IS USED IN ANY LOCATION NEAR OR BELOW GRADE. • NO VISIBLE CRACKS OR HOLES PRESENT IN THE WALLS. ALL OPENINGS GREATER THAN 1/4 INCH ARE SEALED. • 12-INCH BAND OF HARD GLOSSY PAINT IS APPLIED AROUND OUTSIDE BRICK OR STONE WALLS TO DETER CLIMBING RATS AND MICE. • ALL UTILITIES BELOW GRADE ARE EASILY ACCESSED AND ARE LABELED

### B. FLOOR DRAINS:

 ALL FLOOR DRAINS ARE DESIGNED WITH TRAPS WITH AT LEAST 3 INCHES OF WATER SEAL, AND THEY ARE FITTED. WITH SECONDARY STRAINERS TO PREVENT PEST ENTRY. • FLOOR DRAINS EXIST IN PRODUCTION AREA EVERY 400 SQ. FT. • FLOOR DRAINS ARE CONSTRUCTED OF STAINLESS STEEL FOR EASIER CLEANING. • OVERHEAD PIPING AND DRAINS (IN CRAWL SPACE) ARE WELL SEALED AND DO NOT LEAK. • WHERE INSECTS MAY BE A PERSISTENT PROBLEM, INSECT SCREENS ARE INSTALLED IN FRONT OF FILTER MEDIA. • SCREENS ARE EASY TO REMOVE FOR CLEANING, AND THEY ARE NON-CORROSIVE, 18- MESH SCREEN. • VENTS ARE COVERED WITH METAL GRILLWORK AND ARE BACKED BY RUST RESISTANT SCREENING. • FLOOR DRAINS INCLUDED ON MASTER SANITATION SCHEDULE - MINIMUM 1 WEEK CLEANING.

POURED CONCRETE IS PREFERRED FOR INSIDE WALLS, HIGH DENSITY FILLED CONCRETE BLOCK 1ST 6-8 FT. IS ACCEPTABLE IN OTHER AREAS. • IF METAL SIDING IS UTILIZED THE BOTTOM 8' OF THE WALL IS POURED CONCRETE SO AS TO PROVIDE A SEAL TO THE CONCRETE WITH THE OVERLAPPING SIDING. • NO VOIDS ARE PRESENT; ALL VOIDS INSULATED WITH PROPER MATERIAL THAT DETERS PESTS. • WALL AND FLOOR JUNCTURES ARE SEALED WHERE POSSIBLE. • IF STEEL STUDS ARE USED, OPENINGS EXIST THAT ALLOW EASY FLOW OF DUST APPLICATIONS. • FILLER

COAT IS APPLIED TO ALL BLOCK WALLS. FOR SMOOTH BLOCK WALL SURFACES, PAINT FILLER IS USED. SEALING IS ADEQUATE, SUCH THAT THERE ARE NO VISIBLE CRACKS. • WALL FILLERS - AVOID PEARLITE, FIBERGLASS, ROCK WOOL. HIGH DENSITY FOAM PREFERRED.

- PIPES ARE PROPERLY RUST-PROOFED WITH NH3, PRIOR TO FOAM INSULATION OF THE WALLS. PENETRATIONS ARE PROPERLY SEALED/CAULKED. PIPE PENETRATIONS ARE CUT AND SEALED ON THE SAME DAY SO THAT OPENINGS OR JUNCTIONS REMAIN CLEAN. • TO DETER BIRD OR RODENT NESTING SITES, EXTERIOR PIPES AND CONDUITS ARE NOT ARRANGED IN GROUPS.
- ITEMS MOUNTED TO WALLS WITH LESS THAN A 1/4" GAP SHOULD BE SEALED TO THE WALL. ACCESS IS ALLOWED TO KEY UTILITY JUNCTIONS BEHIND WALLS; KNOCK OUT PANELS ARE PRESENT. • BUILDING CONSTRUCTION MINIMIZES THERMAL TRANSFER OF STRUCTURAL MEMBERS.

 CONCRETE CEILINGS ARE SMOOTH AND FREE OF PITS THAT MAY HARBOR INSECTS. • DROP CEILINGS ARE NOT PRESENT, BECAUSE OF POTENTIAL FOR FOOD/MOISTURE ACCUMULATION. (OBVIOUSLY NOT A "MUST" BUT, IT SURE MAKES IT EASIER) MAKING THEM MORE ACCESSIBLE FOR INSPECTION WOULD AT LEAST BE BETTER.

 HIGH PRESSURE SODIUM BULBS ARE USED WHERE HIGH-INTENSITY LIGHT IS NEEDED. SODIUM LIGHTS LAST LONGER AND ARE LESS ATTRACTIVE TO INSECTS THAN FLUORESCENT LIGHTS. • FLUORESCENT LIGHTING IS AVOIDED - IT'S HARD TO KEEP CLEAN. • SKYLIGHTS ARE AVOIDED BECAUSE THEY CAN LEAK. • WALL SCONCE UNITS ARE STRATEGICALLY PLACED SO THAT THEY DO NOT COLLECT DEBRIS.

 SKYLIGHTS ARE AVOIDED BECAUSE THEY CAN LEAK.
 DOUBLE-PANE AND WELL INSULATED WINDOWS ARE PREFERRED. • CAULKING IS USED FOR SMALL CRACKS AND CREVICES FOUND AROUND WINDOWS. • IF SCREENING IS USED, A MINIMUM OF 18 MESH IS RECOMMENDED; 30 MESH IS PREFERRED. • SCREENS ARE REINFORCED AT POINTS OF STRESS.

 ALL FAN/HOOD HOUSINGS ARE SEALED. ADEQUATE SEALS EXIST BETWEEN FAN HOUSINGS AND ROOF. ALL FANS ARE ACCESSIBLE FOR CLEANING; ALL FANS MOUNTED HIGH ENOUGH FOR CLEANING. • ALL HOODS HAVE SCREENS AND FILTERS THAT ARE PROPERLY SIZED AND HAVE THE PROPER MESH. • ALL FILTERS ARE EASILY CHANGED AND/OR CLEANED. • ALL FILTERS ARE INCLUDED ON THE MSS. • ALL DUCT WORK IS POSITIVELY PITCHED; THERE ARE NO HORIZONTAL DUCTS FROM HOODS. • ALL DUCT WORK IS ACCESSIBLE. • CONDENSATE

 EXHAUST FANS ARE MAXIMUM DISTANCE FROM AIR INTAKE.
 THERE IS NO AIRFLOW DIRECTLY ONTO FOOD PREP AREAS. • INBOUND AIR IS FILTERED AND DEHUMIDIFIED OR AIR-CONDITIONED.

SOURCES OF WATER DISCHARGE DO NOT CREATE STANDING WATER.
 ENTIRE FLOOR IS SEALED.

### I. CONSTRUCTION GAPS AND PENETRATIONS

 ALL PIPE PENETRATIONS ARE PROPERLY SEALED THE SAME DAY THEY ARE CUT.
 EXPANSION JOINTS PRESENT ARE SEALED WITH PROPER JOINT COMPOUND. • ALL CRAWL SPACES ARE CLEAN AND FREE OF CLUTTER (E.G., WOOD DEBRIS) AFTER CONSTRUCTION. • ALL CRAWL SPACES AND BASEMENTS HAVE PROPER DRAINAGE AND VENTILATION. • ADEQUATE DRAINAGE IS AVAILABLE AND EQUIPPED WITH PUMPS FOR EXCESS WATER REMOVAL.

 STOREROOMS HAVE METAL SHELVING; NO WOODEN SHELVING PRESENT.
 STOREROOMS HAVE ADEQUATE LIGHTING. • STOREROOMS ORGANIZED & NOT CLUTTERED.

 TOILETS ARE FLOOR MOUNTED WITH AUTOMATIC FLUSHING.
 HAND WASH HAS AUTOMATIC VALVES. BATHROOM WALLS ARE MONOLITHIC, SEALED, AND CLEANABLE. • BATHROOM FLOORS ARE MONOLITHIC. TILES AND VINYL SHEETING ARE AVOIDED. • FLOOR DRAINS ARE PRESENT TO ALLOW RINSING.

# N. EMPLOYEE FACILITIES:

 OFFICE AREA'S DESIGN PROMOTES ACCESSIBILITY AND MINIMIZES CLUTTER. • OPEN STORAGE SPACES AREA IS PROVIDED FOR EMPLOYEES. • EMPLOYEE LOCKERS ARE AVOIDED, BUT IF INSTALLED ARE ELEVATED WITH ACCESS BEHIND AND UNDER.

PEST EXCLUSION: SEALING OR SCREENING ALL POTENTIAL ENTRY POINTS INTO THE BUILDING TO KEEP PESTS FROM COMING INSIDE. PEST ISOLATION (CONCEPT): PEST PROOF INSIDE THE BUILDING TO CONFINE PESTS AND KEEP THEM FROM MOVING INTO NEW AREAS. AN EXAMPLE MIGHT BE COMPARTMENTALIZING A BUILDING (LIKE SHIP BULKHEADS) TO ISOLATE AN INFESTATION IN ONE AREA AND MAKE PESTS EASIER TO ERADICATE.

MOVING INTO NEW AREAS. AN EXAMPLE MIGHT BE COMPARTMENTALIZING A BUILDING (LIKE SHIP BULKHEADS) TO ISOLATE AN INFESTATION IN ONE AREA AND MAKE PESTS EASIER TO ERADICATE

PEST ISOLATION (CONCEPT): PEST PROOF INSIDE THE BUILDING TO CONFINE PESTS AND KEEP THEM FROM

SEALING HARBORAGES: WELL SEALED BUILDINGS ARE LESS ATTRACTIVE TO PESTS, AS FEWER HIDING PLACES ARE AVAILABLE AND MAKE PESTS EASIER TO ELIMINATE.

### PEST OPENINGS MUST BE LESS THAN

- PIGEON 1.5 INCH
- SPARROW 4/5 INCH RAT - YOUNG 1/3 - INCH
- MOUSE ADULT 2/5 INCH MOUSE - YOUNG 1/5 - INCH
- GERMAN COCKROACH ADULT 1/5 INCH
- GERMAN COCKROACH 1ST INSTAR NYMPH 1/16 INCH HOUSE FLY 1/12 - INCH
- MOSQUITO 1/20 INCH

EXTERIOR PEST PROOFING: PEST EXCLUSION HAS BEEN SHOWN TO BE EFFECTIVE, ESPECIALLY FOR BIRDS AND RODENTS. EXAMPLES OF PEST EXCLUSION ARE INSTALLING METAL KICK PLATES ON DOORS, SCREENING VENTS AND EAVES, SEALING OPENINGS WHERE PIPES AND UTILITY LINES ENTER BUILDINGS, AND INSTALLING METAL RODENT GUARDS ON OVERHEAD LINES OR VERTICAL PIPES. INTERIOR PEST PROOFING: WHILE INTERIOR SEALING OF OPENINGS AROUND PIPES AND LINES HAS BEEN PROVEN

EFFECTIVE FOR MICE AND RATS, MANY STUDIES HAVE SHOWN THAT IT IS NOT VERY EFFECTIVE AGAINST COCKROACHES. IT IS VERY LABOR INTENSIVE AND BUILDING OR MAINTENANCE STAFF MAY NOT HAVE THE KNOWLEDGE OF PEST HABITS TO DO THIS INTERIOR PEST PROOFING CORRECTLY. IN FACT, SEALING OPENINGS INSIDE A STRUCTURE CAN ACTUALLY BE DETRIMENTAL BECAUSE VOIDS MAY NO LONGER BE ACCESSIBLE TO TREATMENT, BUT MAY STILL BE ACCESSIBLE TO COCKROACHES.

# IV. INTERIOR PEST PROOFING

 ALL DOORS ARE FITTED TO CLOSE AUTOMATICALLY.
 ALL DOOR CASINGS ARE PROTECTED WITH SHEET METAL TO PREVENT MICE AND RATS FROM WIDENING CRACKS BY GNAWING.

 ALL WOODEN DOORS HAVE A 12-INCH SHEET METAL (26-GAUGE) KICK PLATE ATTACHED TO THE OUTSIDE OF THE DOOR, WITH THE LOWER EDGE NOT MORE THAN 1/4 -INCH FROM THE FLOOR. • HOLLOW METAL DOOR SEAMS ARE SEALED BY SPOT WELDING TO PREVENT INSECT ENTRY. • ALL SCREEN DOORS OPEN OUTWARDLY AND ARE FITTED WITH A SCREEN MESH OF NO LARGER THAN 1/18 INCH TO PREVENT ENTRY OF SMALL INSECTS INTO THE BUILDING. • DOUBLE DOORS ARE INSTALLED IN REGIONS WHERE FLYING INSECTS ARE PERVASIVE. • (IF FEASIBLE) • EXTERIOR LIGHTS AROUND DOORS HAVE 'BUG LIGHTS' INSTALLED OR LIGHTING IS AT LEAST 30-40 FEET AWAY FROM EXTERIOR DOORS SO THAT THEY DO NOT

ATTRACT FLYING INSECTS ONTO THE PREMISES. (IF FEASIBLE) • AIR DOORS OR PLASTIC CURTAINS (STRIP DOORS) ARE INSTALLED IN DELIVERY ENTRY WAYS TO PREVENT THE ENTRY OF FLYING PESTS. AIR VELOCITY OF AIR DOORS IS A MINIMUM OF 1600 FT/MIN. (IF FEASIBLE)

 ALL EXTERIOR DOORS TO BE STEEL OR STOREFRONT WITH ALUMINUM METAL. WOODEN DOORS TO EXTERIOR NOT ALLOWED.

 OPERABLE WINDOWS, FITTED WITH AT LEAST 18-INCH MESH SCREENING. SCREENING IS REINFORCED AT POINTS OF STRESS. • ALL CRACKS AND CREVICES AROUND WINDOWS ARE THOROUGHLY CAULKED.

### C. FOUNDATION:

 ALL CRACKS AND HOLES ARE PATCHED-UP WITH CEMENT. ALL OPENINGS GREATER THAN 1/4 INCH ARE SEALED TO EXCLUDE MICE: ALL OPENINGS GREATER THAN 1/2 INCH ARE SEALED AGAINST RATS. • CLIMBING BY RATS AND MICE IS DETERRED BY A 12-INCH BAND OF HARD GLOSSY PAINT, OR POLISHED METAL, AROUND THE OUTSIDE OF BRICK WALLS, UP TO ABOUT 3.5 FT. ABOVE THE GROUND. • FOR TEMPORARY EXCLUSION, UNTIL MORE PERMANENT REPAIRS CAN BE MADE, STEEL WOOL IS TIGHTLY PLUGGED INTO CRACKS AND HOLES TO PREVENT ENTRY OF RODENTS.

D. PEST PROOFING MATERIALS 1. BACKING/FILLING MATERIALS: • MATERIALS SUCH AS COPPER MESH, PLUMBER'S OAKUM, HARDWARE CLOTH AND/OR FOAM RUBBER ARE (FIRST) USED TO FILL GAPS THAT EXCEED THE MAXIMUM SIZE RECOMMENDED FOR A SEALING PRODUCT. • THESE MATERIALS ARE PLACED IN THE OPENING FIRST, AND THEN CAULKED OR SEALED OVER.

### 2. SCREENING MATERIALS

 STEEL WOOL IS USED TO PLUG SMALL OPENINGS WHERE PESTS MAY ENTER OR MOVE WITHIN STRUCTURES. STEEL WOOL IS USEFUL WHERE AIR MOVEMENT IS DESIRED, BUT THERE IS LOW HUMIDITY ONLY. STEEL WOOL WILL RUST, SO IT SHOULD NOT BE USED IN AREAS OF HIGH MOISTURE. • COPPER MESH IS USED IN LOCATIONS WITH HIGH HUMIDITY OR MOISTURE (STEEL WOOL WILL RUST). • WINDOW SCREEN (18 MESH MINIMUM) IS USED TO EXCLUDE INSECTS (NOT WILDLIFE) FROM SOFFIT VENTS IN ATTICS, CRAWL SPACE VENTS, AND FRESHAIR INTAKE VENTS FOR THE STRUCTURE. • HARDWARE CLOTH IS HEAVIER THAN WINDOW SCREENING AND IS USED TO EXCLUDE RODENTS, BATS, BIRDS, AND WILDLIFE FROM ATTICS AND CRAWL SPACES. IT CAN ALSO BE USED TO PREVENT WILDLIFE FROM TUNNELING UNDER STRUCTURES.

### CONSTRUCTION CHECKLIST:

OTHER AREAS RAT **PROOFING IS REQUIRED** 

LATCH GRATES

**ROOF VENTS** 

**TOILET GUARDS** 

FLOOR TRAPS WITH


MESH OVER SEWER

DURING CONSTRUCTION 3 MANDATORY AND 1 OPTIONAL VERIFICATION STEPS ARE REQUIRED:

1. (PREFERRED BUT NOT REQUIRED) PEST PROVIDER IS BROUGHT IN DURING SITE SELECTION FOR PRELIMINARY EVALUATION. TACO BELL HAS 4 NATIONAL PROVIDERS OF PEST MANAGEMENT & PREVENTION. 2. AFTER DEMO, PMP ESTABLISHES A PLAN FOR EXCLUSION (SEALING OF BUILDING). IT IS IMPORTANT THIS STEP HAPPENS AFTER ALL OF THE WALLS ARE OPEN TO IDENTIFY ALL PENETRATIONS AND AREAS OF RISK. 3. AFTER EXCLUSION WORK IS COMPLETE, BUT BEFORE WALLS ARE CLOSED UP, PMP CONDUCTS A 2ND EVALUATION.

4. AFTER WALLS ARE CLOSED UP AND TYPICALLY A FEW DAYS BEFORE A STORE OPENS, A FINAL WALK-THRU IS CONDUCTED TO ENSURE THAT ALL DEVICES ARE IN PLACE AND THE INTEGRITY OF THE EXCLUSION PLAN IS

\*ADDITIONAL VISITS MAY BE REQUIRED PER PEST VENDOR RECOMMENDATION.



PIPE PENETRATIONS

**RAT PROOFING DETAILS** 

330.572.2100 FAX: 330.572.2102

11 23 21 Issued for Permit 03.17.22 Issued for RSCS 5 04.01.22 Issued for Bid

**CONTRACT DATE:** 10.05.21 BUILDING TYPE: END. MED20 PLAN VERSION: MARCH 2021 BRAND DESIGNER: DICKSON SITE NUMBER: 293296 STORE NUMBER: 455386 PA/PM: DRAWN BY. JOB NO.: 2020088.24

TACO BELL


403 E. Main St. Cartersville, GA 30121

PIPE



ENDEAVOR 2.0 **PEST PREVENTION** GUIDE





SIGNAGE PLAN	1/4" = 1'-0"
--------------	--------------

**NOT USED** 

1	4	03.17.22	Issue Bid	ed for RSCS	
	5	04.01.22	Issue	ed for Bid	
	COV	ITRACT DAT	ΓE:	10.05.21	
	BUIL	DING TYPE	:	END. MED20	
	PLA	N VERSION		MARCH 2021	
	BRA	ND DESIGN	ER:	DICKSON	
	SITE	NUMBER:		293296	1
	STO	RE NUMBE	R:	\$55386	$\swarrow^{\nu}$
	PA/F	PM:			
	DRA	WN BY.:		RS	$\vee$

TACO BELL

2020088.24

403 E. Main St. Cartersville, GA 30121



**ENDEAVOR 2.0** 

SIGNAGE PLAN

TAG SIGN DESCRIPTION		SIGN DESCRIPTION SIGN VERBIAGE		MOUNTING HEIGHT	QTY	LOCATION IN RESTAURANT
L201	Smoking	No Smoking or electronic cigarette use. This is a smoke free establishment	1/16 x 9 x 6	48" MIN. A.F.F. 60" MAX. A.F.F.	4	1 in each restroom, 1 at each door
L202	Clean Restroom	To our customers:We check our restrooms every 30 minutes to make sure they are always ready for you. If we have missed something, please tell our manager on duty. Thank you	1/16 x 6 x 9	60" A.F.F.	2	1 inside each restroom (back of restroom door)
L203	Hand Wash Notice	Employees must wash hands before returning to work	1/16 x 6 x 6	60" A.F.F.	2	1 inside each restroom near sink
L204	Exit (w/ Braille)	Exit	1/16 x 6 x 6	60" A.F.F.	4	1 at each exit, mounted on wall, according to ADA guidelines
L205	Occupancy	Maximum occupancy xxx persons	1/16 x 6 x 6	8'-0" to center of sign	1	Above customer exit. Only 1 is needed
L206	Men's Restroom Triangle (W/B)	INFOGRAPHIC of male	1/4 x 12 x 12	60" A.F.F.	1	Mounted on men's restroom door
L207	Men's Restroom (w/ Braille)	INFOGRAPHIC of male and braille to read: Men's restroom	1/4 x 10 x 6.5	60" A.F.F.	1	Mounted on wall next to restroom door. refer to plans and ADA guidelines for exact location
L208	Women's Restroom Circle (W/B)	INFOGRAPHIC of female	1/4 x 12 x 12	60" A.F.F.	1	Mounted on women's restroom door
L209	Women's Restroom (w/ Braille)	INFOGRAPHIC of male and braille to read: Women's restroom	1/4 x 10 x 6.5	60" A.F.F.	1	Mounted on wall next to restroom door. refer to plans and ADA guidelines for exact location
L233	If you need assistance? ADA	Please ask if you need assistance. And ADA infographic	1/16 x 3 x 6	60" A.F.F.	1	At front counter


TAG	SIGN DESCRIPTION	SIGN VERBIAGE	SIZE	MOUNTING HEIGHT	QTY	LOCATION IN RESTAURANT	LOCATION EQUIVALENT
L220	Landfill / Compost / Recycle	Landfill / Compost / Recycle	1/16 x 8.5 x 3	SEE 4/G4.0	SET	Mount on front doors of trash	L221 (use if restaurant is NOT COMPOSTING)
					OF 3	receptacle at top. MUST ALSO	
						ORDER L222. Match label with shape	
						on top of trash receptacle	
L221	Landfill / Plastic, Metal, Glass / Paper	Landfill / Plastic, Metal, Glass /	1/16 x 8.5 x 3	SEE 4/G4.0	SET	Mount on front doors of trash	L220 (use if restaurant is COMPOSTING)
		Paper			OF 3	receptacle at top. MUST ALSO	,
		·				ORDER L223. Match label with	
						shape on top of trash receptacle	

STANDARD REQUIRED SIGNAGE

3









NO SMOKING SIGN (201)






13







14 3 STREAM TRASH 2 - LABELS (1221)
















wash their hands before returning to work

**EMPLOYEES** 

**MUST** 

HAND WASH NOTICE SIGN (203)

G4.1

TACO BELL


403 E. Main St. Cartersville, GA 30121



RESTROOM

MEN RESTROOM BRAILE SIGN (207) IF YOU NEED ASSISTANCE (1233) 12

520 S. MAIN STREET, SUIT 2531 AKRON, OH 44311 330.572.2100 FAX: 330.572.2102



CONTRACT DATE: BUILDING TYPE: PLAN VERSION: BRAND DESIGNER:

SITE NUMBER:

PA/PM:

DRAWN BY

STORE NUMBER:

WHERE OLD FILL, NATIVE SOILS CONTAINING ORGANICS OR OTHERWISE UNSUITABLE SOILS ARE EXPOSED FOLLOWING SITE STRIPPING AND EXCAVATION FOR FOUNDATIONS, THE UNSUITABLE SOIL SECTIONS SHOULD BE OVER-EXCAVATED IN THEIR ENTIRETY FROM BELOW THE PROPOSED BUILDING FOUNDATIONS AND FLOOR SLAB AND BE BACKFILLED TO THE FOUNDATION BEARING LEVEL WITH PROPERLY COMPACTED ENGINEERED FILL, WELL-GRADED GRANULAR MATERIALS OR LEAN CONCRETE. SEE THE GEOTECHNICAL REPORT FOR ADDITINAL INFORMATION.

5' - 4 3/8"

# **DESIGN CRITERIA**:

<u>DESIGN CRITERIA:</u> 2018 INTERNATIONAL BUILDING CODE (IBC) SEISMIC LOADS: RISK CATEGORY SEISMIC IMPORTANCE FACTOR: 1.0 WITH 2020 GEORGIA AMENDMENTS SITE CLASS: ROOF SNOW LOADS: GROUND SNOW LOAD (Pg): **EXPOSURE FACTOR (Ce)** MAPPED SPECTRAL RESPONSE ACCEL IMPORTANCE FACTOR (I): THERMAL FACTOR (Ct): 0.103g FLAT ROOF SNOW LOAD (Pf): MIN. ROOF SNOW LOAD (Pmin): 5 PSF SPECTRAL RESPONSE COEFF.: SHORT PERIODS (SDS): 1 SEC. PERIODS (SD1) SEISMIC DESIGN CATEGORY:

DEAD LOAD: WOOD SHEARWALLS RESPONSE MOD FACTOR (R): DESIGN BASE SHEAR (Cs): 0.0475\*W <u>WIND LOADS:</u> B SECOND GUST: 105 MPH

ANALYSIS BY SIMPLIFIED PROCEDURE RISK CATEGORY. EXPOSURE CATEGORY (MWFRS): C INTERNAL PRESSURE COEFF.: ± 0.18

SEE SHEET S4.4 FOR COMPONENT AND CLADDING PRESSURES AND DIAGRAM.

**FOUNDATION NOTES - TYP U.N.O.:** MATION WAS OBTAINED FROM THE "REPORT OF GEOTECHNICAL ENGINEERING SERVICES" PREPARED BY INTERTEK PSI, DATED NOVEMBER 11, 2021. A SOILS TESTING LABORATORY SHALL BE RETAINED BY THE OWNER TO PROVIDE CONSTRUCTION REVIEW. TO TEST EXISTING SOIL CONDITIONS AND ENSURE CONFORMANCE WITH THE CONSTRUCTION DOCUMENTS DURING THE EXCAVATION BACKFILL, AND FOUNDATION PHASES OF THE PROJECT. CONTACT DESIGN ENGINEER

7' - 4"

6' - 6"

\_2' - 9 1/2"

IMMEDIATELY IF SOILS ENCOUNTERED DO NOT MEET ASSUMED DESIGN SPECIFICATIONS. REMOVE ELASTIC SILT (MH) AND OTHER UNSUITABLE SOILS AS DIRECTED BY THE ON-SITE GEOTECHNICAL ENGINEER AS WELL AS ALL REMOVE ALL REMNANTS OF EXISTING CONSTRUCTION AND DEBRIS , FOR AN AREA EXTENDING AT LEAST 10 FEET BEYOND THE OUTLINE OF THE PROPOSED CONSTRUCTION, IN ACCORDANCE WITH THE ABOVE-REFERENCED GEOTECHNICAL REPORT.

BASED ON THE PROJECT GEOTECHNICAL REPORT, THE FOUNDATIONS HAVE BEEN DESIGNED FOR AN ALLOWABLE SOIL BEARING PRESSURE OF 2000 PSF FOR COLUMN FOOTINGS AND 1500 PSF FOR WALL FOOTINGS. ON-SITE GEOTECHNICAL ENGINEER SHALL VERIFY THAT ALL BEARING SURFACES MEET OR EXCEED THE ASSUMED SOIL BEARING CAPACITY. THE FOUNDATION SHALL BEAR ON FIRM, UNDISTURBED, NATIVE SOILS OR ENGINEERED FILL AT OR EXCEEDING DEPTHS SHOWN ON THE DRAWINGS. INCREASE DEPTH AS REQUIRED BY ON-SITE GEOTECHNICAL ENGINEER. THE FOUNDATION EXCAVATION SHALL BE AS NEAT AS PRACTICAL. OVER EXCAVATION IN DEPTH AND WIDTH SHALL BE FILLED WITH LEAN CONCRETE, OR COMPACTED, APPROVED BACKFILL. ALL LOOSE SOILS SHALL BE REMOVED FROM THE EXCAVATION PRIOR TO PLACEMENT OF REINFORCING OR CONCRETE. IF POOR SOIL CONDITIONS ARE ENCOUNTERED AT THE FOUNDATION DEPTH SHOWN, NOTIFY OWNER'S REPRESENTATIVE AND ENGINEER BEFORE

PROCEEDING WITH CONSTRUCTION. CONTRACTOR TO PROVIDE FOUNDATION & FOOTING AS REQUIRED FOR PYLON OR

MONUMENTAL SIGN. SEE ELECTRICAL DRAWINGS FOR DETAIL. PROTECT PIPES AND CONDUITS RUNNING THROUGH WALLS AND SLABS WITH 1/2 INCH EXPANSION MATERIAL. LOWER CONTINUOUS FOOTINGS PERPENDICULAR TO PIPE RUNS TO ALLOW PIPES TO PASS ABOVE THE FOOTINGS. ALTERNATIVELY, PROVIDE A CONCRETE JACKET IF PIPES ARE LOW ENOUGH TO BE PLACED BELOW THE FOOTINGS AND GRADE BEAMS. LOWER FOOTINGS AND GRADE BEAMS PARALLEL TO PIPE RUNS TO AVOID

SURCHARGE ONTO ADJACENT TRENCH EXCAVATIONS. MAINTAIN SUBGRADE AND FILL MOISTURE CONTENT UNTIL FOUNDATIONS ARE PLACED. ARRANGE FOR OWNER'S INDEPENDENT TESTING AGENCY TO MONITOR CUT AND FILL OPERATIONS AND PERFORM FIELD DENSITY AND MOISTURE CONTENT TESTS TO VERIFY COMPACTION AND APPROVE FOOTING SUBGRADES PRIOR TO PLACING CONCRETE. DO NOT PLACE FOOTINGS OR SLABS AGAINST SUBGRADE CONTAINING FREE WATER,

AWAY FROM STRUCTURES AND TO PREVENT PONDING OF SURFACE RUNOFF NEAR THE STRUCTURES.

CONCRETE SHALL BE HARD ROCK CONC. (5 SACK CEMENT PER CU.YD. MIN.) AND MEET THE FOLLOWING MIN. ULTIMATE COMPRESSIVÈ STRENGTHS AT 28 DAYS:

MIN STRENGTH AGGREGATE SLUMP TOLERANCE LOCATION SLAB ON GRADE INCHES SIZE - INCHES (4000 DESIGN) (4000 DESIGN) FOUNDATIONS

CONCRETE MIX DESIGN AND TESTING SHALL MEET WITH THESE SPECS. CEMENT SHALL BE IN ACCORDANCE WITH ASTM C 150 TYPE II. VERIFY MIN. CONC. STRENGTH AND CEMENT

REINFORCING STEEL SHALL CONFORM TO ASTM A-615, GRADE 60. STEEL SHALL BE KEPT CLEAN AND FREE OF RUST.

CONCRETE CURING SHALL BE IN ACCORDANCE WITH REQUIREMENTS OF ACI-318-14 SECTION 5.11 AND STANDARD PRACTICE FOR CURING CONCRETE REPORTED BY ANCHOR BOLTS - A36 OR A307. ANCHOR BOLTS SHALL BE TIED IN PLACE PRIOR TO

TOTAL AIR CONTENT TO BE 6% ± 1%.

PLACEMENT OF CONCRETE. SEE SCHEDULE FOR REQUIREMENTS. TO RESIST FREEZE - THAW DETERIORATION W/C. RATIO SHALL NOT EXCEED .50 FOR CONCRETE IN CONTACT WITH SOILS.

A. DESIGN IS BASED UPON 4" THICK CONCRETE SLAB REINFORCED WITH WWF 6x6-W2.9xW2.9 OVER 10 MIL VISQUEEN MEMBRANE, ON PREPARED SUBGRADE PER THE PROJECT

GEOTECHNICAL REPORT. DIMENSIONS NOTED ARE TO FACE OF CONCRETE. REFER TO DWG. A1.0 FOR DIMENSIONS

TO FACE OF STUD AND OTHER DIMENSIONS NOT OTHERWISE NOTED. DRAWINGS SHALL NOT BE SCALED. ALL DIMENSIONS AND FIT SHALL BE DETERMINED AND VERIFIED BY THE CONTRACTOR PRIOR TO COMMENCEMENT OF WORK. DETAILS NOT FULLY OR SPECIFICALLY SHOWN SHALL BE OF SAME NATURE AS OTHER

SEE PLUMB. DWGS. FOR PLUMB. LAYOUT DIMENSIONS, U.O.N. SEE ELECT. DWGS. FOR ELECT. LAYOUT DIMENSIONS, U.O.N.

COORD. FOUNDATION AND SLAB LAYOUT WITH OTHER TRADES PRIOR TO PLACING SLAB. **FOUNDATION NOTES** 

O1) SLAB SHALL BE PITCHED 1/2" FOR 5'-0" x 5'-0" SQUARE AT ALL FLOOR DRAINS U.O.N. REFER TO PLUMBING DRAWINGS FOR

5' - 2"

 $\fbox{02}$  PROVIDE HUB DRAIN (HD) UNLESS REQUIRED BY LOCAL CODE TO HAVE FLOOR SINK (FS). SECTION 1704. SPECIAL INSPECTIONS SHALL BE IN ADDITION TO THE INSPECTIONS CONDUCTED BY THE DEPARTMENT OF BUILDING SAFETY

10' - 5 1/2"

 $\langle 03 
angle$  INDICATES INSIDE SURFACE OF FOOTING. SEE SHEET S4.0.

(04) HTT5 HOLDOWN ANCHOR. SEE 6/S4.0 FOR HOLDOWN EMBEDMENT DETAIL. ANCHOR BOLTS LOCATED THROUGHOUT PERIMETER OF 05) BUILDING SHALL BE PROVIDED AS REQUIRED PER THE "PLATE/ANCHOR BOLT" COLUMN OF THE "WALL SHEATHING

06 HDU5 HOLDOWN ANCHOR AT EACH END OF SHEARWALL. SEE 6/S4.0 FOR HOLDOWN EMBEDMENT DETAIL.

AND SHEARWALL SCHEDULE." SEE D/S2.0.

 $\langle 07 
angle$  (2) #4x3'-0" LG. RE-ENTRANT BARS (CENTERED IN SLAB) AT ÀLL RE-ENTRANT CORNERS.  $\langle 08 
angle$  HD19 HOLDOWN ANCHOR AT EACH END OF SHEARWALL. SEE

6/S4.0 FOR HOLDOWN EMBEDMENT DETAIL.

 $\langle 09 \rangle$  FLOOR SINK REFER TO PLUMBING DRAWINGS FOR LOCATION.  $\langle 19 \rangle$  BOTTOM OF FOOTING STEPS DOWN, SEE SECTION 12/S4..0  $\langle 10 \rangle$  HD12 HOLDOWN ANCHOR AT EACH END OF FRONT

SHEARWALL. SEE 6/S4.0 FOR HOLDOWN EMBEDMENT DETAIL. ENTRANT CORNERS.

4" CONCRETE SLAB - SEE FOUNDATION PLAN NOTES D/S1.0. MODIFY BASE MATERIAL AS REQUIRED BY ON-SITE SOILS TESING AGENCY. PROVIDE BOND BREAKER BETWEEN SLAB AND BUILDING FOUNDATIONS.

**FOUNDATION PLAN** 1/4" = 1'-0"

FORM FOOTING TO ACCOMMODATE FLOOR SINK AND DRAIN LINE INSTALLATION.

(13) FROST SLAB - SEE CIVIL PLANS FOR TOP OF CONCRETE ELEVATION.

SHEAR WALL SHEATHING SHALL BE CONTINUOUS AT COOLER WALL INTERSECTION.

(15) HSS6X6X3/16 COLUMN WITH 3/4"X1'-0"X1'-0" BASE PLATE.

 $\langle 16 
angle$  SLAB ISOLATION JOINT AT CANOPY COLUMNS. TYPICAL.  $\langle 17 \rangle$  4" EXTERIOR CONCRETE SLAB REINFORCED WITH 4x4-W2.9xW2.9 W.W.F. (CENTERED IN SLAB) OVER 4" COMPACTED GRANULAR FILL OVER COMPACTED SUBGRADE. SEE SLAB

 $\langle 18 \rangle$  underground pipe, see civil and plumbing dwgs.

NOTES THIS SHEET FOR ADDITIONAL INFORMATION. REFER TO CIVIL PLAN FOR EXTENTS OF SLAB.

**FOUNDATION PLAN** 

**TACO BELL** 

403 E. Main St.

Cartersville, GA 30121

03.17.22 Issued for RSCS

END. MED20

MARCH 2021

DICKSON

2020088.24

04.01.22 | Issued for Bid

MAINTAIN PROPER SITE DRAINAGE DURING CONSTRUCTION TO ENSURE SURFACE RUNOFF **DESIGN CRITERIA** 

D | SPECIAL INSPECTIONS

OFFICIAL, ENGINEER AND OWNER.

SPECIAL INSPECTIONS:

BUILDING CODE.

SHALL BE PAID BY THE OWNER.

REQUIRED SPECIAL INSPECTIONS:

SPECIAL INSPECTIONS ARE TO BE PROVIDED IN ACCORDANCE WITH

AND SHALL NOT BE CONSTRUED TO RELIEVE THE OWNER OR THEIR

AUTHORIZED AGENT FROM REQUESTING THE PERIODIC AND CALLED

IN ADDITION TO THE REGULAR INSPECTIONS, THE FOLLOWING ITEMS

(COMPACTING FILL, SPECIAL GRADING)

STRUCTURAL CONCRETE OVER 2,500 PSI

THE BUILDING CODE AND SHALL PERFORM THE DUTIES AND

WILL ALSO REQUIRE SPECIAL INSPECTION IN ACCORDANCE WITH THE

SPECIAL INSPECTOR SHALL MEET THE QUALIFICATIONS AS STATED IN

RESPONSIBILITIES AS OUTLINED IN THE BUILDING CODE. THE SPECIAL

INSPECTOR SHALL PROVIDE INSPECTION REPORTS TO THE CODE


SOILS COMPLIANCE PRIOR TO FOUNDATION INSPECTION

INSPECTIONS REQUIRED BY THE BUILDING CODE. SPECIAL INSPECTION

FOUNDATION KEYNOTES

**ENDEAVOR 2.0** 





	04.01.2	22	Issued 1	or Bid
C	ONTRACT	DAT	E:	10.0
Вι	JILDING T	YPE	: Е	ND. ME

PLAN VERSION: MARCH 2021 BRAND DESIGNER: DICKSON SITE NUMBER: STORE NUMBER: DRAWN BY.

TACO BELL

403 E. Main St.

Cartersville, GA 30121

2020088.24

03.17.22 Issued for RSCS

**WALL FRAMING PLAN** 1/4" = 1'-0"

HEADER SCHEDULE							
MARK	BUILT-UP SECTION	BUILT-UP MANUF. MEMBER					
$\langle 1 \rangle$	(3) 2x8	-					
$\langle 2 \rangle$	(3) 2x10	1					
3	(3) 2x12	-					
4		5 1/4" x 9 1/4" PSL					
5		5 1/4" x 11 1/4" PSL					

NOTES:
1. BUILT-UP HEADER SECTION SHALL HAVE 1/2" PLYWOOD SANDWICHED PIECES. REF. 14/S4.1

5 1/4" x 14" PSL

2. PSL BEAMS TO HAVE FOLLOWING MIN. PROPERTIES: Fb = 2900 PSI Fc = 750 PSI

Fv = 290 PSI E = 2000 KSI

	WALL SHEATHING AND SHEARWALL SCHEDULE							
SW	SHEATHING	EDGE	FIELD	PLATE / ANCHOR BOLT	REMARKS			
$\Box$	1/2" CDX PLYWD (32/16), PS1 RATING	10d @ 6" O.C.	10d @ 12" O.C.	5/8" DIA. F1554 (22x3) @ 32" O.C. W/ WASHER	PLYWOOD ON EXTERIOR FACE OF STUDS			
2>	1/2" CDX PLYWD (32/16), PS1 RATING	10d @ 4" O.C.	10d @ 12" O.C.	5/8" DIA. F1554 (18x3) @ 16" O.C. W/ WASHER	PLYWOOD ON BOTH SIDES OF STUDS			
<u></u>	1/2" CDX PLYWD (32/16), PS1 RATING	10d @ 4" O.C.	10d @ 12" O.C.	5/8" DIA. F1554, (22x3) @ 16" O.C. W/ WASHER	PLYWOOD ON EXTERIOR FACE OF WALL			
***	1/2" CDX PLYWD (32/16), PS1 RATING	10d @ 6" O.C.	10d @ 12" O.C.	5/8" DIA. F1554, (22x3) @ 48" O.C. W/ WASHER	NAILING AT HEADERS PER 14/S4.1			

REQUIREMENTS FOR EXTERIOR NON-SHEARWALL WALLS OSB OF COMPARABLE THICKNESS MAY BE USED IN LIEU OF PLYWOOD WHEN APPROVED IN WRITING BY THE PROJECT ENGINEER AND THE LOCAL JURISDICTION OF COMPARABLE

THICKNESS MAY BE USED IN LIEU OF PLYWOOD WHEN APPROVED IN WRITING BY THE PROJECT ENGINEER AND THE LOCAL JURISDICTION. BLOCK ALL UNSUPPORTED EDGES WITH 2x MATERIAL U.O.N. BLOCK EDGES WITH 3x MATERIAL

WHERE 10d NAILING IS 3" O.C. OR LESS AND 8d NAILING IS 2" O.C. OR LESS.ALL UNSUPPORTED EDGES WITH 2x MATERIAL U.O.N. BLOCK EDGES WITH 3x MATERIAL WHERE 10d NAILING IS 3" O.C. OR LESS AND 8d NAILING IS 2" O.C. OR LESS.

ALL PLYWOOD NAILS SHALL BE COMMON WIRE. SEE SPECIFICATIONS FOR OTHER NAIL

REQUIREMENTS. EXTERIOR WALLS NOT DESIGNATED AS SHEARWALLS IN THE WALL FRAMING PLAN SHALL MEET REQUIREMENTS INDICATED FOR NON-SHEARWALL WALLS IN THE SCHEDULE ABOVE.

# **WALL FRAMING NOTES - TYP U.N.O.**:

A. EXTERIOR WALL NON-BEARING & BEARING STUDS SHALL BE SOUTHERN PINE NO. 2. 6x6
POSTS TO BE SOUTHERN PINE NO. 2. INTERIOR WALL STUDS MAY BE STUD GRADE.

B. ALL BEAMS AND JOISTS SHALL BE SEAT CUT FOR FULL UNIFORM BEARING AT SUPPORTS, BEAM SEATS AND COLUMN CAPS.

SEE SHEET A1.0 FOR DIMENSIONS. EXTERIOR STUD WALLS ARE 2x6 AT 16" O.C. U.O.N.

ALL WOOD IN CONTACT WITH CONC., STEEL OR GRADE SHALL BE PRESSURE TREATED. ALL BOLTED OR NAILED STRAP CONNECTIONS SHALL HAVE AN EQUAL NUMBER OF BOLTS OR NAILS EACH SIDE OF THE SPLICE JOINT. THE FIRST BOLT OR NAIL FROM EACH SIDE OF THE SPLICED OR TREATED MEMBER SHALL BE EQUAL DISTANCE FROM THE SPLICE. STRAPS USING 16d NAILS ON 2x MATERIAL SHALL BE INSTALLED ON THE 1-1/2" EDGE OF

G. THE CONTRACTOR SHALL VERIFY THAT THE MOISTURE CONTENT OF ALL FRAMING LUMBER AND PLYWOOD MEET THE REQUIREMENTS OF THE SPECS. AT THE TIME OF INSTALLATION

AND AT CLOSE-IN. H. USE PRESSURE TREATED LUMBER AT WINDOW JAMBS, SILL AND STUDS UNDER SILL AS WELL AS ALL TOILET PLUMBING WALLS.

STUD LAYOUT:
A. LAYOUT STUDS ON SIDEWALLS (LONG WALLS) STARTING AT REAR OF BUILDING TOWARDS

B. LAYOUT STUDS ON ENDWALLS (SHORT WALLS) STARTING AT EACH END AND WORKING TOWARDS CENTER.

 $\langle 01 \rangle$  COORDINATE WITH ELECTRICAL POWER PLAN SHEET E3.0.

02 INTERIOR NON-BEARING STUD WALL FRAMING; REFER TO SHEET A1.0 FOR DIMENSIONS AND STUD SIZES. SEE DETAIL 10 & 11/S4.1 AND WALL FRAMING NOTES.

(2) 2x6 TOP PLATES AT TRUSS BEARING - SPLICE PER 16/S4.1. U.O.N. REF. 1/S4.3 FOR PARAPET CAP DETAIL.

(04) TOP OF TRUSS BEARING PLATE. SEE DETAIL 2/S4.1.

 $\langle 05 \rangle$  TOP OF PARAPET. SEE S3.0.

ENSURE ROUGH OPENING DIMENSION TO PROVIDE TOLERANCE FOR DRIVE THRU WINDOW INSTALLATION. COORDINATE WITH WINDOW MANUFACTURER.

 $\langle 07 
angle$  EXTERIOR SHEATHING SHALL NOT BE INTERRUPTED WITH ADJACENT FRAMING - TYPICAL.

18 INTERIOR SHEAR WALL. FRAMING FOR 2x6 STUDS, BLOCKING, & SILL PLATE SHALL BE SOUTHERN PINE OR DOUGLAS FIR AT THIS WALL. PROVIDE 6x6 POST AT EACH END OF WALL.

(09) COORDINATE WITH PLUMBING ROUGH IN SHEET P4.0.

2x FRAMING ON THICKENED CONCRETE FOUNDATION / PIER; SEE SHEETS S1.0 AND S4.0. DIMENSIONS FOR FRAMING ARE TO FACE OF STUD.

(11) 2x4 FRAMING FOR ALCOVE. SEE ARCHITECTURAL.

 $\langle 12 
angle$  COLD-FORMED STUD WALL (NON-LOAD BEARING STUD WALL). SEE ARCH.

PLOT DATE: 3/31/2022 11:43:39 AM

**ENDEAVOR 2.0** 

WALL FRAMING

**PLAN** 

**WALL FRAMING KEYNOTES HEADER SCHEDULE** E WALL SHEATHING AND SHEARWALL SCHEDULE D WALL FRAMING NOTES C

5. SHEARWALL LENGTHS WHERE NOTED ARE MINIMUM. DO NOT LOCATE HOLDOWNS FROM

6. HD REFERS TO SIMPSON STRONGTIE CO. HOLDOWNS. INSTALL PER 6/S4.0. POST WIDTH

8. WHERE PANELS ARE APPLIED TO BOTH FACES OF A WALL AND NAIL SPACING IS LESS THAN

MEMBERS OR FRAMING SHALL BE 3x OR THICKER AND NAILS ON EACH SIDE SHALL BE


6" O.C. ON EITHER SIDE, PANEL JOINTS SHALL BE OFFSET TO WALL ON DIFFERENT FRAMING

SHALL MATCH STUD WALL WIDTH. SEE FOUNDATION PLAN FOR OTHER REQ'S.

THESE DIMENSIONS. SEE ARCH DWGS FOR ACTUAL WALL LENGTHS.

7. EDGE NAIL WALL PLY TO STUDS OR POSTS WITH HOLDOWNS.





**EXTREME CARE SHALL BE USED IN ERECTING ROOF TRUSSES -COMPLY WITH TPI BRACING REQUIREMENTS.** 

ROOF NOT DESIGNED FOR PONDING. SEE ARCHITECTURAL DRAWINGS FOR DRAIN REQUIREMENTS.

	CONTRACT DAT
	BUILDING TYPE
<b>√</b>	PLAN VERSION:

**ROOF FRAMING PLAN** 1/4" = 1'-0"

ROOF NAILING SCHEDULE						
TYPE	NAILING / SHEATHING	REMARKS				
BN	10d @ 6" O.C.					
EN	10d @ 6" O.C.					
FN	10d @ 12" O.C.					
ROOF SHEATHING	23/32" CDX PLYWOOD (48/24), PS1 RATING					
<u>IOTES</u> : EEE 8/S4.2 FOR DEF	FINITIONS AND ROOF NAILING PLAN.					

SEE 11/S4.2 FOR TYPICAL NAILING SCHEDULE.

- A. ALL UNSUPPORTED EDGES OF PLYWOOD SHEATHING SHALL BE SUPPORTED WITH SIMPSON PSCL CLIPS, PROVIDE (2) CLIPS EQUALLY SPACED BETWEEN EACH TRUSS/SUPPORT. SEE DETAIL 9/S4.2. OSB OF COMPARABLE THICKNESS MAY BE USED IN LIEU OF PLYWOOD WHEN
- APPROVED IN WRITING BY THE PROJECT ENGINEER AND THE LOCAL JURISDICTION.
- B. ALL MECHANICAL SUPPLY AND RETURN OPENINGS SHALL BE BETWEEN FRAMING U.O.N.
- MANUFACTURED ROOF TRUSS NOTES:
  A. MFR'D ROOF TRUSSES ARE AT 2'-8" O.C. U.O.N.

# B. "T-#" DENOTES ROOF TRUSS TYPE. REFER TO SCHEDULE 7/S4.2.

- TRUSS DWGS ARE PROVIDED FOR CONCEPTUAL DESIGN ONLY. MFR. SHALL SUBMIT SHOP DWGS. AND CALCS, BOTH SIGNED BY A LICENSED STRUCTURAL ENGINEER (STATE OF MICHIGAN). SUBMIT SHOP DWGS. AND CALCS TO THE ARCHITECT AND ENGINEER FOR REVIEW AND SUBMITTAL AND, IF REQUIRED, TO BLDG OFFICIAL FOR APPROVAL PRIOR TO FABRICATION. SHOP DWGS SHALL INCLUDE LAYOUT PLAN AND CONNECTORS. CALCS SHALL BE BASED ON THE SPECIFIED LOADING CONDITIONS SHOWN HEREIN. MFR SHALL PROVIDE HANGERS AND CONNECTIONS BETWEEN TRUSSES. REVIEW AND APPROVE DIMENSIONS, SHAPES AND DETAILS SHOWN ON SHOP DWGS. PRIOR TO SUBMITTAL TO THE ARCHITECT / ENGINEER FOR REVIEW AND COMMENT.
- TRUSS MFR SHALL PROVIDE HANGERS AND CONNECTORS ADEQUATE FOR LOADS. ROOF CONNECTORS ARE BASED UPON SIMPSON "STRONG TIE" OR APPROVED EQUAL.
- TRUSS CHORDS AND PARAPET VERTICALS SHALL BE 2x6 MIN AND CONSISTENTLY SIZED
- THROUGHOUT PROJECT.
- REFER TO TRUSS ELEVATIONS FOR SHAPE, OVERHANG, SLOPES, SPAN, ETC. LOCATION OF BEARING POINTS ARE AS INDICATED ON THE DRAWINGS. SEE 2/S4.2.

G. MFR'D ROOF TRUSS DESIGN LOADS: SEE TRUSS DESIGN CRITERIA 3/S4.2.

THE POSITIONS, WEIGHTS, AND METHODS OF ATTACHMENT OF ALL MECHANICAL UNITS, ELECT FIXTURES, PLUMBING, ETC. SHALL BE INCLUDED IN THE DESIGN OF THE TRUSSES BY DESIGN ROOF TRUSSES TO SUPPORT ALL IMPOSED LOADS, INCLUDING WIND & LATERAL LOADS. COORDINATE SIZE, LOCATION AND WEIGHT OF EQUIPMENT WITH MECHANICAL WORK. PROVIDE MULTIPLE TRUSSES WHERE ONE TRUSS CANNOT SUPPORT THE LOAD. PROVIDE

- INSTALLATION OF ALL TRUSSES SHALL BE DONE USING A SPREADER BAR WITH A THREE POINT VERTICAL PICK. CARE SHALL BE USED IN LIFTING TO PREVENT HORIZONTAL BENDING. IMPROPER HANDLING OF THE TRUSSES AS NOTED ABOVE AND IN THE SPECS SHALL MEAN REMOVAL OF THE TRUSSES FROM THE JOBSITE AND REPLACEMENT AT CONTRACTOR'S
- L. SEE DIV. 6 OF THE SPECS FOR DETAILS ON TRUSS MANUFACTURING AND NAILING.
- DELEGATED DESIGN NOTE:
  ALL DEFERRED SUBMITTALS SHALL CONTAIN SHOP DRAWING PLANS AND DESIGN CALCULATIONS SIGNED AND SEALED BY A PROFESSIONAL ENGINEER REGISTERED (OTHER THAN THE ENGINEER OF RECORD) IN THE STATE OF GEORGIA. THE DEFERRED SUBMITTALS SHALL BE SUBMITTED TO ENGINEER OF RECORD FOR REVIEW OF GENERAL CONFORMANCE WITH THE BUILDING DESIGN PRIOR TO CONSTRUCTION, FABRICATION, AND/OR ORDERING OF MATERIALS. ENGINEER OF RECORD APPROVED DEFERRED SUBMITTALS SHALL BE REVIEWED AND APPROVED BY THE LOCAL BUILDING OFFICIALS PRIOR TO INSTALLATION. THE FOLLOWING ITEMS SHALL BE

MANUFACTURED WOOD ROOF TRUSSES

SUBMITTED PER THIS SECTION (REFER TO PLANS FOR ADDITIONAL INFORMATION):

- $\langle 01 \rangle$  STARTING POINT OF TRUSS LAYOUT.
- VERIFY NECESSITY OF DOUBLE TRUSSES WITH TRUSS MFR. DUE TO POINT LOADING AND ADDITIONAL UNIFORM LOADING, TYPICAL.
- (03) COORDINATE BLOCKING WITH EXHAUST AND SUPPLY DUCT.
- (04) CONT 2x4 WD BRIDGING ON TOP OF BOTTOM CHORD. ADJUST AS REQUIRED FOR DUCT PLENUMS, MAX SPACING AT 7'-0" O.C. OR TIGHTER SPACING AS REQUIRED BY TRUSS DESIGN. SEE 8 & 9/S4.1 FOR BRIDGING LAP DETAIL.
- $\langle 05 
  angle$  SIMPSON MSTA 24 AT CORNER DBL TOP PLATE. CENTER STRAP ON CORNER.
- (2) 2x6 BLOCKING W/ U26-2 HANGERS. TYP. AT EDGES OF ALL ROOF TOP EQUIPMENT AND ALL ROOF OPENINGS. SEE DET. 6.9 40/04.0 AND ALL ROOF OPENINGS - SEE DET. 6 & 10/S4.2.
- (07) LOC. OF HOOD. SEE HOOD DRAWINGS FOR HOOD ATTACHMENT DETAIL 13/S4.1.
- (08) (2) 2x6 LEDGER REF. 6/S4.1.
- $\langle 09 \rangle$  DIMENSION IS FROM INSIDE FACE OF WALL FRAMING.
- 410 HVAC ROOF OPENING FOR DUCT. VERIFY SIZE WITH HVAC MFR. & MECHANICAL DWGS.
- (2) 2x6 BUILT-UP COLUMN AT TRUSS BEARING, TYP. AT GIRDER. TRUSS ONLY. REF. DETAIL 12/S4.2.
- $\langle 12 \rangle$  CANOPY- SEE ARCH. DWGS.
- OUTLINE OF CANOPY FRAMING. SEE CANOPY FRAMING PLAN ON SHEET S4.5 FOR CANOPY ROOF FRAMING.
- $\langle 14 \rangle$  2x6 @ 16" O.C. WITH SIMPSON LUS26 HANGER EA. END.

- (15) PLYWOOD ROOF SHEATHING. SEE NAILING SCHEDULE, THIS SHEET.
- HATCH DENOTES LOCATION OF KICKERS. SEE 1/S4.4 FOR ADDITIONAL INFORMATION REGARDING KICKERS.
- INTERIOR SHEAR WALL BELOW. ALIGN DINING SIDE OF WALL WITH SIDE OF TRUSS. SEE DTL. 2/S4.4.
- DRAG TRUSS AT INTERIOR SHEAR WALL. PROVIDE DOUBLE TRUSS. DESIGN DRAG TRUSS FOR 437 PLF (ASD, 0.6\*W) ALONG TOP CHORD OF TRUSS (11,981 LBS TOTAL). ATTACH ROOF SHEATHING TO DRAG TRUSS WITH 10d NAILS @ 3" O.C. ALONG ENTIRE
- (19) SEE MECHANICAL DRAWINGS FOR SIZE OF SELECTED RTU OPTION.
- 20 2x10 @ 16" O.C. WITH SIMPSON LUS26 HANGER EA. END. PROVIDE CONT. BLOCKING BETWEEN 2x's AT MIDSPAN.
- PORTION OF PARAPET IS ABOVE ROOF OF WALK-IN COOLER. SEE ELEVATION FOR DETAILS.
- $\langle 22 \rangle$  RTU LOCATION POINT.
- (2) 2x6 BLOCKING W/ U26-2 HANGERS EACH END AT 24" O.C. BELOW KICKERS AT HIGH
- $\langle 24 \rangle$  2x BLOCKING AT BRACES. SEE 1 & 4/S4.1

2020088.24 TACO BELL

BRAND DESIGNER:

SITE NUMBER:

DRAWN BY.

STORE NUMBER:

403 E. Main St. Cartersville, GA 30121



03.17.22 Issued for RSCS

10.05.21

END. MED20

MARCH 2021


DICKSON


04.01.22 Issued for Bid


**ENDEAVOR 2.0 ROOF FRAMING PLAN** 

PLOT DATE: 3/31/2022 11:43:43 AM

BRIDGING BETWEEN TRUSSES AS SPECIFIED AS MINIMUM STANDARD. **ROOF FRAMING KEYNOTES ROOF NAILING SCHEDULE** D **ROOF FRAMING NOTES** C







520 S. MAIN STREET, SUIT 2531

03.17.22 Issued for RSCS 04.01.22 Issued for Bid

CONTRACT DATE: END. MED20 BUILDING TYPE: PLAN VERSION: MARCH 2021 **BRAND DESIGNER:** DICKSON SITE NUMBER: STORE NUMBER: PA/PM: DRAWN BY. JOB NO.: 2020088.24


TACO BELL

403 E. Main St. Cartersville, GA 30121



**ENDEAVOR 2.0 STRUCTURAL DETAILS** 

PLOT DATE: 3/31/2022 11:43:52 AM



6

520 S. MAIN STREET, SUIT 2531 AKRON, OH 44311 330.572.2100 FAX: 330.572.2102

03.17.22 Issued for RSCS 04.01.22 Issued for Bid CONTRACT DATE:

**BUILDING TYPE:** END. MED20 PLAN VERSION: MARCH 2021 **BRAND DESIGNER:** DICKSON SITE NUMBER: STORE NUMBER: PA/PM: DRAWN BY.: 2020088.24

TACO BELL


403 E. Main St. Cartersville, GA 30121



**ENDEAVOR 2.0 STRUCTURAL DETAILS** 

Professional Corporation

520 S. MAIN STREET, SUIT 2531 AKRON, OH 44311 330.572.2100 FAX: 330.572.2102



T/DBL PLATE

10d @ 6" O.C. TO

10d @ 4" O.C. FULL -LENGTH OF EACH

BLOCKING

DRAG STRUT - ALIGN —— SIDE OF TRUSS w/DINING SIDE OF SHEAR WALL

LTP5 @ 12" O.C. FROM — SIDE OF TRUSS TO SIDE OF DOUBLE TOP PLATE

EDGE NAILING

2x6 STUDS @ 16" O.C.

(2) 2x6 DBL PLATE

SEE SECTION 1/S4.1

FOR INFORMATION NOT SHOWN (SIM.)

- 2x4 BRACE WITH (4) 10d TO BLOCKING

- 2x6 BLOCKING @ 48" O.C. w/U26 HANGER EACH END. ALIGN w/BRACE.

2

FRONT TOWER SECTION 3/4" = 1'-0"


H3 AT EACH BRACE TO DOUBLE TOP PLATE

2x6 CONT. DOUBLE TOP PLATE - NO SPLICES

- WALL SHEATHING (NS & FS) -SEE SHEARWALL SCHEDULE

INTERIOR SHEAR WALL 3/4" = 1'-0"

A35 ANGLE @ 12" O.C. FROM TRUSS TO DOUBLE TOP PLATE



END. MED20 PLAN VERSION: MARCH 2021 BRAND DESIGNER: SITE NUMBER: STORE NUMBER: PA/PM: DRAWN BY.:

TACO BELL


Cartersville, GA 30121

2020088.24

403 E. Main St.

**ENDEAVOR 2.0** STRUCTURAL **SECTIONS** 


PLOT DATE: 3/31/2022 11:43:57 AM



COMPONENT AND CLADDING WIND LOAD SCHEDULE  ULTIMATE PRESSURES, PSF								
		RC	OF	WALL				
EFFECTIVE WIND AREA (SQ. FT.)	CORNER ZONE (PSF) 3	END ZONE (PSF) 2	INTERIOR ZONE (PSF) 1	INTERIOR ZONE (PSF) 1'	END ZONE (PSF) 5	INTERIOR ZONE (PSF) 4		
<=10	+16/-69	+16/-51	+16/-39	+16/-22	+24/-33	+24/-27		
20	+16/-62	+16/-47	+16/-36	+16/-22	+23/-30	+23/-25		
50	+16/-53	+16/-44	+16/-33	+16/-22	+22/-27	+22/-23		
100	+16/-47	+16/-40	+16/-30	+16/-22	+21/-25	+21/-23		


WIND LOAD TABLE AND DIAGRAM 12" = 1'-0"

"+" INDICATES PRESSURE ACTING TOWARD EXTERIOR FACE "-" INDICATES PRESSURE ACTING AWAY FROM EXTERIOR FACE



NOTES:					SIZE WITH L MANUFACTI	IGHT POLE
1. VENDOR TO SUPPLY	(2)-#4 TIES					
CONTRACTOR WITH	ÎN TOP 5" ——		$\overline{}$			
ANCHOR BOLT			\		- 3" CHAMFEI	R
TEMPLATE.					4	
		_				
2. ANY BASE LOCATED						
WITHIN 1'-0" OF A		ED				
PAVED SURFACE		OMD				
SHALL BE PAINTED		PRC	FMRFD			3,-0"
WITH 2 COATS OF		VENDOR PROVIDED	Z			r i
SAFETY YELLOW		END	2	<b>∑</b>	011	
TRAFFIC RATED PAINT.		>		4 4 4 4 4 4 4 4 4	3" CLR.	
	FIN.					
<b>3</b> "	GRADE					
CLR					o	
A A A A	HEAVY HEX				ABE ABE	
	NUT (TYP.)		<u> </u>	NIM. 9-18	CONDUIT EMBED	
	TACK WELD TYP.			4 4 4 4 6 5 5 5 5 5 5 5 5 5 5 5 5 5 5 5		ED.
	TACK WELD TIT.			4 4 4	CON	8'-0" MIN EMBED.
	(8) #5 VERT. BARS			4 4 4 4		Z
	(EQUALLY SPACED)				+	
2'-0"	— #4 TIES AT 8" O.C. ——	/	/	4 4 4		
DIAMETER				4 4 4 4 4		
D. WILLER			/	4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4 4		
	CONDUIT (18" MIN.					
	RADIUS)			2'-0" DIAMETER	CLR.	
				DIAMETER	O	

LIGHT POLE FOUNDATION DETAIL 3/4" = 1'-0"



**CANOPY DETAIL** 3/4" = 1'-0"

8

**CANOPY ROOF FRAMING** 1/4" = 1'-0"

1/2" PER FOOT SLOPE

DRIP EDGE -PER ARCH'L GPD GROUP
Professional Corporation
520 S. MAIN STREET, SUIT 2531
AKRON, OH 44311
330.572.2100 FAX: 330.572.2102

DATE REMARKS

03.17.22 Issued for RSCS
Bid

04.01.22 Issued for Bid

CONTRACT DATE: 10.05.21
BUILDING TYPE: END. MED20
PLAN VERSION: MARCH 2021
BRAND DESIGNER: DICKSON
SITE NUMBER: 293296
STORE NUMBER: 455386
PA/PM: SM
DRAWN BY.: RB
JOB NO.: 2020088.24


TACO BELL


403 E. Main St. Cartersville, GA 30121



ENDEAVOR 2.0
CANOPY PLAN
& DETAILS

**S4.5**PLOT DATE: 3/31/2022 11:44:01 AM





4							
'. 4 1/4".	6' - 9 1/8"					<b>-</b> (2)	
	9' - 3 1/8"					<del>]</del> —	
			4,4,	<i>'a</i>			

$\fbox{1}$ SOLID BLOCKING FOR FASTENERS AS REQUIRED FOR SIGN MOUNTING.
--

2 PROVIDE BLOCKING FOR CANOPY. SEE DETAILS 3/S4.3 AND 13/S4.3.

KEY NOTES C

NORTH ELEVATION 1/4" = 1'-0" B

**GENERAL NOTES** 

- 1. EXTEND BLOCKING AS REQUIRED TO FIT BETWEEN STUDS.
- 2. ELEVATION AT BOTTOM OF CANOPIES SHALL BE 9'-0" A.F.F. U.N.O.
- COORDINATE SIGNAGE ELEMENTS AND BLOCKING REQUIREMENTS WITH SIGNAGE VENDOR SEE SCOPE OF WORK.
- 4. THIS SHEET IS TO INDICATE BLOCKING REQUIREMENTS FOR SIGNS, AWNINGS, AND CANOPIES. ADDITIONAL BLOCKING IS

SIGNS, AWNINGS, AND CANOPIES. ADDITIONAL BLOCKING IS
REQUIRED FOR OTHER ITEMS AS SHOWN ON OTHER DRAWINGS.

	DATE	REMARKS
	03.17.22	Issued for RSCS Bid
	04.01.22	Issued for Bid

520 S. MAIN STREET, SUIT 2531 AKRON, OH 44311 330.572.2100 FAX: 330.572.2102

CONTRACT DATE: 10.05.21
BUILDING TYPE: END. MED20
PLAN VERSION: MARCH 2021
BRAND DESIGNER: DICKSON
SITE NUMBER: 293296
STORE NUMBER: 455386
PA/PM: SM
DRAWN BY.: RB
JOB NO.: 2020088.24

TACO BELL

403 E. Main St.



Cartersville, GA 30121

ENDEAVOR 2.0
CANOPY/AWNING
BLOCKING
ELEVATIONS

S5.0


D

# TACO BELL

403 E. MAIN ST.

CARTERSVILLE, GA 30120

NOVEMBER 11, 2021




### PROJECT DESCRIPTION

THE SITE IS HOME TO AN EXISTING TACO BELL RESTAURANT AND ASSOCIATED SITE AMENITIES. THE SCOPE OF WORK IS TO DEMOLISH THE EXISTING TACO BELL, AND ASSOCIATED SITE AMENITIES. ONCE DEMOLITION IS COMPLETE PROPOSED IMPROVEMENTS WILL INCLUDE A NEW TACO BELL RESTURANT ALONG WITH PARKING AREAS, SIDEWALKS, UTILITIES AND AMENITY IMPROVEMENTS.

# GEORGIA SPECIFICATION

THE STANDARD SPECIFICATIONS OF THE STATE OF GEORGIA, DEPARTMENT OF TRANSPORTATION, INCLUDING CHANGES AND SUPPLEMENTAL SPECIFICATIONS LISTED IN THE PROPOSAL SHALL GOVERN THIS IMPROVEMENT.


PLAN REPRODUCTION WARNING
THE PLANS HAVE BEEN PREPARED
FOR PRINTING ON ANSI D (22"x34")
SHEETS. PRINTING ON OTHER SIZE
SHEETS MAY DISTORT SCALES.
REFER TO GRAPHIC SCALES.



INDEX OF DRAWINGS				
TITLE SHEET	TS-001			
ALTA				
GENERAL NOTES				
SWPPP NOTES	C-010			
SWPPP DETAILS				
SWPPP DETAILS	C-012			
SWPP PLAN				
DEMOLITION PLAN	C-101			
SITE PLAN ENLARCEMENTS	C-111			
SITE PLAN ENLARGEMENTS  GRADING PLAN	C-112			
UTILITY PLAN	C-121			
UTILITY PROFILES				
CITY OF CARTERSVILLE & MISC. DETAILS				
DETAILS				
DETAILS	C-503			
DETAILS	C-504			
GDOT DETAILS	C-505			
GDOT DETAILS	C-506			
LANDSCAPE GENERAL NOTES				
LANDSCAPE PLAN	L-001			
LANDSCAPE DETAILS	L-101			

# GPD GROUP ENGINEER

GPD GROUP PROFESSIONAL CORPORATION 520 SOUTH MAIN STREET, SUITE 2531 AKRON, OH 44311 CONTACT: JIM NEIDLINGER PHONE: 678.781.5070



### 24-HOUR CONTACT

CLINT LANGLEY LGY DEVELOPMENT PHONE: 724.263.7757 ADDRESS: 104 LISA COURT, McMURRAY, PA 15317 EMAIL: CLINT.LANGLEY@LGYDEVELOPMENT.COM

# PROJECT NOTES:

- 1. IT IS THE DEVELOPER'S RESPONSIBILITY TO ADDRESS ANY WETLAND ISSUES TO THE SATISFACTION OF THE U.S ARMY CORPS ENGINEERS.
- 2. IT IS THE DEVELOPER'S RESPONSIBILITY TO ADDRESS ANY ENDANGERED SPECIES ISSUES TO THE SATISFACTION OF THE U.S FISH AND WILDLIFE SERVICE.
- 3. IT IS THE DEVELOPER'S RESPONSIBILITY TO ABIDE BY ALL RULES AND REGULATIONS PERTAINING TO THE STATE OF GEORGIA'S NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM (NPDES) PERMIT REQUIREMENTS.



**Professional Corporation** 

520 South Main Street, Suite 2531 Akron, OH 44311 330.572.2100 Fax 330.572.2101

 DATE
 REMARKS

 12-07-2021
 GDOT COMMENTS

 Δ1
 01-07-2021
 CITY COMMENTS

 Δ2
 02-18-2022
 CITY COMMENTS

 03-17-2022
 ISSUED FOR RSCS BID

 04-01-2022
 ISSUED FOR BID

CONTRACT DATE:
BUILDING TYPE:

PLAN VERSION: OCTOBER 2021
BRAND DESIGNER: DICKSON
SITE NUMBER: 293296
STORE NUMBER: 455386
PA/PM: SM

END20

2020088.24

TACO BELL

403 E. MAIN ST. CARTERSVILLE, GA 30120

DRAWN BY.


JOB NO.:



ENDEAVOR 20 TITLE SHEET

TS-001

OT DATE:



. DEMOLITION INCLUDES THE FOLLOWING:

OR MECHANICAL CONDITIONS.

- 2.A. TRANSFER BENCHMARK CONTROL TO NEW LOCATIONS OUTSIDE THE DISTURBED AREA PRIOR TO COMMENCING DEMOLITION OPERATIONS (WHEN APPLICABLE).
- 2.B. DEMOLITION AND REMOVAL OF SITE IMPROVEMENTS NECESSARY FOR THE PROPOSED CONSTRUCTION OF NEW IMPROVEMENTS.
- 2.C. REROUTING, RELOCATING, DISCONNECTING, CAPPING OR SEALING, AND ABANDONING/REMOVING SITE UTILITIES IN PLACE (WHICHEVER IS APPLICABLE).
- REMOVE AND LEGALLY DISPOSE OF ITEMS CALLED OUT TO BE REMOVED. REMOVE AND TRANSPORT DEBRIS IN A MANNER THAT WILL PREVENT SPILLAGE ON ADJACENT SURFACES AND AREAS. THOSE ITEMS INDICATED TO BE REINSTALLED, SALVAGED, OR TO REMAIN SHALL BE CLEANED, SERVICED, AND OTHERWISE PREPARED FOR REUSE. CONTRACTOR TO STORE AND PROTECT AGAINST DAMAGE. REINSTALL ITEMS IN LOCATIONS INDICATED.
- PROTECT ITEMS INDICATED TO REMAIN AGAINST DAMAGE AND SOILING THROUGHOUT CONSTRUCTION. WHEN PERMITTED BY THE CONSTRUCTION MANAGER OR OWNER, ITEMS MAY BE REMOVED TO A SUITABLE, PROTECTED STORAGE LOCATION THROUGHOUT CONSTRUCTION AND THEN CLEANED AND REINSTALLED IN THEIR ORIGINAL LOCATIONS. PROMPTLY REPAIR DAMAGES TO ADJACENT FACILITIES CAUSED BY DEMOLITION OPERATIONS AT THE CONTRACTORS COST.
- CONTRACTOR SHALL SCHEDULE DEMOLITION ACTIVITIES WITH THE CONSTRUCTION/PROJECT MANAGER INCLUDING THE FOLLOWING:
- 5.A. DETAILED SEQUENCE OF DEMOLITION AND REMOVAL WORK, WITH STARTING AND ENDING DATES FOR EACH ACTIVITY
- 5.B. DATES FOR SHUTOFF, CAPPING, AND CONTINUATION OF UTILITY SERVICES.
- 5.C. IDENTIFY AND ACCURATELY LOCATE UTILITIES AND OTHER SUBSURFACE STRUCTURAL, ELECTRICAL,
- REGULATORY REQUIREMENTS: COMPLY WITH GOVERNING EPA NOTIFICATION REGULATIONS BEFORE STARTING DEMOLITION. COMPLY WITH HAULING AND DISPOSAL REGULATIONS OF AUTHORITIES HAVING JURISDICTION
- MAINTAIN EXISTING UTILITIES INDICATED TO REMAIN IN SERVICE AND PROTECT THEM AGAINST DAMAGE THROUGHOUT CONSTRUCTION OPERATIONS.
- A. DO NOT INTERRUPT EXISTING UTILITIES SERVING OCCUPIED OR OPERATING FACILITIES. EXCEPT WHEN AUTHORIZED IN WRITING BY OWNER'S REPRESENTATIVE AND AUTHORITIES HAVING JURISDICTION. PROVIDE TEMPORARY SERVICES DURING INTERRUPTIONS TO EXISTING UTILITIES, AS ACCEPTABLE TO OWNER AND TO GOVERNING AUTHORITIES.
- LOCATE, IDENTIFY, DISCONNECT, AND SEAL OR CAP OFF INDICATED UTILITY SERVICES SERVING THE SITE. ARRANGE TO SHUT OFF AND CAP UTILITIES WITH UTILITY COMPANIES AND FOLLOW THEIR RESPECTIVE UTILITY KILL AND CAP POLICIES. DO NOT START DEMOLITION WORK UNTIL UTILITY DISCONNECTING AND SEALING HAVE BEEN COMPLETED AND VERIFIED IN WRITING BY THE UTILITY
- CONDUCT DEMOLITION OPERATIONS TO PREVENT INJURY TO PEOPLE AND DAMAGE TO ADJACENT BUILDINGS AND FACILITIES TO REMAIN. ENSURE SAFE PASSAGE OF PEOPLE AROUND DEMOLITION AREA. SAFE PASSAGE INCLUDES THE ERECTION OF TEMPORARY PROTECTION AND/OR BARRICADES AS PER LOCAL GOVERNING AUTHORITIES AND IN ACCORDANCE WITH THE CURRENT ADA REGULATIONS. USE OF EXPLOSIVES WILL NOT BE PERMITTED.
- IO. CLEAN ADJACENT BUILDINGS AND IMPROVEMENT OF DUST, DIRT, AND DEBRIS CAUSED BY DEMOLITION OPERATIONS. RETURN ADJACENT AREAS TO CONDITION EXISTING BEFORE START OF DEMOLITION.
- 1. PROMPTLY DISPOSE OF DEMOLISHED MATERIALS. DO NOT ALLOW DEMOLISHED MATERIALS TO ACCUMULATE ON-SITE. STORAGE OR SALE OF REMOVED ITEMS OR MATERIALS ON-SITE WILL NOT BE PERMITTED. NO BURNING OF ANY MATERIALS ON SITE SHALL BE PERMITTED.
- 12. IT IS NOT EXPECTED THAT ASBESTOS WILL BE ENCOUNTERED IN THE COURSE OF THIS CONTRACT. IF ANY MATERIALS SUSPECTED OF CONTAINING ASBESTOS ARE ENCOUNTERED, DO NOT DISTURB THE MATERIALS. IMMEDIATELY NOTIFY THE CONSTRUCTION MANAGER AND THE OWNER.
- 3. SURVEY THE CONDITION OF THE STRUCTURE TO DETERMINE WHETHER REMOVING ANY ELEMENT MIGHT RESULT IN A STRUCTURAL DEFICIENCY OR UNPLANNED COLLAPSE OF ANY PORTION OF THE STRUCTURE OR ADJACENT STRUCTURES THROUGHOUT CONSTRUCTION.
- 14. DEMOLISH BUILDING AND STRUCTURAL PADS COMPLETELY AND REMOVE FROM THE SITE, USE METHODS REQUIRED TO COMPLETE WORK WITHIN LIMITATIONS OF GOVERNING REGULATIONS AND AS
- 14.A. DISPOSE OF DEMOLISHED ITEMS AND MATERIALS PROMPTLY. 14.B. DEMOLISH CONCRETE AND MASONRY IN SMALL SECTIONS.

TO FILLING ANY AREAS TO OBSERVE FILL PROCEDURES.

14.C. BREAK UP AND REMOVE CONCRETE SLABS ON GRADE.

WHICH MAY NOT BE IDENTIFIED HEREIN).

- 15. BELOW-GRADE DEMOLITION: DEMOLISH FOUNDATION WALLS, PAVEMENTS, AND OTHER
- BELOW-GRADE DEMOLITION, AS FOLLOWS: 15.A. COMPLETELY REMOVE BELOW-GRADE DEMOLITION, INCLUDING FOUNDATION WALLS FOOTINGS, KNOWN AND UNKNOWN PAVEMENT SECTIONS INCLUDING UNDERLYING CONCRETE SLABS, AND OTHER BELOW GRADE CONCRETE SLABS FOUND DURING DEMOLITION (INCLUDING ITEMS
- 16. FILLING BELOW-GRADE AREAS: COMPLETELY FILL BELOW-GRADE AREAS AND VOIDS RESULTING FROM DEMOLITION OF BUILDINGS, PAVEMENTS, AND OTHER REMOVED ITEMS WITH SOIL MATERIALS ACCORDING TO REQUIREMENTS PER SOILS REPORT AND ON-SITE GEOTECHNICAL ENGINEER'S REPRESENTATIVE. CONTRACTOR SHALL CONTACT GEOTECHNICAL ENGINEER PRIOR
- CONDUCT DEMOLITION OPERATIONS AND REMOVE DEBRIS TO ENSURE MINIMUM INTERFERENCE WITH ROADS, STREETS, WALKS, AND OTHER ADJACENT OCCUPIED AND USED FACILITIES. DO NOT CLOSE OR OBSTRUCT STREETS, WALKS, OR OTHER ADJACENT OCCUPIED OR USED FACILITIES WITHOUT PERMISSION FROM OWNER AND AUTHORITIES HAVING JURISDICTION. PROVIDE ALTERNATE ROUTES AROUND CLOSED OR OBSTRUCTED TRAFFIC WAYS IF REQUIRED BY GOVERNING REGULATIONS.
- 8. CONTRACTOR TO WET SAWCUT EXISTING PAVEMENT TO REMAIN AT NEXT NEAREST JOINT PRIOR TO REMOVALS OF CURB, GUTTER, PAVEMENT, ETC.
- ). THE CONTRACTOR SHALL REMOVE EXISTING PAVEMENT MARKINGS WITH SMALL HANDHELD GRINDERS OR SCARIFIERS OR OTHER METHODS, WITH THE APPROVAL OF THE CONSTRUCTION MANAGER. TAKE CARE DURING MARKING REMOVAL NOT TO SCAR, DISCOLOR, OR OTHERWISE DAMAGE THE PAVEMENT SURFACE. DO NOT OVERPAINT OR USE OTHER METHODS OF COVERING MARKINGS INSTEAD OF REMOVAL.
- 20. WHEN NOTED AND ALLOWED BY THE OWNER, THE CONTRACTOR MAY RE-USE EXISTING WHEELSTOPS FOR THE PROPOSED SITE, CONTRACTOR AND CONSTRUCTION MANAGER SHALL COORDINATE WHICH 17. THE CONTRACTOR SHALL RUN AN INDEPENDENT VERTICAL CONTROL TRAVERSE TO CHECK 13. CONCRETE SEALER SHALL BE APPLIED IN ACCORDANCE WITH MANUFACTURER'S WRITTEN EXISTING WHEELSTOPS MAY BE RE-USED PRIOR TO DEMOLITION. CONTRACTOR SHALL ENSURE THAT ALL RE-USED WHEELSTOPS ARE PROTECTED DURING CONSTRUCTION.
- 21. IF UNDERGROUND TANKAGE IS CALLED FOR DEMOLITION, THE CONTRACTOR SHALL COORDINATE REMOVAL AND REPLACEMENT WITH THE STATE BUREAU OF UNDERGROUND STORAGE TANK REGULATIONS (BUSTR). UNDERGROUND TANK REMOVAL SHALL ALSO INCLUDE THE REMOVAL OF ANY MONITORING WELLS, OIL/GAS WELLS, AND MINE SHAFTS, IN ACCORDANCE WITH GOVERNING AUTHORITIES HAVING JURISDICTION.
- CONTRACTOR SHALL FULLY SECURE WORK AREA WITH THE APPROPRIATE SIGNAGE, FENCING, AND BARRICADES WHICH ACCOMMODATE VISUALLY IMPAIRED PERSONS AS AGREED UPON WITH SITE CONSTRUCTION/PROJECT MANAGER AND OWNER TO WARN AND KEEP PEOPLE OUT OF THE SITE WORK AREA FOR THE DURATION OF THE PROJECT.

# GENERAL PLAN AND SURVEY NOTES

- MAKING SURE THAT ALL REQUIRED PERMITS AND APPROVALS HAVE BEEN OBTAINED. NO CONSTRUCTION OR FABRICATION SHALL BEGIN UNTIL THE CONTRACTOR HAS RECEIVED AND THOROUGHLY REVIEWED ALL PLANS AND OTHER DOCUMENTS APPROVED BY ALL OF THE PERMITTING AUTHORITIES.
- 2. THE CONTRACTOR'S ATTENTION IS DIRECTED TO THE SECTION OF THESE NOTES ENTITLED "GRADING PLAN NOTES" FOR DEFINITIONS AS MAY BE NECESSARY FOR "GEOTECHNICAL ENGINEER" AND "SOILS REPORT"
- ALL WORK SHALL BE PERFORMED IN ACCORDANCE WITH THESE PLANS, SPECIFICATIONS AND THE REQUIREMENTS AND STANDARDS OF THE LOCAL GOVERNING AUTHORITY. THE SOILS REPORT AND RECOMMENDATIONS SET FORTH THEREIN ARE A PART OF THE REQUIRED CONSTRUCTION DOCUMENTS AND TAKE PRECEDENCE UNLESS SPECIFICALLY NOTED OTHERWISE ON THE PLANS. THE CONTRACTOR SHALL NOTIFY THE CONSTRUCTION/PROJECT MANAGER OF ANY DISCREPANCY BETWEEN SOILS REPORT AND PLANS, ETC.
- THE CONTRACTOR SHALL, UPON BECOMING AWARE OF SUBSURFACE OR LATENT PHYSICAL CONDITIONS DIFFERING FROM THOSE DISCLOSED BY THE ORIGINAL SOIL EXPLORATION WORK, PROMPTLY NOTIFY THE OWNER VERBALLY TO PERMIT VERIFICATION OF THE CONDITIONS AND IN WRITING, AS TO THE NATURE OF THE DIFFERING CONDITIONS. NO CLAIM BY THE CONTRACTOR FOR ANY CONDITIONS DIFFERING FROM THOSE ANTICIPATED IN THE PLAN AND SPECIFICATIONS AND DISCLOSED BY THE SOIL STUDIES WILL BE ALLOWED UNLESS THE CONTRACTOR HAS SO NOTIFIED THE OWNER, VERBALLY AND IN WRITING AS REQUIRED ABOVE, OF SUCH DIFFERING CONDITIONS.
- 5. ALL WORK WITHIN THE RIGHTS OF WAY SHALL BE IN ACCORDANCE WITH THE GOVERNING JURISDICTION AND SPECIFICATIONS.
- 6. CONTRACTOR SHALL COORDINATE ANY MAINTENANCE OF TRAFFIC WITH THE OWNER'S REPRESENTATIVE AND THE LOCAL JURISDICTION PRIOR TO CONSTRUCTION.
- 7. CONTRACTOR SHALL AT ALL TIMES ENSURE THAT SWPP MEASURES PROTECTING EXISTING DRAINAGE FACILITIES BE IN PLACE PRIOR TO THE COMMENCEMENT OF ANY PHASE OF THE SITE CONSTRUCTION OR LAND ALTERATION. (SEE SWPP PLANS).
- 3. ALL WORK SHALL BE COMPLETED IN A NEAT AND ORDERLY MANNER REMOVING ALL EXCESS MATERIAL AND WASTE FROM THE SITE INCLUDING TIMELY REMOVAL OF ANY CONCRETE SPLATTER, UPON COMPLETION OF PROJECT, CONTRACTOR SHALL CLEAN THE PAVED AREAS PRIOR TO REMOVAL OF TEMPORARY SEDIMENT CONTROLS. AS DIRECTED BY THE CITY AND/OR CONSTRUCTION/PROJECT MANAGER. IF POWER WASHING IS USED, NO SEDIMENT LADEN WATER SHALL BE WASHED INTO THE STORM SYSTEM. ALL SEDIMENT LADEN MATERIAL ON PAVEMENT OR WITHIN THE STORM SYSTEM SHALL BE COLLECTED AND REMOVED FROM THE SITE AT CONTRACTOR'S EXPENSE (SEE SWPP PLANS).
- 9. THESE PROJECT CONSTRUCTION DOCUMENTS SHALL NOT CONSTITUTE A CONTRACTUAL RELATIONSHIP BETWEEN GPD GROUP, PROFESSIONAL CORPORATION AND THE CONTRACTOR / SUBCONTRACTOR / OR OTHER AFFILIATED PARTIES.
- THE ENGINEER WILL NOT BE RESPONSIBLE FOR CONSTRUCTION OR SAFETY, MEANS METHODS, TECHNIQUES, SEQUENCES OR PROCEDURES UTILIZED IN CONSTRUCTION BY THE CONTRACTOR OR SUBCONTRACTORS. ANY SEQUENCING OR SUGGESTED NOTATIONS WHICH MAY APPEAR IN THE PLANS IS INTENDED TO ASSIST IN THE UNDERSTANDING OF PROJECT INTENT.
- 11. DETAILS, NOTES, AND OTHER REFERENCES CONTAIN HEREIN MAY HAVE BEEN ATTAINED FROM OUTSIDE REFERENCE SOURCE LOCATIONS SUCH AS, BUT NOT LIMITED TO, LOCAL AUTHORITY AGENCIES, DESIGN REFERENCE MANUALS, MANUFACTURE'S RECOMMENDED DOCUMENTATION, OR OTHER INDUSTRY SOURCES. GPD DOES NOT WARRANT INFORMATION OR REPRESENTATION OF SAID CONTENT CONTAINED HEREIN, IT IS SHOWN SOLELY FOR REFERENCE ONLY OF DESIGN INTENT AT THE TIME OF PLAN PREPARATION. THE CONSTRUCTION TEAM MEMBERS (CONTRACTOR AND CONSTRUCTION MANAGER, WHERE APPLICABLE) SHALL OBTAIN THE MOST CURRENT DETAILED INFORMATION FROM THE RESPECTIVE SOURCE TO CONSTRUCT THE IMPROVEMENTS UNDER THE AUTHORITY OF THE RESPECTIVE GOVERNING AGENCIES. IF ANY DISCREPANCIES ARE DISCOVERED BETWEEN THE ORIGINAL DESIGN INTENT AND THE CONSTRUCTION TEAM OBTAINED REFERENCE MATERIAL, THE CONSTRUCTION MANAGER OR THE PROJECT'S CONTACT PERSON SHALL BE NOTIFIED PRIOR TO COMMENCING OF ASSOCIATED WORK.
- 12. CONDUCT CONSTRUCTION OPERATIONS TO ENSURE MINIMUM INTERFERENCE WITH ROADS, STREETS, WALKS, AND OTHER ADJACENT OCCUPIED AND USED FACILITIES. DO NOT CLOSE OR OBSTRUCT STREETS, WALKS, OR OTHER ADJACENT OCCUPIED OR USED FACILITIES WITHOUT PERMISSION FROM OWNER AND AUTHORITIES HAVING JURISDICTION. PROVIDE ALTERNATE ROUTES AROUND CLOSED OR OBSTRUCTED TRAFFIC WAYS.
- 13. THE A.L.T.A. SURVEY BY GEOSURVEY, DATED 10-05-2021 SHALL BE CONSIDERED A PART OF THESE PLANS. THE G.C. IS RESPONSIBLE FOR LOCATING IMPROVEMENTS PER THESE PLANS.
- 14. THE LOCATIONS OF UNDERGROUND FACILITIES SHOWN ON THE PLANS ARE BASED ON GENERAL FIELD SURVEYS, OWNER RECORDS, AND COUNTY RECORDS. IT SHALL BE THE CONTRACTOR'S FULL RESPONSIBILITY TO BECOME FAMILIAR WITH THE SITE'S POSSIBLE BELOW GRADE FEATURES, INCLUDING BUT NOT LIMITED TO, ROOMS, VAULTS, UTILITIES, ETC. AND SHALL CONDUCT A WALK THROUGH WITH THE OWNER'S REPRESENTATIVE. CONTRACTOR SHALL CONTACT THE VARIOUS UTILITY COMPANIES TO LOCATE THEIR FACILITIES PRIOR TO STARTING CONSTRUCTION. NO ADDITIONAL COMPENSATION SHALL BE PAID TO THE CONTRACTOR FOR REPAIR TO DAMAGE CAUSED BY THEIR WORK FORCE TO FACILITIES WHICH ARE NOT INTENDED TO BE DISTURBED.
- 15. ALL DIMENSIONS, GRADES, AND UTILITY LOCATIONS SHOWN ON THESE PLANS WERE BASED ON THE SURVEY. THE CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO CONSTRUCTION. CONTRACTOR SHALL NOTIFY CONSTRUCTION/PROJECT MANAGER IF ANY DISCREPANCIES EXIST PRIOR TO PROCEEDING WITH CONSTRUCTION FOR NECESSARY CHANGES. NO EXTRA COMPENSATION SHALL BE PAID TO THE CONTRACTOR FOR WORK HAVING TO BE REDONE DUE TO INFORMATION SHOWN INCORRECTLY ON THESE PLANS IF SUCH NOTIFICATION HAS NOT BEEN GIVEN.
- 16. IN SOME CASES, THE DEVELOPER OR OWNER MAY HAVE PROVIDED THEIR OVERALL DEVELOPMENT PLANS FOR THE PROJECT DESIGN RATHER THAN A FIELD SURVEY. (SEE SITE PLAN FOR NOTES WHEN THIS IS THE CASE). ALL DIMENSIONS, GRADES, AND UTILITY LOCATIONS SHOWN ON THESE PLANS WERE BASED ON SAID DEVELOPMENT PLANS. THE CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO CONSTRUCTION. CONTRACTOR SHALL NOTIFY CONSTRUCTION MANAGER IF ANY DISCREPANCIES EXIST PRIOR TO PROCEEDING WITH CONSTRUCTION FOR NECESSARY CHANGES. NO EXTRA COMPENSATION SHALL BE PAID TO THE CONTRACTOR FOR WORK HAVING TO BE REDONE DUE TO INFORMATION SHOWN INCORRECTLY ON THESE PLANS IF SUCH NOTIFICATION HAS NOT BEEN GIVEN.
- BENCHMARKS AND A HORIZONTAL CONTROL TRAVERSE THROUGH THE REFERENCED PROJECT CONTROL DATUM TO CONFIRM GEOMETRIC DATA. IT IS THE CONTRACTORS RESPONSIBILITY TO NOTIFY THE CONSTRUCTION MANAGER OF ANY DISCREPANCIES PRIOR TO THE START OF CONSTRUCTION.

# CONCRETE NOTES AND SPECIFICATIONS

- 1. ALL EXTERIOR SITE SPECIFIC PORTLAND CEMENT CONCRETE (PCC) (I.E. SIDEWALK, PAVEMENT OR CURBING) SHALL MEET THE MINIMUM REQUIREMENTS OF THE LATEST EDITIONS OF THE STATE DEPARTMENT OF TRANSPORTATION (DOT) AND THE AMERICAN CONCRETE INSTITUTE (ACI) SPECIFICATIONS USING THE RESPECTIVE ASTM STANDARDS FOR MATERIALS USED, MIXING, TRANSPORTATION, FORMING, PLACEMENT, CURING, AND SEALING. THE MINIMUM STRENGTH FOR NORMAL WEIGHT CONCRETE IS 4000 PSI AT 28 DAY STRENGTH. CONTRACTOR SHALL REFER TO DETAILS, NOTES, AND SPECIFICATIONS WITHIN THE CONSTRUCTION DOCUMENTS FOR VARIATIONS TO THIS SPECIFICATION. MIX DESIGN SHOP DRAWINGS SHALL BE TAILORED TO THE ACTUAL FIELD PLACEMENT CONDITIONS AND BE SUBMITTED TO THE CONSTRUCTION/PROJECT MANAGER IN ACCORDANCE WITH THE PROJECT REQUIREMENTS.
- 2. ALL EXTERIOR CONCRETE CURBS SHALL HAVE JOINTS PER ACI 330. CURB JOINTS ARE TO ALIGN WITH CONCRETE PAVEMENT JOINTS WHERE APPLICABLE, TYPICALLY BEING 10 FT TO 12 FT. ALL EXTERIOR VEHICULAR CONCRETE PAVEMENT AND FLATWORK SHALL HAVE CONTROL JOINTS PER TABLE BELOW AND EXPANSION JOINTS PER ACI 330 TYPICAL RECOMMENDATIONS.

SLAB THICKNESS - " T "	MAXIMUM JOINT SPACING
LESS THAN 4 INCHES	8 FEET
4 - < 5 INCHES	10 FEET
5 - < 6 INCHES	12.5 FEET
6 INCHES - < 8 INCHES	15 FEET
8 INCHES - 10 INCHES	15 FEET

- 3. ALL JOINTS, INCLUDING SAWED JOINTS, SHALL BE SEALED. JOINTS SHALL BE CLEANED AND DRIED PRIOR TO SEALING. JOINT SEALING MATERIALS SHALL COMPLY WITH ASTM D 3406 FOR HOT APPLIED ELASTOMERIC, TT-S-001543A FOR SILICONE RUBBER, AND TT-S-00230S FOR SINGLE COMPONENT ELASTOMERIC. SEALER WIDTH, DEPTH, AND PREPARED APPLICATION SURFACES SHALL BE PER MANUFACTURES RECOMMENDATIONS. JOINT FILLER MATERIAL SHALL CONFORM TO ASTM D1751 OR ASTM D8139 AND EXTEND THE FULL DEPTH OF CONTACTING SURFACE.
- 4. ALL CONCRETE PANELS SHALL BE SQUARE WITH A LENGTH TO WIDTH RATIO NO GREATER THAN 1.25 TO 1 AND HAVE A MEDIUM BROOM FINISH (TRANSVERSE, SLIP RESISTANT FOR PEDESTRIAN PATHWAYS) WHICH SHALL BE TO MINIMUM STRENGTH PRIOR TO OPENING FOR VEHICULAR TRAFFIC AREAS. STAGGERED/OFFSET JOINT, INTERIOR CORNERS, ANGLES LESS THAN 60 DEGREES, SLABS LESS THAN 18-INCHES WIDE, AND ODD SHAPES SHALL NOT BE PERMITTED. BLOCKOUTS AROUND ALL PAVEMENT CASTINGS SHALL BE PROVIDED IN ACCORDANCE WITH ACI RECOMMENDATIONS.
- 5. ALL JOINTING (IF) SHOWN HEREIN IS ONLY A GENERAL GUIDELINE OF DESIGN INTENT. THE CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR FINAL LAYOUT OF THE JOINTING WHICH COINCIDES WITH THEIR MEANS AND METHODS TO ENSURE NO UNDESIRED CRACKS FORM THROUGH ANY PLACED CONCRETE. JOINTS SHALL BE APPROPRIATELY PLACED AS SOON AS POSSIBLE TO KEEP UNNECESSARY CRACKS FROM DEVELOPING. CONTRACTOR SHALL SUBMIT SHOP DRAWING OF THEIR PAVEMENT JOINT LAYOUT TO OWNER / CONSTRUCTION MANAGER PRIOR TO PLACEMENT FOR RECORD. THE CONTRACTOR SHALL REPLACE ANY CRACKED CONCRETE, WHICH HAS NOT BEEN PLACED/FINISHED IN ACCORDANCE WITH ACI STANDARDS, TO THE NEXT JOINT PAST THE EFFECTED AREA AT NO ADDITIONAL COST TO THE PROJECT WITHIN ONE YEAR OF PROJECT COMPLETION.
- 6. DESIGN INTENT CONCRETE AND SHALL CONFORM TO THE FOLLOWING MINIMUM AND MAXIMUM

DESIG	INTENT CONCRETE AND SHALL CONFORM	TO THE FOLLOWING MINIMUM AND MAXIMUM
VALU	ES:	
а.	STRENGTH	PER MIX DESIGN. MINIMUM 4000 PSI
b	PORTLAND CEMENT CONTENT	550 LB / CY (ASTM C150 TYPE I/II)
C.	POZZOLAN MATERIALS	SILICA FUME MAY REPLACE MAX. 7% CEMENT
	(SEE NOTES BELOW)	FLY ASH OR SLAG CEMENT MAY REPLACE
		MAX. 20% CEMENT
d.	MAX W/C RATIO	PER MIX DESIGN, MAXIMUM 0.45
е.	ENTRAINED AIR	6.5% AVG ± 1.5% (7.0% TARGET) ASTM C260
f.	SLUMP	4" MAX WITHOUT WATER REDUCER
g.	SLUMP WITH HRWR OR MID RANGE WR	6" TO 8"
h.	WATER REDUCER	NORMAL TYPE A (ASTM C494)
i.	RETARDER	NORMAL TYPE B OR D AS NEEDED (REQUIRED
		IF CONCRETE TEMPERATURE EXCEEDS 85F)
j.	CONCRETE TEMPERATURE AT PLACEMENT	50F-90F
k.	ACCELERATOR	NON-CHLORIDE TYPE ONLY - CALCIUM
		CHLORIDE IS PROHIBITED
l.	FIBERS TO BE USED	POLYPROPYLENE OR POLYETHYLENE
	FOR SHRINKAGE CRACK CONTROL	MICRO SYNTHETIC FIBERS @ 1.5 LBS / CY
	- (CURBS, WALKS, STEPS, RAMPS)	(FIBERMESH 300 OR APPROVED EQUAL)
	- FOR USE AS W.W.F. REPLACEMENT	MACRO SYNTHETIC FIBERS @ 4.0 LBS / CY
	(VEHICULAR TRAFFIC PAVEMENT)	(TUF-STRAND SF OR APPROVED EQUAL)
•		

- 7. ALL SYNTHETIC FIBERS SHALL BE TYPE III PER ASTM C1116 AND ASTM D7508. MACRO FIBERS SHALL BE 1.5 TO 2.25 INCHES IN LENGTH.
- 8. ALL REINFORCING STEEL SHALL CONFORM TO ASTM A615, ASTM A1064, ASTM A307, AND ASTM A775. WHEN USED, ALL W.W.F. SLAB REINFORCEMENT SHALL BE SUPPORTED ON CHAIRS AND BE FLAT SHEETS ONLY. ZINC REPAIR MATERIAL SHALL CONFORM TO ASTM A780.
- 9. CONCRETE SHALL ARRIVE AT JOB SITE WITH APPROPRIATE W/C RATIO. NO WATER SHALL BE ADDED TO CONCRETE ON SITE WHICH EXCEEDS THE MAXIMUM ALLOWED W/C RATIO AS INDICATED BY THE WRITTEN BATCH PLANT TICKET FROM THE SUPPLIER. SUPERPLASTICIZER AND/OR OTHER ADMIXTURES MAY BE UTILIZED TO ACHIEVE DESIRED WORKABILITY OR TO ACCOUNT FOR THE MANUFACTURES WRITTEN INSTRUCTIONS AND MEET THE REQUIREMENTS OF ASTM C494 AND/OR ASTM C1017.
- 10. CONTRACTOR SHALL HAVE A MIN. 5 YEARS EXPERIENCE WITH SUCCESSFUL PLACEMENT OF CONCRETE UTILIZING POZZOLAN MATERIALS. MIX DESIGNS WHICH UTILIZED POZZOLAN MATERIALS SHALL BE IN ACCORDANCE WITH LOCAL DOT SPECIFICATIONS AND ACI STANDARDS. FLY ASH SHALL MEET THE REQUIREMENTS OF ASTM C618, CLASS C OR CLASS F, EXCEPT THE LOSS ON IGNITION MUST NOT EXCEED 5%. SLAG CEMENT ACCORDING TO ASTM C989, GRADE 100 MINIMUM. SILICA FUME SHALL BE DRY DENSIFIED MEETING THE REQUIREMENTS OF ASTM C1240. USE OF MATERIALS SHALL BE IN ACCORDANCE WITH ACI 211.1.
- 11. AGGREGATES SHALL BE LOW-SHRINKAGE / WELL GRADED PER ASTM C33 AND THE LOCAL DOT SPECIFICATIONS WHICH ARE RESISTANT TO FREEZE / THAW, SULFATE ATTACK, AND ARE NOT ALKALI-CARBONATE AGGREGATES OR SUSCEPTIBLE TO ALKALI-AGGREGATE REACTIVITY. SLAG AGGREGATES SHALL NOT BE PERMITTED IN ANY CONCRETE MIX.
- 12. LIQUID MEMBRANE FORMING CURING COMPOUNDS SHALL BE PER ASTM C1315 TYPE II CLASS A IN ACCORDANCE WITH ACI 308. LIQUID MEMBRANE FORMING CURING COMPOUNDS SHALL BE WHITE PIGMENTED AND TWO COATS APPLIED IN TWO PERPENDICULAR UNIFORM APPLICATIONS PER MANUFACTURES RECOMMENDATIONS WITHIN THE ALLOWABLE TIME PERIODS. APPLICATIONS SHALL BE PHOTOGRAPH DOCUMENTED FOR EVEN AND CONSISTENT COVERAGE SIMILAR TO THE APPEARANCE OF A BLANK WHITE SHEET OF COPY PAPER. NO POOLING OF MATERIAL SHALL BE ACCEPTED.
- INSTRUCTIONS. A WRITTEN STATEMENT FROM THE MANUFACTURE FOR THE SEALER AND CURING COMPOUND SHALL BE PROVIDED GUARANTEEING COMPATIBILITY.
- 14. REFER TO ACHINDUSTRY STANDARDS FOR CONCRETE PLACEMENT AND INSTALLATION. CONTRACTOR SHALL INCLUDE PROVISIONS IN ACCORDANCE WITH ACI 305R AND 306R FOR HOT AND COLD WEATHER PLACEMENT WHEN PROJECT SCHEDULE TIMING FALLS WITHIN THE REQUIRED TEMPERATURE RANGES PER ACI AND THE LOCAL DOT.

### **GENERAL UTILITY NOTES**

- 1. CONTRACTOR SHALL CONTACT ALL UTILITY COMPANIES IMMEDIATELY AFTER BID IS AWARDED AND ENSURE THE UTILITY COMPANIES HAVE THE ESSENTIALS REQUIRED FOR COMPLETE SERVICE INSTALLATION. CONTRACTOR SHALL NOTIFY CONSTRUCTION MANAGER OF ANY TIME FRAMES ESTABLISHED BY UTILITY COMPANIES WHICH WILL NOT MEET OPENING DATE
- 2. CONTRACTOR SHALL VERIFY THE SIZE, LOCATION, INVERT ELEVATION, AND CONDITION OF EXISTING UTILITIES WHICH ARE INTENDED TO BE UTILIZED AS A CONNECTION POINT FOR ALL PROPOSED UTILITIES PRIOR TO ANY CONSTRUCTION. CONTRACTOR TO ENSURE EXISTING UTILITIES ARE IN GOOD CONDITION AND FREE FLOWING (IF APPLICABLE). IF ELEVATIONS, SIZE, OR LOCATION DIFFER FROM WHAT IS SHOWN ON PLANS, CONTRACTOR SHALL NOTIFY CONSTRUCTION MANAGER IMMEDIATELY.
- WHERE PLANS PROVIDE FOR PROPOSED WORK TO BE CONNECTED TO, OR CROSS OVER AN EXISTING SEWER OR UNDERGROUND UTILITY, THE CONTRACTOR SHALL LOCATE THE EXISTING PIPES OR UTILITIES BOTH AS TO LINE AND GRADE BEFORE STARTING THE PROPOSED WORK. IF IT IS DETERMINED THAT THE ELEVATION OF THE EXISTING CONDUIT, OR EXISTING APPURTENANCE RESULTS IN A CHANGE IN THE PLAN, THE CONSTRUCTION MANAGER SHALL BE NOTIFIED BEFORE STARTING CONSTRUCTION OF ANY PORTION OF THE PROPOSED WORK WHICH WOULD BE AFFECTED BY THE INTERFERENCE WITH AN EXISTING FACILITY. PAYMENT FOR ALL THE OPERATIONS DESCRIBED ABOVE SHALL BE INCLUDED IN THE CONTRACT PRICE FOR THE PERTINENT ITEM.
- 4. UTILITY SERVICE PROVIDERS RULES AND REQUIREMENTS TAKE PRECEDENCE OVER INFORMATION HEREIN. IF DISCREPANCY ARISES, CONTRACTOR SHALL FULLY COORDINATE WITH UTILITY SERVICE PROVIDER PRIOR TO START OF CONSTRUCTION.

### SANITARY SEWER NOTES

- 1. SANITARY SEWER LATERAL INVERT AT BUILDING SHALL BE A MINIMUM OF 5' BELOW FINISH FLOOR. ALL PVC SANITARY SEWER PIPE SHALL MAINTAIN 5' FEET OF COVER.
- 2. CLEAN-OUTS TO BE INSTALLED AT ALL PIPE BENDS AND ANGLES, UNLESS A MANHOLE IS
- 3. THE CONTRACTOR SHALL HIRE A LOCAL PLUMBER LICENSED WITH THE LOCAL SANITARY JURISDICTION TO MAKE ALL CONNECTIONS FROM THE BUILDING TO THE EXISTING SEWER. CONTRACTOR SHALL SECURE A SANITARY SEWER CONNECTION PERMIT PRIOR TO ANY CONSTRUCTION. THE CONTRACTORS PRICE FOR SANITARY SEWER INSTALLATION SHALL INCLUDE ALL FEES AND APPURTENANCES REQUIRED BY THE LOCAL SANITARY JURISDICTION TO PROVIDE A COMPLETE WORKING SERVICE. COORDINATE ALL WORK WITH CITY OF EDMUND MULLINAX @ CITY OF CARTERSVILLE WATER DEPARTMENT.
- 4. ALL SANITARY PIPE MATERIAL SHALL BE 6" PVC, SDR 35 CONFORMING TO ASTM D 3034, WITH JOINTS PER ASTM 3212 UNLESS OTHERWISE REQUIRED BY THE LOCAL JURISDICTION.

### **ELECTRICAL NOTES**

- 1. SEE ELECTRICAL DRAWINGS FOR SITE LIGHTING AND LUMINAIRE DESCRIPTION.
- 2. SEE ELECTRICAL SHEETS FOR ALL DEDICATED EXTERIOR BUILDING AND SIGN LIGHTING SCHEDULES. ELECTRICAL CONTRACTOR SHALL BALANCE LOADS WHERE REQUIRED.
- 3. WHEN INSTALLING VERTICAL SWEEPS FOR UTILITY CONDUITS, CONTRACTOR SHALL USE
- SCHEDULE 80 DUCTS OF THE SIZE SHOWN ON THE PLANS.
- 4. CONSTRUCTION AND MATERIALS PROVIDED BY THE ELECTRIC COMPANY: a. FURNISH AND INSTALL PAD MOUNTED TRANSFORMER. REUSE AND RELOCATE EXISTING
  - TRANSFORMER IF ABLE. MAKE APPROPRIATE PRIMARY AND SECONDARY CONNECTIONS AT TRANSFORMER.
  - c. FURNISH AND INSTALL METER.
  - d. RUN CONDUIT. e. COORDINATE ALL WORK WITH CLIFTON BLALOCK @ CITY OF CARTERSVILLE ELECTRIC
- 5. CONSTRUCTION AND MATERIALS PROVIDED BY THE CONTRACTOR:
- a. FURNISH AND INSTALL 1-4" PVC SCHEDULE 40 DUCTS. INCLUDING ALL TRENCHING AND BACKFILLING FROM TRANSFORMER TO BUILDING.
- b. FURNISH AND INSTALL SECONDARY WIRE FROM THE BUILDING TO THE TRANSFORMER. c. FURNISH AND INSTALL METER BASE AND CT CABINET.
- d. INCLUDE ALL FEES REQUIRED BY ELECTRIC COMPANY TO PROVIDE A COMPLETE WORKING

### NATURAL GAS NOTES

- 1. CONSTRUCTION AND MATERIALS PROVIDED BY THE GAS COMPANY:
- a. DURING DEMOLITION GAS COMPANY WILL TURN OFF THE GAS AND DISCONTINUE SERVICE. GAS COMPANY ABANDONS THE EXISTING LINE IN PLACE AS NOTED ON THE
- c. FURNISH AND INSTALL SERVICE FROM TAP TO BUILDING. d. ALL TRENCHING AND BACKFILLING.
- e. FURNISH AND INSTALL METER. f. COORDINATE ALL WORK WITH BRIAN FRIERY @ CITY OF CARTERSVILLE GAS SYSTEM.
- 2. CONSTRUCTION AND MATERIALS PROVIDED BY THE CONTRACTOR:
- a. FURNISH AND INSTALL SERVICE FROM METER TO BUILDING AND THROUGHOUT THE BUILDING. ADVERSE PLACEMENT CONDITIONS. ADMIXTURES SHALL BE UTILIZED ONLY IN ACCORDANCE WITH b. CONTRACTOR SHALL INCLUDE ALL FEES REQUIRED BY THE GAS COMPANY TO PROVIDE A
  - LIMITS OF THE PROPERTY.

- POLYETHYLENE (HDPE) SMOOTH INTERIOR PIPE (UNLESS OTHERWISE NOTED ON PLAN). HDPE PIPE SHALL CONFORM TO ASTM D 3350 AND JOINTS PER ASTM F477. STORM SEWER LESS THAN 12" IN DIAMETER SHALL BE PVC, SDR 35, PER ASTM D 3034 AND JOINTS PER ASTM D 3212 (OR APPROVED EQUAL).
- WILSON @ CITY OF CARTERSVILLE PUBLIC WORKS.

- PLANS. DIAMETER SHALL BE AS NOTED ON THESE PLANS AND SHALL BE INSTALLED WITH A MINIMUM COVER OF 36" OR BELOW FROST LINE, WHICHEVER IS GREATER.
- 2. CONSTRUCTION AND MATERIALS PROVIDED BY THE WATER COMPANY: a. TAP MAIN FOR DOMESTIC SERVICE (IF EXISTING TAP IS NOT REUSED, REFER TO UTILITY PLAN).
- b. TAP MAIN FOR FIRE SERVICE, REFER TO UTILITY PLAN.
- c. FURNISH AND INSTALL VAULT BOX AND WATER METER (IF WATER METER IS NOT REUSED).
- e. COORDINATE ALL WORK WITH THE EDMUND MULLINAX @ CITY OF CARTERSVILLE WATER DEPARTMENT.
- 3. CONSTRUCTION AND MATERIALS PROVIDED BY THE CONTRACTOR:
- a. FURNISH AND INSTALL COPPER SERVICE LINE FROM METER/TAP TO BUILDING. b. ALL TRENCHING AND BACKFILLING.
- c. FIRE HYDRANT TESTING.
- AND CITY/VILLAGE/TOWNSHIP REQUIREMENTS. COORDINATE SLEEVE LOCATIONS WITH THE CONSTRUCTION/PROJECT MANAGER AND IRRIGATION CONSULTANT PRIOR TO PAVEMENT AND CURB INSTALLATION.

### GRADING PLAN NOTES

AT ALL TIMES.

- 1. A SOILS REPORT HAS BEEN PREPARED BY PSI, DATED NOVEMBER 11, 2021 AND SHALL BE CONSIDERED TO BE A PART OF THIS PLAN SET.
- 2. BEFORE STARTING GRADING OPERATIONS, SEE STORMWATER POLLUTION PREVENTION PLAN. NOTES AND DETAILS (SWPP), LANDSCAPE PLAN AND SOILS REPORT FOR TREATMENT OF EXISTING GRADE.
- 3. PRIOR TO SITE CONSTRUCTION ACTIVITY, THE CONTRACTOR SHALL INSTALL ALL SWPP MEASURES TO PROTECT EXISTING DRAINAGE FACILITIES. CONTRACTOR SHALL PREVENT SILTATION FROM LEAVING THE SITE
- 4. STRIP BUILDING AND PAVEMENT AREAS OF ALL ORGANIC TOPSOILS. STOCKPILE SUITABLE TOPSOILS FOR RESPREADING ONTO LANDSCAPE AREAS. ALL EXCESS EXCAVATED MATERIALS SHALL BE REMOVED FROM THE SITE AT THE CONTRACTOR'S EXPENSE. SEE GEOTECHNICAL REPORT FOR STRIPPING AND TOPSOIL REQUIREMENTS.
- 5. OBTAIN APPROVED BORROW SOIL MATERIALS OFF-SITE WHEN SUFFICIENT SATISFACTORY SOIL MATERIALS ARE NOT AVAILABLE ON-SITE.
- 6. SITE GRADING SHALL BE PERFORMED IN ACCORDANCE WITH THESE PLANS AND SPECIFICATIONS AND THE RECOMMENDATIONS SET FORTH IN THE SOILS REPORT. THE CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVING ALL SOFT, YIELDING OR UNSUITABLE MATERIALS AND REPLACING WITH SUITABLE MATERIALS AS SPECIFIED IN THE SOILS REPORT. UNLESS OTHERWISE SPECIFIED IN THE PLANS, SPECIFICATIONS, OR SOILS REPORT THE SITE GRADING, EXCAVATION, AND EMBANKMENT SHALL BE IN ACCORDANCE WITH THE STATE DEPARTMENT OF TRANSPORTATION CONSTRUCTION AND MATERIAL SPECIFICATIONS.
- 7. AT A MINIMUM ALL EXCAVATED OR FILLED AREAS SHALL BE COMPACTED TO 95% (THE UPPER 12 INCHES SHALL BE WITHIN 98%) OF STANDARD PROCTOR MAXIMUM DRY DENSITY PER A.S.T.M. TEST D-698. MOISTURE CONTENT AT TIME OF PLACEMENT SHALL BE WITHIN 1% TO 3% OF THE OPTIMUM. THE CONTRACTOR SHALL FOLLOW THE RECOMMENDATIONS OF THE GEOTECHNICAL REPORT AND RETAIN A QUALIFIED SOILS ENGINEER REGISTERED WITHIN THE STATE TO ENSURE COMPLIANCE WITH THE GEOTECHNICAL REPORT MAKE GEOTECHNICAL RECOMMENDATIONS BASED ON FIELD CONDITIONS, AND ENSURE THAT ALL SHORING AND DEWATERING MEANS AND METHODS WILL NOT COMPROMISE THE STABILITY OF EXISTING OR PROPOSED FOOTINGS/FOUNDATIONS. THE OWNER SHALL RECEIVE ALL COMPACTION REPORTS PREPARED BY THE CONTRACTOR'S GEOTECHNICAL ENGINEER, VERIFYING THAT ALL FILLED AREAS AND SUBGRADE AREAS WITHIN THE BUILDING PAD AREA AND AREAS TO BE PAVED HAVE BEEN COMPACTED IN ACCORDANCE WITH THESE PLANS AND SPECIFICATIONS AND THE RECOMMENDATIONS SET FORTH IN THE SOILS REPORT. NOTIFY PROJECT CONSTRUCTION MANAGER IF ANY UNSUITABLE SOILS ARE FOUND.
- 8. FOLLOWING GRADING OF SUBSOIL TO SUBGRADE ELEVATIONS THE CONTRACTOR SHALL PLACE TOPSOIL TO A 6" DEPTH (UNLESS OTHERWISE SPECIFIED IN LANDSCAPING DETAILS) IN ALL DISTURBED AREAS WHICH ARE NOT TO BE PAVED. SMOOTHLY FINISH GRADE TO MEET SURROUNDING LAWN AREAS AND ENSURE POSITIVE DRAINAGE. STOCKPILED TOPSOIL SHALL BE SCREENED PRIOR TO RESPREADING. TOPSOIL SHALL BE FREE OF SUBSOIL. DEBRIS, BRUSH AND STONES LARGER THAN 1" IN ANY DIMENSION. ROCK HOUNDING IN PLACE WILL NOT BE PERMITTED. ALL EXCESS TOPSOIL SHALL BE LEGALLY DISPOSED OF OFF SITE.
- SPECIFIED ON GRADING PLAN. ALL PAVEMENT SHALL BE LAID ON A STRAIGHT, EVEN, AND UNIFORM GRADE WITH A MINIMUM OF 1% SLOPE TOWARD THE COLLECTION POINTS UNLESS OTHERWISE SPECIFIED ON THE GRADING PLAN. DO NOT ALLOW NEGATIVE GRADES OR PONDING OF WATER.

9. ELEVATIONS GIVEN ARE AT BOTTOM FACE OF CURB AND/OR FINISHED PAVEMENT GRADE UNLESS OTHERWISE

11. WHEN CONSTRUCTING ASPHALTIC CONCRETE PAVEMENTS, CONTRACTOR SHALL PROVIDE BUTT END JOINT TO MEET EXISTING PAVEMENT IN ELEVATION AT DRIVE RETURNS AND ENSURE POSITIVE DRAINAGE.

10. SLOPE BUILDING SIDEWALK AWAY FROM THE BUILDING AT A MAXIMUM OF 1.5% (UNLESS OTHERWISE

# EXISTING GENERAL LEGEND EXISTING CURB AND GUTTER EXISTING BUILDING/STRUCTURE

EXISTING CURB EXISTING OVERHEAD LINE

\_EXISTING STORM SEWERS PIPE

**EXISTING POWER AND TELEPHONE POLE** 

PROPOSED CATCH BASIN

PROPOSED CLEAN OUT

PROPOSED EXTERIOR

**GREASE INTERCEPTOR** 

PROPOSED LIGHT POLE

PROPOSED CURB

· --- PROPOSED GRASSED SWALE

PROPOSED EDGE OF PAVEMENT

PROPOSED CURB & GUTTER

PROPOSED PAINTED ADA SYMBOL

PROPOSED TRANSVERSE STRIPING

PROPOSED TRAFFIC SIGN

PROPOSED DIRECTIONAL

PAVEMENT MARKINGS

PROPOSED STORM MANHOLE

PROPOSED SANITARY MANHOLE

PROPOSED ELECTRIC TRANSFORMER

EXISTING ELECTRICAL PULL BOX

EXISTING TRANSFORMER

PROPOSED GENERAL LEGEND

--- -- -- -- Existing gas line

INDICATED ON THE GRADING PLAN).

R/W -----RIGHT OF WAY LINE ---- 000 ---- Existing contour

PROPERTY PIN/MONUMENT

**EXISTING POWER POLE** EXISTING GUY WIRE

COMPLETE WORKING SERVICE. c. CONTRACTOR SHALL REMOVE AND DISPOSE OF EXISTING ABANDONED LINE WITHIN THE

### STORM SEWER NOTES

- 1. ALL STORM SEWER PIPE 12" OR GREATER IN DIAMETER SHALL BE CORRUGATED HIGH DENSITY
- 2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL TRENCHING, BACKFILLING AND PIPE INSTALLATION, PIPE MATERIAL AND TAP CONNECTION. COORDINATE ALL WORK WITH WADE

### WATER NOTES

- 1. WATER SERVICE MATERIALS SHALL BE COPPER TYPE "K" UNLESS OTHERWISE NOTED ON
- d. FURNISH AND INSTALL FIRE HYDRANT ASSEMBLY
- 4. CONTRACTOR SHALL PROVIDE 100% IRRIGATION PER CONSTRUCTION/PROJECT MANAGER

SOIL BORING 01-07-2021 CITY COMMENTS Δ2 02-18-2022 CITY COMMENTS 03-17-2022 ISSUED FOR RSCS BID ISSUED FOR BID

Akron, OH 44311

330.572.2100 Fax 330.572.2101

CONTRACT DATE **BUILDING TYPE:** 

EXISTING

LIGHT POLE

**EXISTING** 

EXISTING

CONCRETE

PAD/AREA

PROPOSED

ASSEMBLY

PROPOSED

ASSEMBLY

PROPOSED

CROSSWALK

STRIPING

PROPOSED

CONCRETE

PROPOSED

STANDARD

FIRE HYDRAN

WATER VALVE

EXISTING GAS VALVE

**EXISTING SANITARY MANHOLE** 

**EXISTING SANITARY CLEANOUT** 

EXISTING STORM MANHOLE

EXISTING YARD INLET / CATCH BASIN

EXISTING DOUBLE WING

CATCH BASIN (DWCB)

. 4 . 4 . 4

<u>v w w w w</u> w w w w w w d DUTY ASPHALT

LANDSCAPING

PLAN VERSION: OCTOBER 2021 BRAND DESIGNER: DICKSON SITE NUMBER: STORE NUMBER:

END20

2020088.24

DRAWN BY. JOB NO .:

PA/PM:

403 E. MAIN ST. CARTERSVILLE, GA 30120



TACO BELL

**ENDEAVOR 20 GENERAL NOTES** 

- THESE CONTRACT DRAWINGS SHALL BE MADE AVAILABLE ON SITE AT ALL TIMES AND PRESENTED UPON REQUEST. IF UNFORESEEN STORM WATER POLLUTION IS ENCOUNTERED, ADDITIONAL STORM WATER POLLUTION PREVENTION (SWPP) MEASURES SHALL BE IMPLEMENTED TO MANAGE THE CURRENT SITE CONDITIONS WHICH MAY BE REQUESTED BY THE OWNER, COUNTY ENGINEER, PROJECT ENGINEER OR SOIL AND WATER CONSERVATION SERVICE REPRESENTATIVE AT ANYTIME. SUCH REQUESTS AND CHANGE IN SITE CONDITIONS SHALL BE IMPLEMENTED IMMEDIATELY AT CONTRACTOR'S EXPENSE.
- . ALL STORM WATER POLLUTION PREVENTION PRACTICES SHALL BE INSTALLED BEFORE ANY OTHER EARTH MOVING OCCURS.
- . SEDIMENT BARRIERS SHALL BE INSTALLED DOWNSLOPE OF DISTURBED AREAS. SEDIMENT BARRIERS SHALL BE INSTALLED ALONG LEVEL CONTOURS. MAXIMUM CONTRIBUTING DRAINAGE AREA TO SEDIMENT BARRIERS SHALL BE PER THE CURRENT STATE'S EPA OR THE LOCAL AUTHORITY REQUIREMENTS. COMPOSITE FILTER SOCKS USED IN LIEU OF SILT FENCE SHALL BE A MINIMUM OF 12 INCHES IN DIAMETER.
- . SILT BARRIERS SHALL BE INSTALLED AROUND ALL EXISTING AND NEW STORM INLETS, CATCH BASINS AND YARD DRAINS. INSTALL ROCK CHECK DAMS FOR HEADWALL INLETS FOR STORM WATER POLLUTION PREVENTION.
- . STORM WATER POLLUTION PREVENTION MEASURES SHALL BE INSTALLED AROUND ALL DIRT OR TOPSOIL STOCKPILES AND OTHER TEMPORARILY DISTURBED AREAS AS MAY BE SHOWN ON THESE PLANS AND/OR AS DIRECTED BY THE ENGINEER OR THE LOCAL AUTHORITY HAVING JURISDICTION.
- SILT BARRIERS. CONSTRUCTION ENTRANCES, AND SILT PERIMETER CONTROLS SHALL REMAIN IN PLACE UNTIL A GOOD STAND OF GRASS HAS BEEN OBTAINED AND/OR PAVING OPERATIONS ARE COMPLETE. CONTRACTOR SHALL KEEP SILT FROM ENTERING ANY STORM DRAINAGE SYSTEM. ONCE SITE HAS BEEN COMPLETELY STABILIZED, ANY SILT IN PIPES AND DRAINAGE SWALES SHALL BE REMOVED WITHIN 10 DAYS.
- . ALL EXISTING WATER COURSES WITHIN THE PROJECT LIMITS SHALL BE TEMPORARILY PROTECTED DURING LAND CLEARING AND GRADING OPERATIONS. SOILS WITHIN 50 FEET OF SAID WATER COURSES SHALL BE STABILIZED WITHIN 2 DAYS OF THE INITIAL CLEARING / GRADING OPERATION.
- . CONSTRUCTION ENTRANCE SHALL BE UTILIZED. IF CONDITIONS ARE SUCH THAT MUD IS COLLECTING ON VEHICLE TIRES, THE TIRES MUST BE CLEANED BEFORE THE VEHICLES ENTER THE PUBLIC ROADWAY. THE SITE ENTRANCE SHALL BE MAINTAINED IN A CONDITION THAT WILL PREVENT THE TRACKING OR FLOW OF MUD ONTO THE PUBLIC RIGHT-OF-WAY. ALL MATERIALS SPILLED, DROPPED, WASHED OR TRACKED FROM VEHICLES ONTO THE ROADWAY MUST BE REMOVED PROMPTLY.
- 10. IF FOR ANY REASON, THE PROJECT IS SUSPENDED, THE CONTRACTOR SHALL ENSURE THAT ALL INSTALLED EROSION MEASURES ARE FUNCTIONING AND PROPERLY MAINTAINED DURING THIS PERIOD, AND THAT ALL BARE SOILS ARE SEEDED AND MULCHED WITH TEMPORARY SEED
- 1. CONCRETE WASHOUT FACILITY (IF APPLICABLE) SHALL BE CONSTRUCTED IN ACCORDANCE WITH PLAN DETAILS AND LOCAL GOVERNING AUTHORITY REGULATIONS AND INSTRUCTIONS.
- 12. IMPLEMENTATION OF EROSION AND SEDIMENT CONTROLS SHALL CONFORM TO STATE OF GEORGIA CONSTRUCTION GENERAL PERMIT #GAR100001 AND THE CITY OF CARTERSVILLE CODIFIED ORDINANCES. IF A CONFLICT EXISTS BETWEEN THE TWO REGARDING EROSION AND SEDIMENT CONTROL IMPLEMENTATION, THE MORE RESTRICTIVE SHALL APPLY.
- 13. DISTURBED AREAS WITHIN 50' OF A STREAM SHALL HAVE PERMANENT STABILIZATION APPLIED WITHIN 2 DAYS OF FINAL GRADE.
- 14. DISTURBED AREAS WHICH WILL REMAIN DORMANT FOR OVER 1 YEAR OR ARE AT FINAL GRADE SHALL HAVE PERMANENT STABILIZATION APPLIED WITHIN 7 DAYS OF LAST EARTHWORK DISTURBANCE.

### INSPECTION NOTES

- CONTRACTOR SHALL INSPECT ALL SWPP MEASURES DAILY AND LOGGED BY THE CONTRACTOR FOR INSPECTION. LOGGING SHALL BE WEEKLY AND AFTER EVERY 1/2" RAINFALL EVENT. REPAIR AS NECESSARY TO PREVENT EROSION. SILTATION SHALL BE REMOVED FROM AREAS WHERE FAILURES HAVE OCCURRED AND CORRECTIVE ACTION TAKEN WITHIN 24 HOURS TO MAINTAIN ALL SWPP.
- . CONTRACTORS INSPECTOR SHALL BE A QUALIFIED INDIVIDUAL. ONLY A QUALIFIED INSPECTION PERSONNEL IS TO PERFORM THE INSPECTIONS. SITE INSPECTIONS SHALL BE DONE WEEKLY AND WITHIN 24 HRS AFTER EVERY RAINFALL EVENT EXCEEDING 1/2" OF RAINFALL. ALL NECESSARY REPAIRS SHOULD BE IMPLEMENTED IMMEDIATELY AFTER SUCH INSPECTIONS.
- . CONTRACTOR'S INSPECTOR SHALL BE RESPONSIBLE FOR PREPARING AND SIGNING WEEKLY AND ALL INTERMEDIATE EROSION CONTROL INSPECTION REPORTS AFTER EVERY INSPECTION. WHICH INCLUDE BUT NOT LIMITED TO (DISTURBED AREAS, MATERIAL STORAGE AREAS. EROSION AND SEDIMENT CONTROLS: DISCHARGE LOCATIONS AND VEHICLE ENTRANCE/EXIT LOCATIONS). SUCH REPORTS SHALL BE MADE AVAILABLE TO OWNER, ENGINEER AND CITY / STATE OFFICIALS UPON THEIR REQUEST.
- REPORTS SHALL BE KEPT FOR 3 YEARS AFTER TERMINATION OF THE CONSTRUCTION ACTIVITIES.
- CONTRACTOR MAY SUBMIT A WAIVER REQUEST TO THE LOCAL AND STATE GOVERNING AUTHORITIES FOR A REDUCTION TO MONTHLY INSPECTIONS IF THE SITE WILL BE STABILIZED AND DORMANT FOR A LONG PERIOD, AND/OR THE RUNOFF IS UNLIKELY DUE TO WEATHER CONDITIONS FOR AN EXTENDED PERIOD OF TIME (FROZEN GROUND).
- . FOR BMPS THAT REQUIRE REPAIR OR MAINTENANCE NON SEDIMENT POND BMPS ARE TO BE REPAIRED WITHIN 3 DAYS OF INSPECTION AND SEDIMENT PONDS ARE TO BE REPAIRED OR CLEANED OUT WITHIN 10 DAYS OF INSPECTION.
- FOR BMPS THAT DO NOT MEET THE INTENDED FUNCTION, A NEW BMP SHALL BE INSTALLED WITHIN 10 DAYS OF THE INSPECTION.
- FOR MISSING BMPS REQUIRED, THE MISSING BMPS SHALL BE INSTALLED WITHIN 10 DAYS OF THE INSPECTION.

### SPILLS AND CONTAMINATION

- 1. CONSTRUCTION PERSONNEL, INCLUDING SUBCONTRACTORS WHO MAY USE OR HANDLE HAZARDOUS OR TOXIC MATERIALS, SHALL BE MADE AWARE OF THE FOLLOWING GENERAL GUIDELINES REGARDING DISPOSAL AND HANDLING OF HAZARDOUS AND CONSTRUCTION WASTES:
- a. PREVENT SPILLS
- USE PRODUCTS UP
- FOLLOW LABEL DIRECTIONS FOR DISPOSAL
- REMOVE LIDS FROM EMPTY BOTTLES AND CANS WHEN DISPOSING IN TRASH RECYCLE WASTES WHENEVER POSSIBLE
- DON'T POUR INTO WATERWAYS, STORM DRAINS OR ONTO THE GROUND
- DON'T POUR DOWN THE SINK, DOOR DRAIN OR SEPTIC TANKS
- DON'T BURY CHEMICALS OR CONTAINERS
- DON'T BURN CHEMICALS OR CONTAINERS DON'T MIX CHEMICALS TOGETHER
- 2. ANY DISCHARGE OF PETROLEUM OR PETROLEUM PRODUCTS OF LESS THAN 25 GALLONS ONTO A PERVIOUS SURFACE SHALL BE LEGALLY REMOVED AND PROPERLY TREATED OR PROPERLY DISPOSED OF, OR OTHERWISE REMEDIATED, SO THAT NO CONTAMINATION FROM THE DISCHARGE REMAINS ON-SITE. SPILLS OF 25 GALLONS OR MORE OF PETROLEUM
- PRODUCTS SHALL BE REPORTED TO THE GEORGIA EPA, THE LOCAL FIRE DEPARTMENT, AND THE LOCAL EMERGENCY PLANNING COMMITTEE WITHIN 30 MINUTES OF THE DISCOVERY OF THE RELEASE. ALL SPILLS WHICH CONTACT WATERS OF THE STATE MUST BE REPORTED TO THE CURRENT STATE'S EPA.
- 3. SPILL REPORTING REQUIREMENTS: SPILLS ON PAVEMENT SHALL BE ABSORBED WITH SAWDUST OR KITTY LITTER AND DISPOSED OF WITH THE TRASH AT A LICENSED SANITARY LAND FILL. HAZARDOUS OR INDUSTRIAL WASTES SUCH AS MOST SOLVENTS, GASOLINE, OIL-BASED PAINTS, AND CEMENT CURING COMPOUNDS REQUIRE SPECIAL HANDLING. SPILLS SHALL BE REPORTED TO THE GEORGIA EPA.
- 4. CONTAINERS SHALL BE PROVIDED FOR THE PROPER COLLECTION OF ALL WASTE MATERIAL INCLUDING CONSTRUCTION DEBRIS, TRASH, PETROLEUM PRODUCTS AND ANY HAZARDOUS MATERIALS USED ON-SITE. CONTAINERS SHALL BE COVERED AND NOT LEAKING. ALL WASTE MATERIAL SHALL BE DISPOSED OF AT FACILITIES APPROVED FOR THAT MATERIAL. CONSTRUCTION DEMOLITION AND DEBRIS (CD&D) WASTE MUST BE DISPOSED OF AT THE GEORGIA EPA APPROVED CD&D LAND FILL.
- 5. PROCESS WASTE WATER/LEACHATE MANAGEMENT : EPA'S CONSTRUCTION GENERAL PERMIT ONLY ALLOWS THE DISCHARGE OF STORM WATER AND DOES NOT INCLUDE OTHER WASTE STREAMS/DISCHARGES SUCH AS VEHICLE AND/OR EQUIPMENT WASHING, ON-SITE SEPTIC LEACHATE CONCRETE WASH OUTS, WHICH ARE CONSIDERED PROCESS WASTEWATERS. ALL PROCESS WASTEWATERS MUST BE COLLECTED AND PROPERLY DISPOSED AT AN APPROVED DISPOSAL FACILITY. IN THE EVENT, LEACHATE OR SEPTAGE IS DISCHARGED; IT MUST BE ISOLATED FOR COLLECTION AND PROPER DISPOSAL AND CORRECTIVE ACTIONS TAKEN TO ELIMINATE THE SOURCE OF WASTE WATER.
- 6. WASTES GENERATED BY CONSTRUCTION ACTIVITIES (I.E. CONSTRUCTION MATERIALS SUCH AS PAINTS, SOLVENTS, FUELS, CONCRETE, WOOD, ETC) MUST BE DISPOSED OF IN ACCORDANCE WITH LOCAL REGULATIONS. HAZARDOUS AND TOXIC SUBSTANCES ARE USED ON VIRTUALLY ALL CONSTRUCTION SITES. GOOD MANAGEMENT OF THESE SUBSTANCES IS ALWAYS NEEDED.
- 7. NO CONSTRUCTION RELATED WASTE MATERIALS ARE TO BE BURIED OR BURNED ON-SITE.
- 8. HANDLING CONSTRUCTION CHEMICALS: MIXING, PUMPING, TRANSFERRING OR OTHER HANDLING OF CONSTRUCTION CHEMICALS SUCH AS FERTILIZER, LIME, ASPHALT, CONCRETE DRYING COMPOUNDS, AND ALL OTHER POTENTIALLY HAZARDOUS MATERIALS SHALL BE PERFORMED IN AN AREA AWAY FROM ANY WATERCOURSE, DITCH OR STORM DRAIN.
- EQUIPMENT FUELING AND MAINTENANCE, OIL CHANGING, ETC., SHALL BE PERFORMED AWAY FROM WATERCOURSES. DITCHES OR STORM DRAINS, IN AN AREA DESIGNATED FOR THAT PURPOSE. THE DESIGNATED AREA SHALL BE EQUIPPED FOR RECYCLING OIL AND CATCHING SPILLS. SECONDARY CONTAINMENT SHALL BE PROVIDED FOR ALL FUEL OIL STORAGE TANKS. THESE AREAS MUST BE INSPECTED EVERY SEVEN DAYS AND WITHIN 24 HRS. OF A 0.5 INCH OR GREATER RAIN EVENT TO ENSURE THERE ARE NO EXPOSED MATERIALS WHICH WOULD CONTAMINATE STORM WATER. SITE OPERATORS MUST BE AWARE THAT SPILL PREVENTION CONTROL AND COUNTERMEASURES (SPCC) REQUIREMENTS MAY APPLY. AN SPCC PLAN IS REQUIRED FOR SITES WITH ONE SINGLE ABOVE GROUND TANK OF 660 GALLONS OR MORE, ACCUMULATIVE ABOVE GROUND STORAGE OF 1330 GALLONS OR MORE, OR 42,000 GALLONS OF UNDERGROUND STORAGE. CONTAMINATED SOILS MUST BE PROPERLY DISPOSED OF IN ACCORDANCE WITH LOCAL GOVERNING AUTHORITY REGULATIONS. SPCC PLAN AND APPROVALS ARE THE RESPONSIBILITY OF THE CONTRACTOR.
- 10. CONTAMINATED SOILS: IF SUBSTANCES SUCH AS OIL, DIESEL FUEL, HYDRAULIC FLUID, ANTIFREEZE, ETC. ARE SPILLED, LEAKED, OR RELEASED ONTO THE SOIL, THE SOIL SHOULD BE DUG UP AND DISPOSED OF AT LICENSED SANITARY LAND FILL OR OTHER APPROVED PETROLEUM CONTAMINATED SOIL REMEDIATION FACILITY (NOT A CONSTRUCTION / DEMOLITION DEBRIS LAND FILL). NOTE THOSE STORM WATER RUNOFFS ASSOCIATED WITH CONTAMINATED SOILS ARE NOT BE AUTHORIZED UNDER CURRENT REGULATIONS OF CONSTRUCTION ACTIVITIES.
- 11. CONTRACTOR SHALL TAKE PREVENTIVE MEASURES FOR WATER DISCHARGES FROM CONTAMINATED SOILS BY ANY MEANS POSSIBLE, INCLUDING THE FOLLOWING: 11.1. THE USE OF BERMS, TRENCHES, AND PITS TO COLLECT CONTAMINATED RUNOFF AND
- PREVENT DISCHARGES. 11.2. PUMPING RUNOFF INTO A SANITARY SEWER (WITH PRIOR WRITTEN APPROVAL OF THE SANITARY SEWER SERVICE OPERATOR) OR INTO A CONTAINER FOR TRANSPORT TO AN APPROPRIATE TREATMENT/DISPOSAL FACILITY.
- 11.3. COVERING AREAS OF CONTAMINATION WITH TARPS OR OTHER METHODS THAT PREVENT STORMWATER FROM COMING INTO CONTACT WITH CONTAMINATED MATERIALS.

### TEMPORARY SEEDING

- . STRUCTURAL EROSION AND SEDIMENT CONTROL PRACTICES SUCH AS DIVERSIONS AND SEDIMENT TRAPS SHALL BE INSTALLED AND STABILIZED WITH TEMPORARY SEEDING PRIOR TO GRADING THE REST OF THE CONSTRUCTION SITE.
- 2. TEMPORARY SEEDING / STABILIZATION SHALL BE APPLIED WITHIN THE FOLLOWING TIME FRAMES FOR VARIOUS AREAS OF THE SITE:
- 2.1. ANY DISTURBED AREA WITHIN 50 FEET OF A WATERCOURSE AND NOT AT FINAL GRADE SHALL BE SEEDED AND MULCHED WITHIN 2 DAYS OF THE MOST RECENT DISTURBANCE, IF THAT AREA WILL REMAIN IDLE FOR MORE THAN 14 DAYS.
- 2.2. ALL CONSTRUCTION ACTIVITIES IN ANY DISTURBED AREA, INCLUDING SOIL STOCKPILES THAT WILL BE IDLE FOR MORE THAN 14 DAYS BUT LESS THAN ONE YEAR, AND NOT WITHIN 50 FEET OF A WATERCOURSE SHALL BE SEEDED AND MULCHED WITHIN 7 DAYS OF THE MOST RECENT DISTURBANCE IN THE AREA.
- DISTURBED AREAS THAT WILL BE IDLE OVER THE WINTER SHALL BE SEEDED AND MULCHED PRIOR TO NOVEMBER 1.
- 3. THE SEED BED SHOULD BE PULVERIZED AND LOOSE TO ENSURE THE SUCCESS OF ESTABLISHING VEGETATION. TEMPORARY SEEDING SHOULD NOT BE POSTPONED IF IDEAL SEED BED PREPARATION IS NOT POSSIBLE.
- 4. TEMPORARY VEGETATION SEEDING RATES SHALL ESTABLISH ADEQUATE STANDS OF VEGETATION, WHICH MAY REQUIRE USE OF SOIL AMENDMENTS. BASE RATES FOR LIME AND FERTILIZER SHALL BE USED.
- 5. ALL SEED MIXES AND SEEDING RATES USED SHALL BE APPROVED BY THE LOCAL GOVERNING AUTHORITY AND THE OWNER.
- SEED SHALL BE APPLIED UNIFORMLY WITH A CYCLONE SPREADER, DRILL, CULTIPACKER, SEEDER, OR HYDROSEEDER. WHEN FEASIBLE, SEED THAT HAS BEEN BROADCAST SHALL BE COVERED BY RAKING OR DRAGGING AND THEN LIGHTLY TAMPED INTO PLACE USING A ROLLER OR CULTIPACKER. IF HYDROSEEDING IS USED. THE SEED AND FERTILIZER WILL BE MIXED ON-SITE AND THE SEEDING SHALL BE DONE IMMEDIATELY AND WITHOUT INTERRUPTION.
- 7. APPLICATIONS OF TEMPORARY SEEDING SHALL INCLUDE MULCH, WHICH SHALL BE APPLIED DURING OR IMMEDIATELY AFTER SEEDING. SEEDINGS MADE DURING OPTIMUM SEEDING DATES ON FAVORABLE, VERY FLAT SOIL CONDITIONS MAY NOT NEED MULCH TO ACHIEVE ADEQUATE STABILIZATION. IF MULCH IS USED, FOLLOW THE REQUIREMENTS AND INSTRUCTIONS IN THE MULCH APPLICATION.

MULCH AND OTHER APPROPRIATE VEGETATIVE PRACTICES SHALL BE APPLIED TO DISTURBED AREAS WITHIN 7 DAYS OF GRADING IF THE AREA IS TO REMAIN DORMANT (UNDISTURBED) FOR MORE THAN 21 DAYS OR ON AREAS AND PORTIONS OF THE SITE WHICH CAN BE BROUGHT TO FINAL GRADE.

# 2. MULCH SHALL CONSIST OF ONE OF THE FOLLOWING:

MULCH/CHIPS APPLIED AT 10-20 TONS/AC.

- STRAW SHALL BE UNROTTED SMALL GRAIN STRAW APPLIED AT THE RATE OF 2 TONS/AC. OR 90 LB./1,000 SQ. FT. (TWO TO THREE BALES) THE STRAW MULCH SHALL BE SPREAD UNIFORMLY BY HAND OR MECHANICALLY SO THE SOIL SURFACE IS COVERED. FOR UNIFORM DISTRIBUTION OF HAND-SPREAD MULCH, DIVIDE AREA INTO APPROXIMATELY
- 1,000 SQ. FT. SECTIONS AND PLACE TWO 45-LB BALES OF STRAW IN EACH SECTION. WOOD CELLULOSE FIBER SHOULD BE USED AT 2,000 LB.AC, OR 46 LB/1,000 SQ. FT. ACCEPTABLE MULCHES INCLUDE MULCH MATTINGS AND ROLLED EROSION CONTROL PRODUCTS APPLIED ACCORDING TO MANUFACTURER'S RECOMMENDATIONS OR WOOD
- 3. MULCH SHALL BE ANCHORED IMMEDIATELY TO MINIMIZE LOSS BY WIND OR RUNOFF. THE FOLLOWING ARE ACCEPTABLE METHODS FOR ANCHORING MULCH.
- 3.1. USE A DISK, CRIMPER, OR SIMILAR TYPE TOOL SET STRAIGHT TO PUNCH OR ANCHOR THE MULCH MATERIAL INTO THE SOIL. STRAW MECHANICALLY ANCHORED SHALL NOT BE FINELY CHOPPED BUT BE LEFT GENERALLY LONGER THAN 6 INCHES. USE MULCH NETTINGS ACCORDING TO THE MANUFACTURER'S RECOMMENDATIONS. 3.2.
- FOLLOWING ALL PLACEMENT AND ANCHORING REQUIREMENTS. USE IN AREAS OF WATER CONCENTRATION AND STEEP SLOPES TO HOLD MULCH IN PLACE. 3.3. FOR STRAW MULCH, SYNTHETIC BINDERS SUCH AS ACRYLIC DLR (AGRI-TAC), DCA-70, PETROSET, TERRA TACK OR EQUAL MAY BE USED AT RATES RECOMMENDED BY THE
- MANUFACTURER. ALL APPLICATIONS OF SYNTHETIC BINDERS MUST BE CONDUCTED IN SUCH A MANNER WHERE THERE IS NO CONTACT WITH WATERS OF THE STATE. WOOD CELLULOSE FIBER MAY BE USED FOR ANCHORING STRAW. THE FIBER BINDER SHALL BE APPLIED AT A NET DRY WEIGHT OF 750 LB/AC. THE WOOD CELLULOSE FIBER SHALL BE MIXED WITH WATER AND THE MIXTURE SHALL CONTAIN A MAXIMUM OF 50 LB/100 GAL. OF WOOD CELLULOSE FIBER.

### DUST CONTROL NOTES

- 1. DUST CONTROL SHALL BE MAINTAINED THROUGHOUT CONSTRUCTION. IF POSSIBLE GRADING SHALL BE DONE BY PHASING IN ORDER TO MINIMIZE THE AMOUNT OF LAND DISTURBANCE AT ONE TIME. IF PHASING IS NOT AN OPTION, DUST SHALL BE CONTROLLED WITH WATER DURING EARTHWORK OPERATIONS. AFTER EARTHWORK OPERATIONS, THE EXPOSED SOILS SHALL BE COVERED WITH STRAW OR MULCH UNTIL SEEDED.
- 2. DUST CONTROL OR DUST SUPPRESSANTS MAY BE USED TO PREVENT NUISANCE CONDITIONS WHEN APPROVED BY THE LOCAL AUTHORITY HAVING JURISDICTION. WHEN USED, SUPPRESSANTS SHALL BE APPLIED IN ACCORDANCE WITH THE MANUFACTURER'S SPECIFICATIONS AND IN A MANNER, WHICH PREVENTS A DISCHARGE TO WATERS OF THE STATE. SUFFICIENT DISTANCE MUST BE PROVIDED BETWEEN APPLICATIONS AND NEARBY BRIDGES, CATCH BASINS, AND OTHER WATERWAYS. APPLICATION (EXCLUDING WATER) MAY NOT OCCUR WHEN RAIN IS IMMINENT AS NOTED IN THE SHORT TERM FORECAST. OIL MAY NOT BE APPLIED FOR DUST CONTROL.
- SUGGESTED METHODS OF CONSTRUCTION DUST CONTROL MAY INCLUDE THE FOLLOWING: 3.1. CONSTRUCTION SEQUENCING AND DISTURBING ONLY SMALL AREAS AT A TIME CAN GREATLY REDUCE PROBLEMATIC DUST FROM THE SITE. IF LAND MUST BE DISTURBED. ADDITIONAL TEMPORARY STABILIZATION MEASURES SHOULD BE CONSIDERED PRIOR TO
- APPLY TEMPORARY OR PERMANENT SEEDING AND MULCH TO AREAS THAT WILL REMAIN IDLE FOR OVER 14 DAYS. SAVING EXISTING TREES AND LARGE SHRUBS WILL ALSO REDUSE SOIL AND AIR MOVEMENT ACROSS DISTURBED AREAS.
- 3.3. SPRAY DISTURBED SITE WITH WATER UNTIL THE SURFACE IS WET BEFORE AND DURING GRADING AND REPEAT AS NEEDED, ESPECIALLY ON HAUL ROADS AND OTHER HEAVY TRAFFIC ROUTES. WATERING SHALL BE DONE AT A RATE THAT PREVENTS DUST BUT DOES NOT CAUSE SOIL EROSION. WETTING AGENTS MAY BE UTILIZED ACCORDING TO MANUFACTURERS INSTRUCTIONS.
- 3.4. GRADED ROADWAYS AND OTHER SUITABLE AREAS MAY BE STABALIZED USING CRUSHED STONE OR COARSE GRAVEL AS SOON AS PRACTICABLE AFTER REACHING AN INTERIM OR FINAL GRADE. CRUSHED STONE OR COARSE GRAVEL CAN BE USED AS A PERMANENT COVER TO PROVIDE CONTROL OF SOIL EMISSIONS.
- 3.5. EXISTING WINDBREAK VEGETATION SHALL BE MARKED AND PRESERVED TO THE EXTENT POSSIBLE. SNOW FENCING OR OTHER SUITABLE BARRIER MAY BE PLACED PERPENDICULAR TO PREVAILING AIR CURRENTS AT INTERVALS OF ABOUT 15 TIMES THE BARRIER HEIGHTS TO CONTROL AIR CURRENTS AND BLOWING SOIL
- 3.6. WHEN TEMPORARY DUST CONTROL MEASURES ARE USED; REPETITIVE TREATMENT SHOULD BE APPLIED AS NEED TO ACCOMPLISH SATISFACTORY CONTROL.
- PAVED AREAS THAT HAVE ACCUMULATED SEDIMENT FROM CONSTRUCTION SHOULD BE CLEANED DAILY, OR AS NEEDED, UTILIZING A STREET SWEEPER OR BUCKET-TYPE ENDLOADER OR SCRAPER.

### **DEWATERING**

DEWATERING REFERS TO THE ACT OF REMOVING AND DISCHARGING WATER FROM EXCAVATED AREAS ON CONSTRUCTION SITES, UTILITY LINE CONSTRUCTION OR FROM SEDIMENT TRAPS OR BASINS ON CONSTRUCTION SITES. GIVEN THE UNIQUE CONDITIONS AT ANY PARTICULAR CONSTRUCTION SITE, ANY OR ALL OF THE PRACTICES MAY APPLY. IN ALL CASES, EVERY EFFORT SHALL BE MADE TO ELIMINATE SEDIMENT POLLUTION ASSOCIATED WITH DEWATERING.

### PRACTICES FOR DEWATERING EXCAVATED AREAS

- 1. PUMPING OF WATER TO AN EXISTING SEDIMENT BASIN OR TRAP IN WHICH THE ENTIRE VOLUME OF WATER FROM THE AREA TO BE DEWATERED CAN BE CONTAINED WITHOUT DISCHARGE TO RECEIVING WATERS.
- 2. PUMPING OF WATER TO AN EXISTING SEDIMENT BASIN OR TRAP SUCH THAT THE ENTIRE VOLUME OF WATER FROM THE AREA TO BE DEWATERED CAN BE MANAGED WITHOUT EXCEEDING THE DESIGN OUTFLOW FROM THE SEDIMENT CONTROL STRUCTURE.
- 3. USE OF A STRAW BALE/SILT FENCE PIT OR TRAP AS DESCRIBED HEREIN AND APPROVED BY THE LOCAL GOVERNING AUTHORITY.
- 4. PUMPING WATER THROUGH A GEOTEXTILE BAG MADE SPECIFICALLY FOR THIS PURPOSE. 5. A WELL-VEGETATIVE FILTER STRIP, CAPABLE OF WITHSTANDING THE VELOCITY OF DISCHARGED WATER WITHOUT ERODING, INCLUDING THE INSTALLATION OF ENERGY DISSIPATION (HAYBALES, RIPRAP OR SHEET OF PLYWOOD) AT THE PUMP DISCHARGE. 6. USE A SUMP PIT TO REDUCE THE PUMPING OF MUD.
- DEWATERING OF SEDIMENT TRAPS AND BASINS. IN ALL CASES, WATER REMOVED FROM TRAPS AND BASINS SHALL BE DISCHARGED SO THAT IT PASSES THROUGH A SEDIMENT CONTROL DEVICE APPROVED BY THE LOCAL GOVERNING AUTHORITY PRIOR TO ENTERING RECEIVING WATERS. PRACTICES FOR DEWATERING OF TRAPS AND BASINS MAY INCLUDE SOME OR ALL OF THE FOLLOWING AS MAY BE APPROVED AND APPLICABLE. IN ALL CASES, THE DEWAERING

OPERATIONS UTILIZED MUST BE CONTINUOUSLY MONITORED BY THE CONTRACTOR.

### 1. USE OF A STRAW BALE/SILT FENCE PIT OR TRAP.

- 1.1. AN EXCAVATED BASIN (APPLICABLE TO "STRAW BALE/SILT FENCE PIT") MAY BE LINED WITH FILTER FABRIC TO HELP REDUCE SCOUR AND TO PREVENT EROSION OF SOIL FROM WITHIN THE STRUCTURE. IT MAY ALSO BE HELPFUL TO DIRECT THE DISCHARGE ONTO A HAY OR STRAW BALE OR RIPRAP.
- 1.2. MEASURES SHALL CONSIST OF STRAW BALES. SILT FENCE AND A STONE OUTLET. CONSISTING OF A COMBINATION OF 4-8 INCH RIPRAP AND ½ TO 2 INCH AGGREGATE AND A WET STORAGE PIT ORIENTED AS SHOWN IN DRAWING.
- 1.3. THE EXCAVATED AREA SHOULD BE A MINIMUM OF 3 FEET BELOW THE BASE OF THE
- PERIMETER MEASURES (STRAW BALES OR SILT FENCE). 1.4. ONCE THE WATER LEVEL NEARS THE CREST OF THE STONE WEIR (EMERGENCY OVERFLOW), THE PUMP MUST BE STOPPED WHILE THE STRUCTURE DRAINS DOWN TO THE ELEVATION OF THE WET STORAGE.
- THE WET STORAGE PIT MAY BE DEWATERED ONLY AFTER A MINIMUM OF 6 HOURS OF SEDIMENT SETTLING TIME. THIS EFFLUENT SHOULD BE PUMPED ACROSS A WELL-VEGETATED AREA OR THROUGH A SILT FENCE PRIOR TO ENTERING A
- WATERCOURSE 1.6. ONCE THE DEVICE HAS BEEN REMOVED, GROUND CONTOURS SHALL BE RETURNED TO ORIGINAL CONDITION.
- 2. PUMPING WATER THROUGH A GEOTEXTILE BAG MADE SPECIFICALLY FOR THIS PURPOSE.
- 2.1. THE BAG SHALL BE INSTALLED ON A VERY SLIGHT SLOPE SO INCOMING WATER FLOWS DOWNHILL THROUGH THE BAG WITHOUT CREATING MORE EROSION.
- 2.2. THE INLET OPENING OF THE DEWATERING DEVICE SHALL HAVE A FILL SPOUT LARGE ENOUGH TO ACCOMMODATE THE DISCHARGE HOSE AND SHALL USE TWO STAINLESS STEEL STRAPS TO SECURE THE HOSE AND PREVENT PUMPED WATER FROM ESCAPING
- WITHOUT BEING FILTERED. 2.3. THE BAG SHOULD BE PLACED ON AN AGGREGATE OR HAY BALE BED TO MAXIMIZE
- WATER FLOW THROUGH THE ENTIRE SURFACE AREA OF THE BAG. 2.4. THE FILTER BAG IS FULL WHEN IT NO LONGER CAN EFFICIENTLY FILTER SEDIMENT OR PASS WATER AT A REASONABLE RATE.
- FLOW RATES VARY DEPENDING ON THE SIZE OF THE DEWATERING DEVICE, AMOUNT OF SEDIMENT DISCHARGED INTO THE DEWATERING DEVICE, THE TYPE OF GROUND, ROCK, OR OTHER SUBSTANCE UNDER THE BAG AND THE DEGREE OF THE SLOPE ON WHICH THE BAG LIES. THE FILTER BAG SHOULD BE SIZED TO ACCOMMODATE THE ANTICIPATED FLOW RATES FROM THE TYPE OF PUMP USED. IN ALL CASES FOLLOW THE MANUFACTURERS RECOMMENDATIONS FOR PUMPING FLOW RATES.
- 2.6. THE FILTER BAG CAN BE LEFT IN PLACE AFTER CUTTING THE TOP OFF AND SEEDING AND MULCHING THE ACCUMULATED SEDIMENT OR REMOVED AND DISPOSED OF OFFSITE IN AN APPROVED LANDFILL.
- 3. A WELL-VEGETATIVE FILTER STRIP, CAPABLE OF WITHSTANDING THE VELOCITY OF DISCHARGED WATER WITHOUT ERODING, INCLUDING THE INSTALLATION OF ENERGY DISSIPATION (HAYBALES, RIPRAP OR SHEET OF PLYWOOD) AT THE PUMP DISCHARGE. SUCH OTHER METHODS AS MAY BE APPROVED BY THE LOCAL GOVERNING AUTHORITY.
- 4. REGARDLESS OF THE TYPE OF TREATMENT, ALWAYS USE A FLOATING SUCTION HOSE TO PUMP THE CLEANER WATER FROM THE TOP OF THE POND. AS THE CLEANER WATER IS PUMPED, THE SUCTION HOSE WILL LOWER AND EVENTUALLY ENCOUNTER SEDIMENT-LADEN WATER. AT THIS POINT CEASE PUMPING OPERATIONS AND REMOVE THE REMAINDER OF THE TRAPPED SEDIMENT WITH MACHINERY. EVEN WHEN PUMPING FROM THE TOP OF THE WATER COLUMN, PROVISIONS MUST STILL BE MADE TO FILTER WATER AS REQUIRED IN THIS SECTION PRIOR TO DISCHARGING TO A STREAM, DURING THE DEWATERING, PERSONNEL SHOULD BE ASSIGNED TO MONITOR PUMPING OPERATIONS AT ALL TIMES TO ENSURE THAT SEDIMENT POLLUTION IS ABATED. PUMPING SEDIMENT-LADEN WATER INTO THE WATERS OF THE STATE WITHOUT FILTRATION IS PROHIBITED.
- 5. THE DEWATERING DEVICE MUST BE SIZED (AND OPERATED) TO ALLOW PUMPED WATER TO FLOW THROUGH THE FILTERING APPARATUS WITHOUT EXCEEDING THE CAPACITY OF THE STRUCTURE.

### TEMPORARY SEDIMENT TRAP CONSTRUCTION

- 1. WORK SHALL CONSIST OF INSTALLATION, MAINTENANCE AND REMOVAL OF ALL SEDIMENT TRAPS AT THE LOCATIONS DESIGNATED ON THE PLANS OR AT LOCATIONS NECESSARY TO CONTROL RUNOFF FROM THE CONSTRUCTION SITE.
- 2. SEDIMENT TRAPS SHALL BE CONSTRUCTED AND OPERATIONAL BEFORE UPSLOPE LAND DISTURBANCE BEGINS.
- 3. ALL TEMPORARY SEDIMENT TRAP SIZING INCLUDING, BUT NOT LIMITED TO, SEDIMENT STORAGE VOLUMES, DEWATERING VOLUMES, EMBANKMENTS, AND SPILLWAY CAPACITIES SHALL BE CONSTRUCTED AS SHOWN ON DRAWINGS AND IN ACCORDANCE WITH LOCAL GOVERNING AUTHORITY REQUIREMENTS AND APPROVAL.
- 4. THE AREA BENEATH THE EMBANKMENT SHALL BE CLEARED, GRUBBED AND STRIPPED OF VEGETATION TO A MINIMUM DEPTH OF SIX (6) INCHES. THE POOL SHALL BE CLEARED AS NEEDED TO FACILITATE SEDIMENT CLEANOUT.
- 5. FILL USED FOR THE EMBANKMENT SHALL BE EVALUATED TO ASSURE ITS SUITABILITY AND IT MUST BE FREE OF ROOTS OR OTHER WOODY VEGETATION, LARGE ROCKS, ORGANICS OR OTHER OBJECTIONABLE MATERIALS. FILL MATERIAL SHALL BE PLACED IN SIX (6) INCH LIFTS AND SHALL BE COMPACTED BY TRAVERSING WITH A SHEEPSFOOT OR OTHER APPROVED COMPACTION EQUIPMENT. FILL HEIGHT SHALL BE INCREASED BY FIVE (5) PERCENT TO ALLOW FOR STRUCTURE/FOUNDATION SETTLEMENT. CONSTRUCTION SHALL NOT BE PERMITTED IF EITHER THE EARTH FILL OR COMPACTION SURFACE IS FROZEN.
- 6. TEMPORARY SEEDING SHALL BE ESTABLISHED AND MAINTAINED OVER THE USEFUL LIFE OF THE PRACTICE.
- 7. THE OUTLET SHALL BE CONSTRUCTED USING THE MATERIALS SPECIFIED ON THE DRAWINGS OR AS APPROVED BY THE LOCAL GOVERNING AUTHORITY. WHERE GEOTEXTILE IS USED, ALL OVER-LAPS SHALL BE A MINIMUM OF TWO (2) FEET OR AS SPECIFIED BY THE MANUFACTURER, WHICHEVER IS GREATER. ALL OVERLAPS SHALL BE MADE WITH THE UPPER MOST LAYER PLACED LAST. GEOTEXTILE SHALL BE KEYED IN AT LEAST 6" ON THE UPSTREAM SIDE OF THE
- 8. WARNING SIGNS AND SAFETY PRACTICES SHALL BE PLACED AROUND THE BASINS AND MAINTAINED OVER THE LIFE OF THE PRACTICE.
- 9. AFTER ALL SEDIMENT PRODUCING AREAS HAVE BEEN PERMANENTLY STABILIZED, THE STRUCTURE AND ALL ASSOCIATED SEDIMENT SHALL BE REMOVED. STABILE EARTH MATERIALS SHALL BE PLACED IN THE SEDIMENT TRAP AREA AND COMPACTED. THE AREA SHALL BE REGRADED FOR THE PROPOSED PERMANENT BIORETENTION BMP. THE AREA SHALL BE IMMEDIATELY SEEDED AND PLANTED AS INDICATED ON THE LANDSCAPE PLAN.



330.572.2100 Fax 330.572.2101



CONTRACT DATE

**BUILDING TYPE:** END20 PLAN VERSION: OCTOBER 2021 BRAND DESIGNER: DICKSON SITE NUMBER:

455386

2020088.24

PA/PM: DRAWN BY.

STORE NUMBER:


JOB NO.:


TACO BELL


403 E. MAIN ST. CARTERSVILLE, GA 30120




**ENDEAVOR 20** 




























**ENDEAVOR 20** SWPP DETAILS

12-07-2021 GDOT COMMENTS

Δ2 02-18-2022 CITY COMMENTS

03-17-2022 ISSUED FOR RSCS BID

PLAN VERSION: OCTOBER 2021

TACO BELL

CARTERSVILLE, GA 30120

403 E. MAIN ST.

CITY COMMENTS

ISSUED FOR BID

END20

DICKSON

2020088.24

01-07-2021

CONTRACT DATE:

**BUILDING TYPE:** 

BRAND DESIGNER:


SITE NUMBER:


PA/PM:


DRAWN BY.


JOB NO.:

STORE NUMBER:














END20

CONTRACT DATE: BUILDING TYPE:

PLAN VERSION: OCTOBER 2021 BRAND DESIGNER: DICKSON SITE NUMBER: STORE NUMBER: PA/PM:

DRAWN BY.: JOB NO.: 2020088.24


403 E. MAIN ST.

**TACO BELL** 

CARTERSVILLE, GA 30120



**ENDEAVOR 20** SWPP DETAILS




1. CONTAINMENT MUST BE STRUCTURALLY SOUND AND LEAK FREE AND CONTAIN ALL LIQUID WASTES. 2. CONTAINMENT DEVICES MUST BE OF SUFFICIENT QUANTITY OR VOLUME TO COMPLETELY CONTAIN

3. WASHOUT MUST BE CLEANED OR NEW FACILITIES CONSTRUCTED AND READY TO USE ONCE

THE LIQUID WASTES GENERATED.


4. WASHOUT AREA(S) SHALL BE INSTALLED IN A LOCATION EASILY ACCESSIBLE BY CONCRETE TRUCKS. 5. ONE OR MORE AREAS MAY BE INSTALLED ON THE CONSTRUCTION SITE AND MAY BE RELOCATED AS CONSTRUCTION PROGRESSES.

6. AT LEAST WEEKLY REMOVE ACCUMULATION OF SAND AND AGGREGATE AND DISPOSE OF PROPERLY.





# STRUCTURAL PRACTICES CODE PRACTICE DETAIL **DESCRIPTION** SYMBOL A crushed stone pad located at the construction site exit to provide a place for removing mud from tires thereby protecting CONSTRUCTION public streets. EXIT An earth channel or dike located above, below, or across a slope DIVERSION to divert runoff. This may be a temporary or permanent structure A barrier to prevent sediment from leaving the construction site. I SEDIMENT BARRIERmay be sandbags, bales of straw or hay, brush, logs and poles, SILT FENCE gravel, or a silt fence. NON-SENSITIVE AREA An impounding area created by excavating around a storm drain Sd2-P drop inlet. The excavated area will be filled and stabilized on **CURB INLET** PROTECTION completion of construction activities. An impounding area created by excavating around a storm drain drop inlet. The excavated area will be filled and stabilized on FILTER FABRIC WITH SUPPORTING FRAME completion of construction activities. A small temporary pond that drains a disturbed area so that **TEMPORARY** sediment can settle out. The principle feature distinguishing a SEDIMENT TRAP (ROCK temporary sediment trap from a temporary sediment basin is the OUTLET) lack of a pipe or riser. A paved or short section of riprap channel at the outlet of a storn STORMDRAIN drain system preventing erosion from the concentrated runoff. OUTLET PROTECTION CONCRETE MEDIAN TO A TO THE MEDIAN TO A TO THE MEDIAN THE MEDIAN TO THE CONGRETE ISLAND



DEED BK 536 / PG 258 LIMITED

CLEANOUT

ELEVATION= 785.80

ACCESS ALONG RIGHT-OF-WAY

MOBILÈ MOBIL


PICKUP PICKU

St BIORETENTION BASIN Sd4 BR

PROPOSED TACO BELL

\_END 20


**VEGETATIVE PRACTICES** 




PROPOSED INLET SEDIMENT TRAP REFER TO SWPP DETAILS PROPOSED SILT FENCE

REFER TO SWPP DETAILS

PROPOSED COMPOST FILTER SOCK REFER TO SWPP DETAILS



PROPOSED CONSTRUCTION ENTRANCE REFER TO SWPP DETAILS




1"=20' Horizontal Scale in Feet



PROPOSED CONCRETE WASHOUT FACILITY REFER TO SWPP DETAILS

---- PROPOSED LIMITS OF DISTURBANCE

EMERGENCY SPILLWAY AS DETAILS ON SHEET C-504, CONTRACTOR TO ENSURE STONE AND GEOTEXITLE IS IN OPTIMAL CONDITION PRIOR TO CONVERSION OF SEDIMENT TRAP TO BIORETENTION.



CONCRETE SIDEWALK

**BIO-RETENTION BASIN** 

## SWPP CALCULATIONS

Sd4 | SEDIMENT TRAP (TO BE CONVERTED INTO PERMANENT BMP AFTER LAND DISTURBANCE ACTIVITY IS COMPLETE. EMERGENCY SPILLWAY ELEVATION TO BE ADJUSTED TO AN ELEVATION OF 786.50 TO ENSURE ADEQUATE SEDIMENT STORAGE. EMERGENCY SPILLWAY SHALL BE ADJUSTED TO AN ELEVATION OF 786.33. INSTALL CATCH BASIN IN BIORETENTION BASIN AFTER SITE HAS BEEN STABILIZED.) V= 0.4 x A x D= 0.4 x 2,378 SF x 1.25 FT= 1189 CF = 44 CY REQUIRED V= 67 CY x 0.65 AC= 43.6 CY CLEANOUT ELEVATION= 1/3 OF TOTAL VOLUME= 785.80 CLEANOUT VOLUME REQUIRED= 14.67 CY = 396 CF CLEANOUT VOLUME PROVIDED= 0.4 x 1,843 SF x 0.55 FT = 405 SF = 15 CY

St STORM DRAIN OUTLET PROTECTION (PERMANENT) \*CONDITION MAXIMUM TAILWATER

D<sub>O</sub>= DIAMETER OF OUTLET PIPE= 0.5 FT  $Q_{100} = 0.44 \text{ CFS}$  $V_{100} = 4.05 \text{ FT/S}$ WIDTH AT OUTLET PIPE= 1.5 FT (OUTLET PROTECTION TO BE PLACED 18" BEHIND OUTLET PIPE OPENING) L<sub>A</sub>=LENGTH OF APRON (EXTEND ACROSS BIORETENTION BOTTOM) = 15 FT

W<sub>2</sub>=DOWNSTREAM WIDTH= 6.5 FT  $D_{50} = 0.3 FT$ 

WQV CALCULATIONS

 $D_{M\Delta x}$  = 1.5 x  $D_{50}$  = 0.45 FT APRON THICKNESS=  $1.5 \times D_{50} = 0.675 \text{ FT}$ OUTLET SIZING  $(W_1 \times L_A \times W_2) = 1.5 \text{ FT } \times 15 \text{ FT } \times 6.5 \text{ FT}$ 

### $R_V$ = 0.05+ 0.009(I) WHERE IS IS PERCENT IMPERVIOUS COVER = 0.55 A= SITE AREA IN SQUARE FEET = 33,541.2 SQ. FT.

 $WQ_{V} = \frac{(1.2.) \times (0.55) \times (33.541.2)}{12} = 1.845 \text{ CF}$ BIORETENTION VOLUME CALCULATIONS

> VOLUME REQUIRED TO BE TREATED= 1,845 CF CONTOUR AREA AT ELEVATION 785= 1,308 SQ. FT CONTOUR AREA AT ELEVATION 786= 2,455 SQ. FT

P= TARGET RUNOFF REDUCTION RAINFALL (1.2 INCHES)

VOLUME PROVIDED= 1,851 CF

VOLUME PROVIDED > VOLUME REQUIRED

# BENCHMARKS:

NORTH AMERICAN DATUM OF 1983(2011)-STATE PLANE COORDINATE SYSTEM GEORGIA WEST ZONE VERTICAL REFERENCE FRAME IS NORTH AMERICAN VERTICAL DATUM OF 1988

**BENCHMARK #1** "X" IN CURB N 1,516,263.48 E 2,108,622.57 ELEV. = 788.12

BENCHMARK #2 "X" IN CURB N 1,516,319.07 E 2,108,830.42

ELEV. = 788.98





DURING PRECONSTRUCTION MEETING ALL EROSION & SEDIMENT CONTROL FACILITIES & PROCEDURES SHALL BE DISCUSSED. A GENERAL CONSTRUCTION SEQUENCE FOLLOWS AND MAY NEED TO BE UPDATED BY THE CONTRACTOR TO SUIT THE SPECIFICS OF THE SITE AND INTENDED CONTRACTOR SPECIFIC SEQUENCING.

1.1. INSTALL CONSTRUCTION ENTRANCE AS DETAILED ON PLANS. TEMPORARY CONSTRUCTION FENCING SHALL BE INSTALLED AROUND PERIMETER OF CONSTRUCTION SITE. WHERE THERE IS EXISTING FENCE ALONG THE PERIMETER OF THE SITE, IT CAN BE UTILIZED. FENCING SHALL BE USED TO RESTRICT OUTSIDE TRAFFIC TO SITE.

1.2. DELIVER CONSTRUCTION TRAILER TO SITE AND INSTALL TEMPORARY POWER AND TELEPHONE, IF REQUIRED. TEMPORARY UTILITY SERVICES ARE THE SOLE RESPONSIBILITY OF THE CONTRACTOR.

STAKE AND/OR FLAG LIMITS OF CLEARING.

CLEAR & GRUB, AS NECESSARY, FOR INSTALLATION OF PERIMETER CONTROLS. INSTALL SILT PERIMETER CONTROLS AS SHOWN ON PLANS. SILT PERIMETER CONTROLS SHALL BE INSTALLED LEVEL, ALONG THE CONTOURS, WITH ENDS TURNED UPSLOPE TO PREVENT CONCENTRATED FLOW AT THE SILT PERIMETER CONTROLS.

INSTALL TEMPORARY SILT INLET PROTECTION ON ALL EXISTING CATCH BASINS AND INLETS AS DESIGNATED IN THE PLANS. REMOVAL OF SILT INLET PROTECTION FROM DESIGNATED INLETS CAN ONLY OCCUR WHEN A STRUCTURE IS REMOVED. AND AS REQUIRED BY THE PROGRESSION OF THE DEMOLITION AND CONSTRUCTION.

CLEAR & GRUB, AS NECESSARY, FOR INSTALLATION OF TEMPORARY SEDIMENT TRAP. INSTALL TEMPORARY SEDIMENT TRAP, AS DETAILED IN THE PLANS. NO COMPONENTS OF THE BIORETENTION OTHER THAN THE EMERGENCY SPILLWAY SHALL BE INSTALLED UNTIL THE SITE HAS BEEN STABILIZED AND PAVED.

1.7. CONSTRUCT AND MAINTAIN TEMPORARY DIVERSION SWALE AND / OR DIVERSION BERM **DURING FILLING & GRADING ACTIVITIES.** 

1.8. CLEAR & GRUB THE REMAINING SITE AS NECESSARY. TOPSOIL SHALL BE STRIPPED AND STOCKPILED ON SITE FOR REUSE, OR REMOVED TO AN APPROVED OFFSITE SPOIL AREA.

1.9. UTILIZE DUST CONTROL MEASURES AS REQUIRED TO MINIMIZE AIR-BORNE POLLUTION BY METHODS APPROVED BY THE AUTHORIZING EPA OFFICE.

1.10. BEGIN FILLING & GRADING AS REQUIRED TO REACH SUBGRADE

1.11. ONCE PAVEMENT GRADES HAVE BEEN ESTABLISHED, AS DESIGNATED ON THE PLANS, THE CONTRACTOR SHALL UTILIZE THESE AREAS FOR STRUCTURE CONSTRUCTION. 1.12. CONSTRUCT UNDERGROUND UTILITY WORK INCLUDING STORM DRAINAGE FACILITIES. UPON

REQUIRED INLET PROTECTION. 1.13. DO NOT REPLACE ANY TOPSOIL, SEED OR INSTALL FINAL PAVEMENT PRIOR TO COMPLETION OF BUILDING SHELL. SHOULD SITEWORK BE COMPLETED PRIOR TO THIS DATE, MULCH DISTURBED AREAS TO BE PLANTED AND INSTALL STONE SUBBASE IN DISTURBED AREAS TO BE

INSTALLATION OF STORM DRAINAGE CATCH BASINS, YARD DRAINS AND INLETS, INSTALL

PAVED. 1.14. FOLLOWING COMPLETION OF BUILDING SHELL AND PAVEMENT INSTALLATION, BEGIN

LANDSCAPE INSTALLATION. 1.15. COMPLETE SITEWORK, PAVEMENT MARKINGS AND FINAL CLEAN-UP. RESEED ANY AREAS THAT MAY REQUIRE ATTENTION IMMEDIATELY. NOTE THAT LAWN AREAS WILL NOT BE DEEMED STABLE UNTIL A MINIMUM 80% VEGETATIVE DENSITY HAS BEEN ACHIEVED.

1.16. MAINTAIN EROSION & SEDIMENTATION CONTROL MEASURES UNTIL THE SITE HAS BEEN COMPLETELY STABILIZED. ALL AREAS OF VEGETATIVE SURFACE, WHETHER PERMANENT OR TEMPORARY, SHALL BE CONSIDERED TO BE IN PLACE AND FUNCTIONAL WHEN THE REQUIRED UNIFORM RATE OF COVERAGE (80%) IS OBTAINED.

1.17. REMOVE SEDIMENT CONTROLS.

1.18. REMOVE SEDIMENT TRAP. INSTALL BIORETENTION COMPONENTS AFTER REST OF SITE HAS BEEN STABILIZED.

1.19. CHECK AND MODIFY PERMANENT BMPs (GRASS SWALE, EMERGENCY SPILLWAY, BIORETENTION, OUTLET STORM PROTECTION) AS NEEDED TO MEET THE DESIGN REQUIREMENTS OUTLINED IN THIS PLAN SET.

THIS SITE IS HOME TO AN EXISTING TACO BELL AND PARKING LOT WHICH WILL BE DEMOLISHED AND REPLACED WITH A NEW TACO BELL BUILDING AND PARKING LOT AS SHOWN ON THESE PLANS. WATER QUALITY MEASURES WILL BE PROVIDED ON SITE. DETENTION IS PROVIDED OFFSITE ON THE ADJACENT PROPERTY TO THE EAST OF TACO BELL.

# PROJECT COMPLETION STATISTICS

POST-CONSTRUCTION RUN-OFF COEFFICIENT:

PARCEL SIZE :	0.77 ACRES
TOTAL DISTURBED AREA:	0.86 ACRES
EXISTING LAND USE FOR THE SITE IS COMMERCIAL/RESTAURANT.	
ESTIMATED PRE-CONSTRUCTION IMPERVIOUS AREA:	0.58 ACRES
ESTIMATED PRE-CONSTRUCTION IMPERVIOUS PERCENT:	75.3%
PRE-CONSTRUCTION RUN-OFF COEFFICIENT:	0.79
PROPOSED LAND USE WILL BE COMMERCIAL/RESTAURANT.	
ESTIMATED POST-CONSTRUCTION IMPERVIOUS AREA:	0.43 ACRES
ESTIMATED POST-CONSTRUCTION IMPERVIOUS PERCENT:	55.8%

PROJECT LOCATION:

LATITUDE LONGITUDE 34.166805° -84.787365°

UuC: URBAN LAND-UDORTHENTS COMPLEX, 0% TO 10% SLOPES. REFERENCE: USDA NATIONAL RESOURCES CONSERVATION SERVICE WEB SOIL SURVEY.

THERE ARE NO WETLANDS ON THIS SITE.

FIRST AND SUBSEQUENT RECEIVING STREAM: INITIAL RECEIVING WATER IS DRY EXTENDED DETENTION SYSTEM AND UNDERGROUND DETETNION LOCATED WITHIN THE SHOPPING CENTER'S PROPERTY AND THE SUBSEQUENT RECEIVING WATER IS CITY STORM SEWERS.

POST CONSTRUCTION WQv / BMP DESCRIPTION

WATER QUALITY IS ACHIEVED FOR THE PROPOSED DEVELOPMENT THROUGH TWO BMPS: A GRASS SWALE AND A BIORETENTION. DETENTION IS PROVIDED BY THE ACADEMY SHOPPING CENTER DETENTION SYSTEM LOCATED ON THE CHIPOTLE PROPERTY TO THE WEST OF TACO BELL.

OWNER CONTACT: **CHAD GORNALL CONSTRUCTION MANAGER** TACO BELL DEVELOPMENT 814.572.4800 Chad.Gornall@Yum.com

CLING LANGLEY 724.263.7757

ANTICIPATED TIMING: CONSTRUCTION BEGIN **CONSTRUCTION COMPLETE:** 

JUNE, 2022 SEPTEMBER, 2022

CONTRACTOR: T.B.D. CONTACT: PHONE NUMBER:

CONTRACTOR SHALL MAINTAIN A CONSTRUCTION LOG DOCUMENTING ALL GRADING AND STABILIZATION ACTIVITIES.

**Professional Corporation** 520 South Main Street, Suite 2531

330.572.2100 Fax 330.572.2101

CITY COMMENTS Δ2 02-18-2022 CITY COMMENTS 03-17-2022 ISSUED FOR RSCS BID ISSUED FOR BID

CONTRACT DATE

JOB NO.:

0.66

**BUILDING TYPE:** END20 PLAN VERSION: OCTOBER 2021 **BRAND DESIGNER:** SITE NUMBER: STORE NUMBER:

PA/PM: DRAWN BY.

2020088.24

TACO BELL

403 E. MAIN ST. CARTERSVILLE, GA 30120



**ENDEAVOR 20 SWPP PLAN** 


### BENCHMARKS: NORTH AMERICAN DATUM OF 1983(2011)-STATE PLANE COORDINATE SYSTEM GEORGIA WEST ZONE | VERTICAL REFERENCE FRAME IS NORTH AMERICAN | VERTICAL DATUM OF 1988 BENCHMARK #1 "X" IN CURB N 1,516,263.48 E 2,108,622.57 ELEV. = 788.12 BENCHMARK #2 "X" IN CURB N 1,516,319.07 E 2,108,830.42


ELEV. = 788.98


# LEGEND (SEE SHEET C-001 FOR GENERAL LEGEND)



EXISTING ASPHALT TO BE REMOVED








\_\_\_\_\_

DEMOLITION KEYNOTE

LIMITS OF DISTURBANCE





- SEE SHEET C-111 FOR SITE PLAN INFORMATION/.
- SEE SHEET C-121 FOR GRADING INFORMATION.
- SEE SHEET C-131 FOR UTILITY INFORMATION.
- SEE SHEET L-101 FOR LANDSCAPING PLAN.
- ALL OVERHEAD LINES AND POWER/TELEPHONE POLES TO REMAIN PROTECTED THROUGHOUT CONSTRUCTION UNLESS OTHERWISE NOTED.
- ALL STORM LINES AND STORM STRUCTURES TO REMAIN PROTECTED THROUGHOUT
- CONSTRUCTION UNLESS OTHERWISE NOTED. ALL GAS (2" GREATER), SANITARY (8" OR GREATER) AND WATER MAINS (6" OR GREATER) TO
- REMAIN PROTECTED THROUGHOUT CONSTRUCTION UNLESS OTHERWISE NOTED. CONTRACTOR TO SAWCUT AT NEAREST JOINT ON ALL CONCRETE PAVING AND P.C.C. CURB.

### PLAN KEYNOTES (#)

- EXISTING CURB TO BE REMOVED.
- EXISTING ASPHALT PAVEMENT TO BE REMOVED.
- EXISTING CONCRETE PAVEMENT / WALK TO BE REMOVED.
- EXISTING BUILDING/STRUCTURE TO BE REMOVED.
- EXISTING FLAG POLE/SIGNAGE TO BE REMOVED.
- EXISTING PYLON SIGN TO RELOCATED, SEE SITE PLAN.
- EXISTING LANDSCAPING (INCLUDING BUSHES, TREES, ETC.) TO BE REMOVED.
- EXISTING LIGHT POLE FOUNDATION AND ASSOCIATED WIRING TO BE REMOVED. EXISTING STORM LINE PIPE TO BE REMOVED, CONTRACTOR TO INSTALL DOGHOUSE MANHOLE OVER EXISTING STORM LINE AND PROPOSED STORM LINE PIPE PRIOR TO DEMOLISH OF EXISTING PIPE. SEE UTILITY PLAN.
- 10. EXISTING ELECTRICAL CONDUIT TO BE REMOVED.
- 1. EXISTING ELECTRICAL PULLBOX/STRUCTURE TO BE REMOVED.
- 12. EXISTING ELECTRICAL PAD TRANSFORMER TO BE SALVAGED AND RELOCATED PER UTILITY
- 13. EXISTING TELEPHONE CONDUIT TO BE REMOVED. CONTRACTOR TO COORDINATE ALL WORK WITH UTILITY COMPANY.
- 14. EXISTING GAS LINE AND GAS METER TO BE REMOVED. CONTRACTOR TO COORDINATE ALL WORK WITH UTILITY COMPANY.
- 15. EXISTING SANITARY LINE AND STRUCTURE TO BE REMOVED.
- 16. EXISTING SANITARY LINE AND STRUCTURE TO BE PROTECTED THROUGHOUT CONSTRUCTION.
- EXISTING WATER LINE AND STRUCTURE TO BE REMOVED.
- 18. EXISTING WATER LINE AND STRUCTURE TO BE PROTECTED THROUGHOUT
- 19. EXISTING LIGHT POLE, FOUNDATION AND WIRING TO BE PROTECTED THROUGHOUT CONSTRUCTION.

### DEMOLITION NOTE:

ALL EXISTING SITE AND SURROUNDING FEATURES OUTSIDE THE LIMITS OF DISTURBANCE SUCH AS UTILITIES, PAVEMENT, CURB, LANDSCAPING, ETC. SHALL REMAIN AND BE PROTECTED

THROUGHOUT CONSTRUCTION UNLESS NOTED OTHERWISE, OR ARE REQUIRED TO BE MODIFIED OR REMOVED FOR THE INSTALLATION OF PROPOSED IMPROVEMENTS. ALL DISTURBED FEATURES SHALL BE RESTORED OR RELOCATED AS REQUIRED TO THE SATISFACTION OF THE OWNER. CONTRACTOR SHALL REPAIR/REPLACE ANY SURROUNDING FEATURES DAMAGED AS A RESULT OF CONSTRUCTION ACTIVITIES AT NO ADDITIONAL COST AND TO THE SATISFACTION OF THE OWNER.

# EXISTING STRUCTURES

LAIO	INO STRUCTURES		
STRCT. ID	STRUCTURE DETAILS		
JB 100	RIM = 785.07 36" HDPE (SE)= 775.30 36" CMP (NW-OUT)= 775.20	DWCB 100	RIM = 788.21 24" HDPE (SE)= 788.60 24" HDPE (NE-OUT)= 788.60
JB OCS	RIM = 789.62 24" HDPE (E)= 776.50	SWCB 100	RIM = 781.53 18" RCP (SW)= 778.40
YI 100	36" HDPE (NW-OUT)= 776.70 RIM = 785.17 30" HDPE (E)= 781.40	CI 500	RIM = 779.84 BOTTOM= 775.8 18" RCP (IN AND OUT)
C <b>I</b> 100	RIM = 788.73 18" HDPE (SE)= 782.60	CI 600	RIM = 779.91 18" RCP (S)= 774.1
CI 200	RIM = 789.06 18" HDPE (NW)= 779.10 24" HDPE (SW)= 777.90 24" HDPE (SE-OUT)= 777.90	SSMH 100	RIM = 786.22 8" DIP (NE)= 775.00 8" DIP (SW)= 775.10 8" DIP (NW-OUT)= 775.00
CI 300	RIM = 788.48 24" HDPE (NW)= 777.90 30" HDPE (S)= 782.60 30" HDPE (E-OUT)= 777.90	SSMH 200	RIM = 781.45 8" DIP (S)= 776.85 8" DIP (NE-OUT)= 776.15
JB 200	RIM = 788.80 24" HDPE (SW)= 783.50 30" HDPE (NW-OUT)= 783.50	SSMH 300	RIM = 780.67 18" DIP (N & S)= 767.1 RIM = 780.26
CI 400	RIM = 788.59 24" HDPE (NE)= 783.80	SSMH 400	18" DIP (N & S)= 767.2



STORE NUMBER:

12-07-2021 GDOT COMMENTS Δ1 01-07-2021 CITY COMMENTS Δ2 02-18-2022 CITY COMMENTS

**Professional Corporation** 

520 South Main Street, Suite 2531 Akron, OH 44311 330.572.2100 Fax 330.572.2101

DRAWN BY.: 2020088.24

TACO BELL

403 E. MAIN ST. CARTERSVILLE, GA 30120



**ENDEAVOR 20 DEMOLITION** PLAN

10" WATER THE PER RECENT
STATE ROUTE 113  DEED BK 536 / PC 258 LIMITED ACCESS ALONG RIGHT-OF-WAY  (WARABLE R/N)  OF THE ROUTE 113  OF THE ROUTE 1
OH O
1/2" RBR FND (capped London) POB  R/W  DRIVE THRU  DRIVE THRU  CANDEY  FIND (capped London) POB  R/W  DRIVE THRU  ORIVE THRU  ORIVE THRU  FND (bent)  SIGN
TOWNSTER SETTERS.  TOWNSTER SETT
WE PER PRECORD TO THE PROPERTY OF THE PROPERTY
TO THE CORD TO THE
STANDSCAPE SET BACK  DUMPSTERS  1 24 CURB & GUTTER  1 1 1 PA
ASPHALT PARKING. 888  ASPHALT PARKING. 888  AGGESS EASEMENT DEE BOOK-558 / PAGE 363
~SHOPPING CENTER PARKING~



BENCHMARKS: NORTH AMERICAN DATUM OF 1983(2011)-STATE PLANE COORDINATE SYSTEM GEORGIA WEST ZONE VERTICAL REFERENCE FRAME IS NORTH AMERICAN VERTICAL DATUM OF 1988 BENCHMARK #1 "X" IN CURB N 1,516,263.48 E 2,108,622.57 ELEV. = 788.12

BENCHMARK #2


"X" IN CURB

N 1,516,319.07 E 2,108,830.42

ELEV. = 788.98

**LEGEND** (SEE SHEET C-001 FOR GENERAL LEGEND)

PROPOSED HEAVY DUTY ASPHALT PER SHEET C-502. 



PROPOSED STANDARD DUTY ASPHALT PER SHEET C-502. PROPOSED CONCRETE PER CONCRETE PAVEMENT DETAIL ON SHEET C-502. CONSTRUCTION KEYNOTE PROPOSED PARKING SPACE NUMBER

PROPOSED DRIVE THRU STACK CAR AND NUMBER

1"=20'

Horizontal Scale in Feet

# GENERAL SHEET NOTES

- SEE SHEET C-121 FOR GRADING INFORMATION.
- SEE SHEET C-131 FOR UTILITY INFORMATION.
- SEE SHEET L-101 FOR LANDSCAPING PLAN.

## PLAN KEYNOTES (#)

- PROPOSED P.C.C. CURB AND GUTTER, SEE SHEET C-502.
- PROPOSED REVERSE PITCH P.C.C. CURB AND GUTTER, SEE SHEET C-502.
- PROPOSED CURB AT DRIVE THRU, SEE SHEET C-502.
- PROPOSED CURB CUT OPENING, SEE SHEET C-503. PROPOSED INTEGRAL CURB, REFER TO GRADING PLAN FOR LENGTH. SEE SHEET C-502.
- PROPOSED P.C.C. CONCRETE CURB WALK REVERSE PITCH, SEE SHEET C-502. PROPOSED P.C.C. SIDEWALK (ROW), SEE SHEET SHEET C-506. THICKNESS AND
- REINFORCEMENT SHALL MEET THE MINIMUM AS SPECIFIED BY THE CITY OF CARTERSVILLE AND
- PROPOSED 6" P.C.C. PAVEMENT W/ W.W.F. 6" x 6"-W2.9 x W2.9 (CONTROL JTS. 12'-0" O.C.) OVER 6" CRUSHED AGGREGATE OR GRAVEL BASE. APPLY LIQUID ASPHALT AT ALL JOINTS BETWEEN CONCRETE AND ASPHALT.
- PROPOSED BOLLARD IN CURB, SEE SHEET C-504.
- PROPOSED DETERRENT BOLLARD, SEE SHEET C-502.
- PROPOSED ADA PARKING SIGN, SEE SHEET C-503.
- 12. PROPOSED LANDSCAPING AREA. SOD ALL DISTURBED AREAS EXCEPT WHERE PLANTING BEDS ARE INDICATED. SEE SHEET L-101.
- 13. PROPOSED MONOLITHIC CURB, SEE SHEET C-504.
- 14. PROPOSED P.C.C. WALK, SEE SHEET C-503.
- 15. PROPOSED PAVEMENT, SIDEWALK, AND ASSOCIATED RESTORATION PER CITY STANDARDS. REFER TO UTILITY PLAN FOR LOCATION OF BORING AND UTILITY TAP.
- 16. PROPOSED DIRECTIONAL PAVEMENT MARKINGS WHITE ON ASPHALT, YELLOW ON CONCRETE, BLUE FOR ADA - SEE SHEET C-502.
- PROPOSED 'DO NOT ENTER' AND 'STOP' SIGN PER GDOT STANDARDS AND SHEET C-502. 18. PROPOSED PAINTED TRANSVERSE STRIPING, SEE SHEET C-502.
- 19. PROPOSED CROSSWALK STRIPING PER GDOT STANDARDS AND SPECIFICATIONS. SEE SHEET
- C-112 FOR CROSSWALK DETAILS.
- 20. PROPOSED PAINTED 4" WIDE SOLID STRIPE WHITE ON ASPHALT, YELLOW ON CONCRETE.
- 21. RELOCATED PYLON SIGN, INCLUDING ALL ASSOCIATED WIRING, FOUNDATION ETC. 22. PROPOSED PAINTED INTERNATIONAL ADA SYMBOL PER ADA SPECIFICATIONS AND SHEET C-503.
- 23. PROPOSED TAPERED CURB TO TIE INTO EXISTING CURB AND GUTTER SEE SHEET C-502.
- 24. PROPOSED LIGHT POLE AND FOUNDATION. SEE ELECTRICAL DRAWINGS AND STRUCTURAL PLANS FOR SPECIFICATIONS.
- 25. PROPOSED ADA ACCESSIBLE RAMP PER ADA SPECIFICATIONS AND SHEET C-503. 26. PROPOSED 'MOBILE PICKUP' PAVEMENT MARKING AND SIGN PER SIGN SUPPLIER
- PROPOSED STORM STRUCTURE REFER TO UTILITY PLAN FOR DESIGN. 28. PROPOSED SANITARY STRUCTURE REFER TO UTILITY PLAN FOR DESIGN.
- 29. PROPOSED GAS METER PER GAS COMPANY SPECIFICATIONS. SEE ARCHITECTURAL DRAWINGS FOR EXACT LOCATION.
- 30. PROPOSED WATER STRUCTURE REFER TO UTILITY PLAN FOR DESIGN.
- PROPOSED RELOCATED ELECTRICAL TRANSFORMER PER ELECTRICAL COMPANY
- SPECIFICATIONS. G.C. TO VERIFY EXACT LOCATION AND SIZE WITH UTILITY ENGINEER. 32. PROPOSED ELECTRIC METER PER ELECTRIC COMPANY SPECIFICATIONS. SEE ARCHITECTURAL DRAWINGS FOR EXACT LOCATION.
- PROPOSED MENU BOARD, CANOPY AND SPEAKER POST PER SIGN SUPPLIER SPECIFICATIONS AND SHEET C-504. SIGN SUPPLIER TO PROVIDE A TEMPLATE FOR G.C. G.C. TO COORDINATE A MEETING WITH THE CONSTRUCTION/\*PROJECT MANAGER AND OPERATIONS TO VERIFY LOCATION AND PLACEMENT OF MENU BOARD, CANOPY AND SPEAKER POST PRIOR TO ANY CONSTRUCTION. SIGN SUPPLIER SHALL PROVIDE G.VC. WITH FOUNDATION DETAILS. G.C. RESPONSIBLE FOR SIGN FOUNDATIONS AND ELECTRICAL WIRING.
- PROPOSED CANOPY AND SPEAKER POST PER SIGN SUPPLIER SPECIFICATIONS AND SHEET C-504. SIGN SUPPLIER TO PROVIDE A TEMPLATE FOR G.C. G.C. TO COORDINATE A MEETING WITH THE CONSTRUCTION/PROJECT MANAGER AND OPERATIONS TO VERIFY LOCATION AND PLACEMENT OF THE CANOPY AND SPEAKER POST PRIOR TO ANY CONSTRUCTION. SIGN SUPPLIER SHALL PROVIDE G.C. WITH FOUNDATION DETAILS. G.C. RESPONSIBLE FOR SIGN FOUNDATIONS AND ELECTRICAL WIRING.
- 35. PROPOSED EVOLUTION PORTAL CLEARANCE BAR, SEE SHEET C-504 FOR PORTAL PLACEMENT. FOUNDATION PER SIGN VENDOR.
- PROPOSED WOODEN DUMPSTER ENCLOSURE ON P.C.C. PAD OVER 6.5" CRUSHED AGGREGATE OR GRAVEL BASE, SEE SHEET C-501 AND THE ARCHITECTURAL PLANS. APPLY LIQUID ASPHALT
- AT ALL JOINTS BETWEEN CONCRETE AND ASPHALT. PROPOSED PATIO SEE ARCHITECTURAL PLANS.
- PROPOSED ENERGY DISSIPATION, REFER TO EROSION CONTROL AND PLAN SET FOR DESIGN/DETAILS.
- 39. PROPOSED BIORETENTION, SEE SHEET C-121 AND C-503.
- 40. PROPOSED GRASS SWALE, SEE SHEET C-121 AND C-503.
- 41. PROPOSED DETECTABLE WARNING DOMES PER GDOT STANDARDS AND SPECIFICATIONS, SEE SHEET C-506.

### LIGHTING NOTE

PARKING LOT OUTDOOR LIGHTING SHALL HAVE A MAXIMUM HEIGHT OF FORTY-FIVE (45) FEET AND SHALL BE DIRECTED AWAY AND SHIELDED FROM ABUTTING RESIDENTIAL DISTRICTS.

DEVELOPMENT STANDARDS		
ZONING DISTRICT: G-C (GENERAL COMMERCIAL)		
	STANDARD	PROVIDED
HEIGHT:	60'	20.2'
FRONT SETBACK:	20'	55.5'
SIDE SETBACK:	10'	90.5'
REAR SETBACK:	20'	41.5'
LOT AT STREET:	110'	179.0'
LOT AT BUILDING LINE:	100'	141.0'

PARKING SPACES			
	REQUIRED	PROVIDE	
NUMBER OF SPACES	8	23	
PARKING REQUIREMENT	<u>S</u>		
1 SPACE PER 4 SEATS	1 SPACE PER 4 SEATS		
PROPOSED SEAT COUNT			
THEREFORE: 30 / 4 = 8 S	PACES REQ	UIRED.	





330.572.2100 Fax 330.572.2101

	DATE	REMARKS
	12-07-2021	GDOT COMMENTS
Δ1	01-07-2021	CITY COMMENTS
Δ2	02-18-2022	CITY COMMENTS
	03-17-2022	ISSUED FOR RSCS BID
	04-01-2022	ISSUED FOR BID

CONTRACT DATE

BUILDING TYPE: PLAN VERSION: OCTOBER 2021 BRAND DESIGNER: SITE NUMBER:

STORE NUMBER: PA/PM: DRAWN BY.


2020088.24 JOB NO.:


TACO BELL

403 E. MAIN ST. CARTERSVILLE, GA 30120



**ENDEAVOR 20** SITE PLAN





00

PROPOSED HEAVY DUTY ASPHALT PER SHEET C-502.

PROPOSED STANDARD DUTY ASPHALT PER SHEET C-502.


PROPOSED CONCRETE PER CONCRETE PAVEMENT DETAIL ON SHEET C-502.

CONSTRUCTION KEYNOTE

PROPOSED PARKING SPACE NUMBER

PROPOSED DRIVE THRU STACK CAR AND NUMBER






### GENERAL SHEET NOTES


- 1. SEE SHEET C-121 FOR GRADING INFORMATION.
- SEE SHEET C-131 FOR UTILITY INFORMATION.
   SEE SHEET L-101 FOR LANDSCAPING PLAN.
- DI ANIZEVNOTES #


# PLAN KEYNOTES (#)

- . PROPOSED P.C.C. CURB AND GUTTER, SEE SHEET C-502.
- PROPOSED REVERSE PITCH P.C.C. CURB AND GUTTER, SEE SHEET C-502.
   PROPOSED CURB AT DRIVE THRU, SEE SHEET C-502.
- 4. PROPOSED CURB CUT OPENING, SEE SHEET C-503.
- 4. PROPOSED GURB GUI OFENING, SEE SHEET G-303.
- 5. PROPOSED INTEGRAL CURB, REFER TO GRADING PLAN FOR LENGTH. SEE SHEET C-502.
- 6. PROPOSED P.C.C. CONCRETE CURB WALK REVERSE PITCH, SEE SHEET C-502.
- 7. PROPOSED P.C.C. SIDEWALK (ROW), SEE SHEET SHEET C-506. THICKNESS AND REINFORCEMENT SHALL MEET THE MINIMUM AS SPECIFIED BY THE CITY OF CARTERSVILLE AND
- PROPOSED 6" P.C.C. PAVEMENT W/ W.W.F. 6" x 6"-W2.9 x W2.9 (CONTROL JTS. 12'-0" O.C.) OVER 6" CRUSHED AGGREGATE OR GRAVEL BASE. APPLY LIQUID ASPHALT AT ALL JOINTS BETWEEN
- CONCRETE AND ASPHALT.
  9. PROPOSED BOLLARD IN CURB, SEE SHEET C-504.
- 10. PROPOSED DETERRENT BOLLARD, SEE SHEET C-502.
- 11. PROPOSED ADA PARKING SIGN, SEE SHEET C-503.
- 12. PROPOSED LANDSCAPING AREA. SOD ALL DISTURBED AREAS EXCEPT WHERE PLANTING BEDS ARE INDICATED. SEE SHEET L-101.
- 13. PROPOSED MONOLITHIC CURB, SEE SHEET C-504.
- 14. PROPOSED P.C.C. WALK, SEE SHEET C-503.
- 15. PROPOSED PAVEMENT, SIDEWALK, AND ASSOCIATED RESTORATION PER CITY STANDARDS. REFER TO UTILITY PLAN FOR LOCATION OF BORING AND UTILITY TAP.
- 16. PROPOSED DIRECTIONAL PAVEMENT MARKINGS WHITE ON ASPHALT, YELLOW ON CONCRETE, BLUE FOR ADA SEE SHEET C-502.
- 17. PROPOSED 'DO NOT ENTER' AND 'STOP' SIGN PER GDOT STANDARDS AND SHEET C-502.
- 8. PROPOSED PAINTED TRANSVERSE STRIPING, SEE SHEET C-502.
- 19. PROPOSED CROSSWALK STRIPING PER GDOT STANDARDS AND SPECIFICATIONS. SEE SHEET C-112 FOR CROSSWALK DETAILS.
- 20. PROPOSED PAINTED 4" WIDE SOLID STRIPE WHITE ON ASPHALT, YELLOW ON CONCRETE.
- 21. RELOCATED PYLON SIGN, INCLUDING ALL ASSOCIATED WIRING, FOUNDATION ETC.
- 22. PROPOSED PAINTED INTERNATIONAL ADA SYMBOL PER ADA SPECIFICATIONS AND SHEET C-503.23. PROPOSED TAPERED CURB TO TIE INTO EXISTING CURB AND GUTTER SEE SHEET C-502.
- 24. PROPOSED LIGHT POLE AND FOUNDATION. SEE ELECTRICAL DRAWINGS AND STRUCTURAL PLANS FOR SPECIFICATIONS.
- 25. PROPOSED ADA ACCESSIBLE RAMP PER ADA SPECIFICATIONS AND SHEET C-503.26. PROPOSED 'MOBILE PICKUP' PAVEMENT MARKING AND SIGN PER SIGN SUPPLIER
- SPECIFICATIONS.
- 27. PROPOSED STORM STRUCTURE REFER TO UTILITY PLAN FOR DESIGN.28. PROPOSED SANITARY STRUCTURE REFER TO UTILITY PLAN FOR DESIGN.
- 29. PROPOSED GAS METER PER GAS COMPANY SPECIFICATIONS. SEE ARCHITECTURAL DRAWINGS FOR EXACT LOCATION.
- 30. PROPOSED WATER STRUCTURE REFER TO UTILITY PLAN FOR DESIGN.
- 31. PROPOSED RELOCATED ELECTRICAL TRANSFORMER PER ELECTRICAL COMPANY
- SPECIFICATIONS. G.C. TO VERIFY EXACT LOCATION AND SIZE WITH UTILITY ENGINEER.

  32. PROPOSED ELECTRIC METER PER ELECTRIC COMPANY SPECIFICATIONS. SEE ARCHITECTURAL DRAWINGS FOR EXACT LOCATION.
- 33. PROPOSED MENU BOARD AND ORDER CONFIRMATION BOARD PER SIGN SUPPLIER SPECIFICATIONS AND SHEET C-504. SIGN SUPPLIER TO PROVIDE A TEMPLATE FOR G.C. G.C. TO COORDINATE A MEETING WITH THE CONSTRUCTION/\*PROJECT MANAGER AND OPERATIONS TO VERIFY LOCATION AND PLACEMENT OF MENU BOARD AND ORDER CONFIRMATION BOARD PRIOR TO ANY CONSTRUCTION. SIGN SUPPLIER SHALL PROVIDE G.VC. WITH FOUNDATION DETAILS. G.C. RESPONSIBLE FOR SIGN FOUNDATIONS AND ELECTRICAL WIRING.
- 4. PROPOSED ORDER CONFIRMATION BOARD PER SIGN SUPPLIER SPECIFICATIONS AND SHEET C-504. SIGN SUPPLIER TO PROVIDE A TEMPLATE FOR G.C. G.C. TO COORDINATE A MEETING WITH THE CONSTRUCTION/PROJECT MANAGER AND OPERATIONS TO VERIFY LOCATION AND PLACEMENT OF MENU BOARD AND ORDER CONFIRMATION BOARD PRIOR TO ANY CONSTRUCTION. SIGN SUPPLIER SHALL PROVIDE G.C. WITH FOUNDATION DETAILS. G.C. RESPONSIBLE FOR SIGN FOUNDATIONS AND ELECTRICAL WIRING.
- 35. PROPOSED EVOLUTION PORTAL CLEARANCE BAR, SEE SHEET C-504 FOR PORTAL PLACEMENT. FOUNDATION PER SIGN VENDOR.
- 36. PROPOSED WOODEN DUMPSTER ENCLOSURE ON P.C.C. PAD OVER 6.5" CRUSHED AGGREGATE OR GRAVEL BASE, SEE ARCHITECTURAL PLANS. APPLY LIQUID ASPHALT AT ALL JOINTS BETWEEN CONCRETE AND ASPHALT.
- 37. PROPOSED PATIO SEE ARCHITECTURAL PLANS.
- 38. PROPOSED ENERGY DISSIPATION, REFER TO EROSION CONTROL AND PLAN SET FOR DESIGN/DETAILS.
- 41. PROPOSED DETECTABLE WARNING DOMES PER GDOT STANDARDS AND SPECIFICATIONS, SEE
- 42. PROPOSED RAMP PER GDOT STANDARDS AND SPECIFICATIONS, SEE DETAIL A3 TYPE "SKEWED" ON SHEET C-506.









NORTH AMERICAN DATUM OF 1983(2011)-STATE
PLANE COORDINATE SYSTEM
GEORGIA WEST ZONE
VERTICAL REFERENCE FRAME IS NORTH AMERICAN
VERTICAL DATUM OF 1988

BENCHMARK #1
"X" IN CURB
N 1,516,263.48
E 2,108,622.57
ELEV. = 788.12

BENCHMARK #2 "X" IN CURB N 1,516,319.07 E 2,108,830.42 ELEV. = 788.98

_			
		DATE	REMARKS
Γ		12-07-2021	GDOT COMMENTS
ſ	Δ1	01-07-2021	CITY COMMENTS
ſ	Δ2	02-18-2022	CITY COMMENTS
ſ		03-17-2022	ISSUED FOR RSCS BID
Γ		04-01-2022	ISSUED FOR BID
ſ			

520 South Main Street, Suite 2531 Akron, OH 44311 330.572.2100 Fax 330.572.2101

CONTRACT DATE:

BUILDING TYPE: END20

PLAN VERSION: OCTOBER 2021

BRAND DESIGNER: DICKSON

SITE NUMBER: 293296

STORE NUMBER: 455386

PA/PM: SM

TACO BELL

2020088.24

DRAWN BY.

JOB NO.:


403 E. MAIN ST. CARTERSVILLE, GA 30120



ENDEAVOR 20 SITE PLAN ENLARGEMENT

C-112

PLOT DATE





	DATE	REMARKS
	12-07-2021	GDOT COMMENTS
Δ1	01-07-2021	CITY COMMENTS
Δ2	02-18-2022	CITY COMMENTS
	03-17-2022	ISSUED FOR RSCS BID
	04-01-2022	ISSUED FOR BID

CONTRACT DATE BUILDING TYPE:

PLAN VERSION: BRAND DESIGNER: SITE NUMBER: STORE NUMBER:


TACO BELL

2020088.24

403 E. MAIN ST. CARTERSVILLE, GA 30120



**ENDEAVOR 20 GRADING PLAN** 



**UTILITY CROSSINGS** PROPOSED STORM SEWER (12" AND SMALLER) CONTRACTOR SHALL COORDINATE ALL CROSSINGS/RELOCATIONS WITH THE RESPECTIVE UTILITY COMPANIES. PROPOSED UNDERDRAIN EXISTING AND PROPOSED PRESSURIZED (WATER & GAS) AND SECONDARY (ELECTRIC & COMMUNICATIONS) UTILITIES SHALL PROPOSED STORM SEWER (LARGER THAN 12") CROSSINGS WHEN CONFLICTS OCCUR. PROPOSED SANITARY SEWER PROPOSED WATER SERVICE

PROPOSED FIRE SERVICE

PROPOSED GAS SERVICE

ELECTRIC SERVICE

TELEPHONE SERVICE

PROPOSED CLEANOUT

APPURTENANCES

MAINTENANCE.

PROPOSED DOWNSPOUT

PROPOSED STORM STRUCTURE

PROPOSED SANITARY STRUCTURE

PROPOSED WATER VALVE ASSEMBLY

PROPOSED FIRE HYDRANT ASSEMBLY

UTILITY CONSTRUCTION KEYNOTE

PROPOSED ACCESS EASEMENT FOR

PROPOSED ELECTRICAL EASEMENT

PROPOSED UNDERGROUND

PROPOSED UNDERGROUND

PROPOSED UNDERGROUND

TELEPHONE & ELECTRIC SERVICE

DEFLECT TO MAINTAIN 18" CLEAR AT SANITARY OR STORM SEWER WHEN A PROPOSED PRESSURIZED/SECONDARY UTILITY IS IN CROSSING CONFLICT WITH AN EXISTING PRESSURIZED/SECONDARY UTILITY, THE PROPOSED UTILITY SHALL DEFLECT TO OBTAIN MINIMUM CLEARANCE.

4. CONTRACTOR SHALL FIELD LOCATE EXISTING PRESSURIZED/SECONDARY UTILITIES AT PROPOSED CROSSINGS. FOR CLEARANCE BETWEEN PIPES OF LESS THAN 18", THE CONTRACTOR SHALL PROVIDE CONCRETE ENCASEMENT (WITH THE EXCEPTION OF ANY NATURAL GAS FACILITY). SEE SHEET

1) NOT USED

4. ANY AND ALL SILT AND EROSION CONTROL DEVICES IN

NATURAL GAS FACILITIES SHALL BE RELOCATED OR

REMOVED AND REPLACED BY AND AT THE EXPENSE OF

CONFLICT WITH THE CONSTRUCTION OF THE PROPOSED

PROP. 1.5" WATER (SEE NOTES ABOVE)
EXISTING 8" SANITARY INV. = UNKNOWN PROP. ELECTRIC LINE (SEE NOTES ABOVE)
EXISTING 8" SANITARY INV. = UNKNOWN PROP. 1.5" GAS (SEE NOTES ABOVE)
EXISTING 8" SANITARY INV. = UNKNOWN

PROP. 1.5" WATER (SEE NOTES ABOVE)
PROP. 6" SANITARY INV. = 781.81 PROP. ELECTRIC LINE (SEE NOTES ABOVE)
PROP. 6" SANITARY INV. = 782.64 PROP. ELECTRIC LINE (SEE NOTES ABOVE)
PROP. 6" SANITARY INV. = 782.65 8 PROP. 6" STORM INV= 787.58 PROP. 6" SANITARY INV. = 783.17


PROP. 1.5" GAS (SEE NOTES ABOVE)
PROP. 6" STORM INV. = 785.23 PROP. 1.5" GAS (SEE NOTES ABOVE)
PROP. COMMUNICATIONS LINE (SEE NOTES ABOVE) STRCT. ID | STRUCTURE DETAILS RIM = 788.21DWCB 24" HDPE (SE)= 788.60 36" HDPE (SE)= 775.30 100 36" CMP (NW-OUT)= 775.20 24" HDPE (NE-OUT)= 788.60 SWCB | RIM = 781.53 RIM = 789.62100 | 18" RCP (SW)= 778.40 24" HDPE (E)= 776.50 36" HDPE (NW-OUT)= 776.70 RIM = 779.84BOTTOM= 775.8 RIM = 785.17 500 18" RCP (IN AND OUT) 30" HDPE (E)= 781.40 100 RIM = 779.91RIM = 788.7318" HDPE (SE)= 782.60 18" RCP (S)= 774.1 100 18" RCP (NW-OUT)= 773.8 RIM = 789.0618" HDPE (NW)= 779.10 RIM = 786.2224" HDPE (SW)= 777.90 8" DIP (NE)= 775.00 200 24" HDPE (SE-OUT)= 777.90 8" DIP (SW)= 775.10 8" DIP (NW-OUT)= 775.00 RIM = 788.4824" HDPE (NW)= 777.90 RIM = 781.4530" HDPE (S)= 782.60 8" DIP (S)= 776.85 30" HDPE (E-OUT)= 777.90 200 8" DIP (NE-OUT)= 776.15 RIM = 788.80RIM = 780.67 24" HDPE (SW)= 783.50 18" DIP (N & S)= 767.1 300 30" HDPE (NW-OUT)= 783.50 RIM = 780.26 400 | 18" DIP (N & S)= 767.2 RIM = 788.59 CI 400 24" HDPE (NE)= 783.80


EXISTING STRUCTURES


### **BENCHMARKS**:

NORTH AMERICAN DATUM OF 1983(2011)-STATE PLANE COORDINATE SYSTEM GEORGIA WEST ZONE VERTICAL REFERENCE FRAME IS NORTH AMERICAN VERTICAL DATUM OF 1988

BENCHMARK #1 BENCHMARK #2 "X" IN CURB "X" IN CURB N 1,516,263.48 N 1,516,319.07 E 2,108,622.57 E 2,108,830.42 ELEV. = 788.12 ELEV. = 788.98







Horizontal Scale in Feet


PROF	POSED STORM STRUCTURES
STRCT. ID	STRUCTURE DETAILS
MH 1	PROPOSED 48" DIA. DOGHOUSE STORM MANHOLE (SEE SHEET C-505) RIM=788.80 INV. 24" HDPE (NE)=778.46 EX. INV. 24" HDPE (SW)=778.46 SUMP=776.46
MH 2	PROPOSED STORM MANHOLE 48" DIA. (SEE SHEET C-505) RIM=787.71 INV. 24" HDPE (SW & N)=778.17 SUMP=776.17
MH 3	PROPOSED 48" DIA. DOGHOUSE STORM MANHOLE (SEE SHEET C-505) RIM=786.77 INV. 24" HDPE (S)=778.04 EX. INV. 24" HDPE (E)= 778.04 SUMP=776.04
CB 1	PROPOSED CATCH BASIN (SEE SHEET C-505) RIM=786.00 INV. 6" PVC UNDERDRAIN= 782.00 INV. 18" HDPE (SE)=781.90 SUMP=780.22
со	PROPOSED STORM CLEANOUT (SEE SHEET C-503)


PROPOSED SANITARY STRUCTURE	
STRCT. ID	STRUCTURE DETAILS
SAN 1	PROPOSED 1,000 GALLON EXTERIOR GREASE INTERCEPTOR (SEE CITY OF CARTERSVILLE DETAIL ON SHEET C-502) RIM=789.22 INV. 6" PVC (N)= 783.00 INV. 6" PVC (S)= 782.83
SAN 2	PROPOSED SANITARY MANHOLE 48" DIA. (SEE SHEET C-503) RIM=788.20 INV. 6" PVC (NE)= 782.66 INV. 6" PVC (NW)= 782.56

### CARTERSVILLE ELECTRIC SYSTEM NOTES

RIM=786.00

- ELECTRICAL SERVICE PRIOR TO CONSTRUCTION (770) 387-5631. ALL SERVICE INSTALLATIONS SHALL COMPLY WITH THE CURRENT
- ANY TRENCHING OR CUTTING OF EXISTING CONCRETE OR ASPHALT 303. NOT USED EARTH AND/OR GRAVEL. THE CONTRACTOR SHALL REPAIR OR REPLACE CONCRETE OR ASPHALT SURFACES AS REQUIRED.
- VERSION OF THE "CARTERSVILLE ELECTRIC SYSTEM CONTRACTOR'S MANUAL" FORE CES CONSTRUCTION SPECIFICATIONS.
- BE MAINTAINED AT ALL CROSSINGS OVER OR UNDER CES UNDERGROUND LINES.
- UNDERGROUND LINES. NO SHRUBS, TREES OR STRUCTURES SHALL BE PLACED WITHIN TEN
- ALL METERING LOCATIONS SHALL BE COORDINATED WITH CES PRIOR TO INSTALLATION, CES MUST APPROVE THE LOCATION OF ALL
- 9.a. CES SHALL APPLY STRAW OR HAY MULCH OVER ALL AREAS ELECTRICAL FACILITIES WITHIN THE DEVELOPMENT.
- AND SEDIMENT CONTROL REQUIREMENTS AFTER INITIAL APPLICATION BY CARTERSVILLE ELECTRICAL SYSTEM.
- REMOVE ANY AND ALL EROSION AND SEDIMENT CONTROL MEASURES NECESSARY OR REQUIRED TO COMPLY WITH ALL LOCAL, STATE AND FEDERAL EROSION AND SEDIMENT CONTROL REQUIREMENTS. THIS SHALL INCLUDE, BUT NOT BE LIMITED TO THOSE WHICH MAY BE ASSOCIATED WITH THE CONSTRUCTION OF THE CES ELECTRIC FACILITIES WITHIN THE DEVELOPMENT, WITH THE EXCEPTION OF THE MEASURES LIOSTED IN THESE NOTES AS BEING COMPLETED BY CES.
- AFFECTED PARTIES (INCLUDING CES), ALL PROPOSED UTILITY SITE BY A PROFESSIONAL SURVEYOR AT THE CONTRACTOR'S EXPENSE.
- COSTS HAVE BEEN PAID IN FULL.






PROPOSED STORM STRUCTURES		
STRCT. ID	STRUCTURE DETAILS	
MH 1	PROPOSED 48" DIA. DOGHOUSE STORM MANHOLE (SEE SHEET C-505) RIM=788.80 INV. 24" HDPE (NE)=778.46 EX. INV. 24" HDPE (SW)=778.46 SUMP=776.46	
MH 2	PROPOSED STORM MANHOLE 48" DIA. (SEE SHEET C-505) RIM=787.71 INV. 24" HDPE (SW & N)=778.17 SUMP=776.17	
PROPOSED 48" DIA. DOGHOUSE STORM MANHOLE (SEE SHEET C-505) MH RIM=786.77 3 INV. 24" HDPE (S)=778.04 EX. INV. 24" HDPE (E)= 778.04 SUMP=776.04		
CB 1	PROPOSED CATCH BASIN (SEE SHEET C-505) RIM=786.00 INV. 6" PVC UNDERDRAIN= 782.00	

	PROPOSED SANITARY STRUCTURES		
I	STRCT. ID	STRUCTURE DETAILS	
	SAN 1	PROPOSED 1,000 GALLON EXTERIOR GREASE INTERCEPTOR (SEE CITY OF CARTERSVILLE DETAIL ON SHEET C-502) RIM=789.22 INV. 6" PVC (N)= 783.00 INV. 6" PVC (S)= 782.83	
	SAN 2	PROPOSED SANITARY MANHOLE 48" DIA. (SEE SHEET C-503) RIM=788.20 INV. 6" PVC (NE)= 782.66 INV. 6" PVC (NW)= 782.56	

INV. 6" PVC UNDERDRAIN= 782.625

- 1. THE CONTRACTOR SHALL COORDINATE THE INSTALLATION OF THE NATIONAL ELECTRICAL CODE.
- SHALL BE REPAIRED BY THE CONTRACTOR. CARTERSVILLE ELECTRIC 304. NOT USED SYSTEM (CES) WILL COMPACT AND BACKFILL THEIR TRENCHES WITH 305. NOT USED THE ELECTRICAL CONTRACTOR SHALL ABIDE BY THE LATEST
- 5. A MINIMUM OF TWELVE (12)-INCHES OF VERTICAL SEPARATION SHALL
- A MINIMUM OF 36" HORIZONTAL SEPARATION SHALL BE MAINTAINED FROM ALL UNDERGROUND FACILITIES INSTALLED PARALLEL TO CES
- (10)-FEET OF THE FRONT OR WITHIN FOUR (4)-FEET OF THE SIDES OR REAR OF PAD-MOUNTED TRANSFORMERS.
- METERING POINTS. 9. EROSION & SEDIMENT CONTROL SHALL BE ADDRESSED AS FOLLOWS: 404.
- THE CONTRACTOR SHALL MAINTAIN OR RE-APPLY SUCH EROSION AND SEDIMENT CONTROL MEASURES AS REQUIRED TO COMPLY WITH ALL LOCAL, STATE, AND FEDERAL EROSION
- THE CONTRACTOR SHALL PROVIDE, INSTALL, MAINTAIN AND
- 9.d. ANY AND ALL BMP's IN CONFLICT WITH THE PROPOSED CES CONSTRUCTION SHALL BE RELOCATED OR REMOVED AND REPLACED BY AND AT THE EXPENSE OF THE DEVELOPER. . UNLESS OTHER ARRANGEMENTS ARE MADE BETWEEN ALL
- ANY REQUESTED RELOCATION OF CES POLES OR OTHER FACILITIES SHALL BE DONE AT THE CUSTOMER'S EXPENSE. RELOCATIONS WILL BE DONE AT THE DISCRETION OF CES, AND ONLY AFTER RELOCATION



- CONTRACTOR TO ENSURE WATER TIGHT CONNECTION AT ALL PROPOSED DOGHOUSE MANHOLES. CONTRACTOR SHALL SUPPLY ALL FITTINGS, ADAPTERS, AND ASSOCIATED PIPES AND
- CONNECTIONS TO COMPLETE PROPOSED UTILITY INSTALLATION. REFER TO BUILDING AND PLUMBING PLANS FOR EXACT UTILITY ENTRY, AND EXTERIOR
- CLEANOUTS ALONG BUILDING EDGE/FACE. ALL EARTHWORK AND/OR CURBING IN THE AREAS OF THE PROPOSED NATURAL GAS FACILITIES SHALL BE COMPLETED PRIOR TO THE INSTALLATION OF THE PROPOSED NATURAL GAS FACILITIES.

### PLAN KEYNOTES $\langle$ # angle

- 100. PROPOSED 6" PVC DOWNSPOUT COLLECTOR LINE @ 4.17%. 24 L.F. 6" INV.= 786.00 AT BUILDING. 101. PROPOSED 6" PVC DOWNSPOUT COLLECTOR LINE @ 2.5%. 40 L.F. TOTAL. 6" INV.= 786.00 AT
- 102. PROPOSED 6" PERFORATED PVC PIPE @ 0.50%. 150 L.F. TOTAL. 6" INV.= 782.75 AT START. 6"
- INV.= 782.00 AT CATCH BASIN.
- 103. PROPOSED 50 L.F. OF 24" (HDPE) STORM SEWER @ 0.58% 104. PROPOSED 21 L.F. OF 24" (HDPE) STORM SEWER @ 0.61%
- 105. PROPOSED 32 L.F. OF 18" (HDPE) STORM SEWER @ 1.00% 106. PROPOSED STORMWATER CONNECTION INTO EXISTING YARD INLET (YI-100, RIM=785.17, EX. 30" HDPE INV. (E- OUT)= 781.40. PROPOSED TIE-IN 24" HDPE INV. (W- IN) 781.58'. CONTRACTOR SHALL

### NEATLY CORE DRILL EXISTING STRUCTURE AND ENSURE WATER TIGHT CONNECTION. SANITARY

- 200. PROPOSED SANITARY CONNECTION. INV=783.25.
- 201. PROPOSED 2 L.F. OF 6" (PVC) SANITARY SEWER @ 2.50%.
- 202. PROPOSED SANITARY CLEANOUT AND WYE CONNECTION SHEET C-503. 6" INV= 783.20. RIM=
- 203. PROPOSED 6 L.F. OF 6" (PVC) SANITARY SEWER @ 2.50%.
- 204. PROPOSED SANITARY CLEANOUT AND WYE CONNECTION SHEET C-503. INV=783.04. RIM=789.06
- 205. PROPOSED 2 L.F. OF 6" (PVC) SANITARY SEWER @ 2.50%.
- 206. PROPOSED 2 L.F. OF 6" (PVC) SANITARY SEWER @ 2.50%. 207. PROPOSED SANITARY CLEANOUT AND WYE CONNECTION, SEE SHEET C-503. INV=782.78.
- RIM=789.41
- 208. PROPOSED 7 L.F. OF 6" (PVC) SANITARY SEWER @ 2.50%. 209. PROPOSED WYE CONNECTION. INV=782.61.
- 210. PROPOSED SANITARY CONNECTION. INV=783.25
- 211. PROPOSED 2 L.F. OF 6" (PVC) SANITARY SEWER @ 5.00%. 212. PROPOSED SANITARY CLEANOUT AND WYE CONNECTION SHEET C-503. INV= 783.14
- RIM=789.40 213. PROPOSED 2 L.F. OF 6" (PVC) SANITARY SEWER @ 5.00%.
- 214. PROPOSED SANITARY CLEANOUT AND WYE CONNECTION SHEET C-503. INV=783.04.
- RIM=789.33.
- 215. PROPOSED 17 L.F. OF 6" (PVC) SANITARY SEWER @ 2.50%. 216. PROPOSED 5 L.F. OF 6" (PVC) SANITARY SEWER @ 2.50%.
- PROPOSED SANITARY CLEANOUT AND WYE CONNECTION SHEET C-502. INV=782.06.
- 218. PROPOSED 97 L.F. OF 6" (PVC) SANITARY SEWER @ 2.50%.
- 219. PROPOSED 42 L.F. OF 6" (PVC) SANITARY SEWER @ 2.30%. 220. PROPOSED SANITARY CLEANOUT AND WYE CONNECTION SHEET C-503. INV= 778.60.
- RIM=787.54
- 221. PROPOSED 10 L.F. OF 6" (PVC) SANITARY SEWER @ 1.00% MINIMUM.
- PROPOSED SEWER CONNECTION TO EXISTING WYE. PRIOR TO START OF SANITARY
- CONSTRUCTION, CONTRACTOR SHALL FIELD VERIFY LOCATION, INVERT AND CONDITION OF EXISTING SANITARY LATERAL FOR RE-USE. CONTRACTOR SHALL ENSURE THERE ARE NO CONFLICTS AND PROPOSED SANITARY DESIGN CAN BE ACHIEVED. IF DESIGN CANNOT BE ACHIEVED, CONTRACTOR SHALL NOTIFY THE ENGINEER IMMEDIATELY.
- 223. PROPOSED 35 L.F. OF 3" VENT PIPE TO GREASE INTERCEPTOR. COORDINATE EXACT LOCATION WITH PLUMBING PLANS.
- 224. NOT USED.
- 225. PROPOSED 10 L.F. OF 6" (PVC) SANITARY SEWER @ 5.00%.
- SANITARY NOTE: ALL PROPOSED SANITARY WORK SHALL BE PRIVATELY OWNED AND MAINTAINED. l WATER
- 300. PROPOSED DOMESTIC WATER CONNECTION TO BUILDING. COORDINATE WITH PLUMBING PLANS. EXISTING WATER METER AND BACKFLOW PREVENTOR LOCATED WITHIN THE ACADEMY SPORTS AND OUTDOORS SHOPPING CENTER TO BE REUSED.
- PROPOSED 1" IRRIGATION LINE, REFER TO IRRIGATION AND PLUMBING PLANS. PROPOSED 196 L.F. 1.5" (COPPER TYPE K) WATER SERVICE LINE. PROPOSED WATER SERVICE LINE 302.
- TO TIE INTO EXISTING 1.5" DOMESTIC LINE. CONTRACTOR SHALL FIELD VERIFY LOCATION AND CONDITION OF EXISTING 1.5" DOMESTIC LINE.

- 306. NOT USED 307. NOT USED
- 308. REPLACE BACKFLOW PREVENTION DEVICE(S) AND ASSOCIATED ENTITIES PER ALL APPLICABLE AWWA, STATE, AND LOCAL CODE/ORDINANCE REQUIREMENTS. REFER TO THE CITY OF CARTERSVILLE WATER DEPARTMENT BACKFLOW PREVENTION ORDINANCE.

### ELECTRIC AND COMMUNICATIONS

- PROPOSED ELECTRIC METER PER ELECTRIC COMPANY SPECIFICATIONS. SEE BUILDING DRAWINGS FOR EXACT LOCATION. ELECTRIC SERVICE LINE TO BE COORDINATED WITH THE
- PROPOSED ELECTRIC SERVICE CONNECTION TO BE COORDINATED WITH THE UTILITY COMPANIES PROPOSED LIGHT POLE AND FOUNDATION. SEE ELECTRICAL DRAWINGS FOR SPECIFICATIONS.
- PROPOSED PAD MOUNTED ELECTRICAL TRANSFORMER PER ELECTRICAL COMPANY SPECIFICATIONS. G.C. TO VERIFY EXACT LOCATION AND SIZE WITH UTILITY PROVIDER. IF EXISTIN PAD TRANSFORMER MEETS UTILITY PROVIDER AND CLIENT REQUIREMENTS, CONTRACTOR SHALL
- RELOCATE EXISTING PAD TRANSFORMER TO THE NEW PROPOSED LOCATION. PROPOSED TELECOMMUNICATIONS SERVICE CONNECTION TO BE COORDINATED WITH THE UTILITY COMPANIES.
- DISTURBED SPECIFICALLY BY THE CONSTRUCTION OF THE CES 405. PROPOSED ELECTRIC AND TELECOMMUNICATIONS SERVICE CONNECTION TO BE COORDINATED WITH THE UTILITY COMPANIES.
  - 406. PROPOSED 15' CES PRIMARY EASEMENT

500. PROPOSED GAS METER PER GAS COMPANY SPECIFICATIONS. SEE BUILDING DRAWINGS FOR EXACT LOCATION. GAS SERVICE LINE TO BE COORDINATED WITH THE GAS COMPANY. 501. PROPOSED 165 L.F. GAS SERVICE CONNECTION TO BE COORDINATED WITH THE GAS COMPANY. GAS NOTE: A 5' MINIMUM SPACING SHALL BE PROVIDED BETWEEN THE PROPOSED GAS LINE AND THE PROPOSED PYLON SIGN (INCLUDING SIGN FOOTINGS).

## CARTERSVILLE GAS NOTES

DEVELOPER'S EXPENSE

- ANY AND ALL CONSTRUCTION STAKING, HORIZONTAL AND VERTICAL, NECESSARY OR REQUIRED FOR THE CONSTRUCTION OF THE PROPOSED NATURAL GAS FACILITIES SHALL BE PROVIDED BY AND AT THE EXPENSE OF THE DEVELOPER
- 2. THE PROPOSED NATURAL GAS METER SHALL NOT BE LOCATED WITHIN 36" OF ANY ELECTRICAL METER, ELECTRICAL BOX OR WALL OPENING SUCH AS BUT NOT LIMITED TO INTAKE/EXHAUST VENTS DOORS, WINDOWS, ETC.
- 3. CONTRACTOR TO COORDINATE THE INSTALLATION AND COSTS OF THE PROPOSED NATURAL GAS FACILITIES BEFORE CONSTRUCTION WITH JASON HUBBARD OF THE GAS SYSTEM AT 770.387.5642. EASEMENTS SHALL BE CLEARLY MARKED AND LABELED ON THE JOB 4. THE INSTALLATION OF THE PROPOSED NATURAL GAS FACILITIES SHALL BE COMPLETED PRIOR TO ANY AND ALL PLACEMENT OF BASE AND/OR PAVING WITHIN THE AREAS OF THE PROPOSED NATURAL GAS FACILITIES. BASE AND/OR PAVING PLACED PRIOR TO THE INSTALLATION OF THE PROPOSED NATURAL GAS FACILITIES REQUIRING REMOVAL FOR THE INSTALLATION OF THE PROPOSED NATURAL GAS FACILITIES SHALL BE REMOVED AND REPLACED BY THE DEVELOPER AT THE
  - CONTRACTOR TO PROVIDE THE TOTAL CONNECTED NATURAL GAS LOAD, THE DELINEATION OF THE CONNECTED NATURAL GAS LOAD AND THE REQUESTED NATURAL GAS DELIVERY PRESSURE (7" W.C. 5 PSIG OR 30 PSIG-NOMINAL) SHALL BE PROVIDED TO THE GAS SYSTEM OFFICES AT 770.387.5642 PRIOR TO REQUESTING NATURAL GAS SERVICE.



330.572.2100 Fax 330.572.2101

GDOT COMMENTS CITY COMMENTS Δ2 02-18-2022 CITY COMMENTS 03-17-2022 ISSUED FOR RSCS BID ISSUED FOR BID

END20

CONTRACT DATE **BUILDING TYPE:** PLAN VERSION: OCTOBER 2021

**BRAND DESIGNER:** DICKSON SITE NUMBER: STORE NUMBER:

PA/PM:


DRAWN BY.


JOB NO.: 2020088.24 TACO BELL


403 E. MAIN ST. CARTERSVILLE, GA 30120



**ENDEAVOR 20 UTILITY PLAN** 









### BENCHMARKS:

NORTH AMERICAN DATUM OF 1983(2011)-STATE PLANE COORDINATE SYSTEM GEORGIA WEST ZONE VERTICAL REFERENCE FRAME IS NORTH AMERICAN VERTICAL DATUM OF 1988

BENCHMARK #1 "X" IN CURB N 1,516,263.48 E 2,108,622.57

EV. = 788.12		
NCHMARK #2		
IN CURB		
,516,319.07		
108,830.42		
V. = 788.98		

	Δ1	01-07-2021	CITY COMMENTS		
	Δ2	02-18-2022	CITY COMMENTS		
		03-17-2022	ISSUED FOR RSCS BID		
		04-01-2022	ISSUED FOR BID		
	CONTRACT DATE: -				
	BUILDING TYPE: END20				
DI ANIA/EDOLONI			0070050 0004		

12-07-2021 GDOT COMMENTS


PLAN VERSION: OCTOBER 2021 BRAND DESIGNER: DICKSON SITE NUMBER: 293296 PA/PM: DRAWN BY. JOB NO.: 2020088.24


TACO BELL


403 E. MAIN ST. CARTERSVILLE, GA 30120



**ENDEAVOR 20 UTILITY PROFILES** 







This document has not been reviewed by the stamping party. Therefore, the stamping party makes no representation(s) with respect to its contents, and shall not be liable for such. Any reliance on this stamp shall be at the relying party(ies)'s own risk and hereby waives any and all claim(s) related to the existence of the stamp or otherwise.

FOR REFERENCE ONLY

	DATE	REMARKS
	12-07-2021	GDOT COMMENTS
Δ1	01-07-2021	CITY COMMENTS
Δ2	02-18-2022	CITY COMMENTS
	03-17-2022	ISSUED FOR RSCS BID
	04-01-2022	ISSUED FOR BID

CONTRACT DATE:
BUILDING TYPE: END2
PLAN VERSION: OCTOBER 202
BRAND DESIGNER: DICKSO
SITE NUMBER: 29329
STORE NUMBER: 45538
PA/PM: SI

JOB NO.: 2020088.24

TACO BELL

DRAWN BY.

403 E. MAIN ST. CARTERSVILLE, GA 30120




ENDEAVOR 20 CITY OF CARTERSVILLE & MISC. DETAILS


C-501

OT DATE:

CONCRETE CURB AND GUTTER



CONCRETE CURB AND GUTTER REVERSE PITCH



ALL PAVEMENT MARKINGS TO BE WHITE PAVEMENT PAINT, UNLESS STATED OTHERWISE. ALL PAVEMENT MARKINGS WITHIN ADA AREAS SHALL BE PAINTED BLUE EXCEPT FOR COLORS DEFINED ON THE ADA PAVEMENT SYMBOL.


MARKING (STRIPING) PAINT FOR PARKING SPACES, TRAFFIC ARROWS, ADA PARKING AND SYMBOLS, ETC., PER LOCAL REQUIREMENTS AND AS FOLLOWS:

PAVEMENT MARKINGS SHALL BE PER GDOT SECTION 870 NO. 5A (WHITE PAINT) AND NO. 5B (YELLOW PAINT).

PROVIDE A NON-SLIP AGGREGATE ADDITIVE TO MARKING PAINT USED AT ADA ACCESS

APPLY 2 COATS WITH STRAIGHT EDGES, YELLOW ON CONCRETE/WHITE ON ASPHALT EXCEPT WHEN MATCHING ADJACENT OR EXISTING COLOR WHEN THE PAVING IS AN EXPANSION OR SEGMENT OF A LARGER LOT. CONTRACTOR SHALL APPLY THE SECOND COAT NO SOONER THAN 30 DAYS OF APPLYING THE FIRST COAT.

**PAVEMENT MARKINGS & NOTES** 



\_\_\_ #5V @ 12" O.C.

-FINISH GRADE

BACKFILL AND

SPECIFICATIONS

SEED PER

· #5 REBAR TOP, MID, AND

BOTTOM

REINFORCEMENT SHALL BE BENT TO APPROPRIATE ANGLES AND BE

CURB SHALL BE POURED INTEGRAL WITH CONCRETE PAVEMENT.

R5-1 SIGN

- STANDARD

R5-1 SIGN

DO NOT ENTER & STOP SIGN

CONCRETE CURB AT DRIVE THRU

PAVEMENT DIMENSIONS REFER TO THIS POINT

1" RADIUS BOTH SIDES —

W.W.F. 6"x6" - W.2.9xW.2.9 —

PORTLAND CEMENT

NOTE:

CONTINUOUS THROUGH CORNERS.

INTEGRAL CONCRETE. CURB

CONCRETE -

PAVEMENT AS DETAILED

15" LONG #5

S

STANDARD R1-1 SIGN


STANDARD —

DRIVE THRU


R1-1 SIGN

L-BAR @ 24" O.C.

ELSEWHERE-



CONCRETE CURB TAPER



1. APPLY LIQUID ASPHALT AT ALL JOINTS BETWEEN CONCRETE AND ASPHALT. APPLY CONCRETE SEALANT CONFORMING TO ASTM D6690 WHERE PROPOSED CONCRETE MEETS EXISTING CONCRETE.

PARKING SLOPE AS PER PLAN

(1) 6" CONCRETE PAVEMENT (4,000 PSI)

3) SUBGRADE COMPACTION

(4) PROOF ROLLING


6" GRADED AGGREGATE BASE, 6.5" TO

BE USED AT TRASH ENCLOSURE AREA

SEE SITE PLAN FOR PAVEMENT REINFORCEMENT.

3. CONCRETE PAVEMENT SHALL HAVE CONTROL JOINTS PER CONCRETE NOTES SHEET C-001

TYPICAL CONCRETE PAVEMENT SECTION



(1) 9.5 mm TYPE II SUPERPAVE ASPHALT SURFACE COURSE 1.5" HEAVY DUTY

3.0" STANDAR DUTY (IN TWO LIFTS) (2) 19 mm SUPERPAVE ASPHALT INTERMEDIATE COURSE

-- STANDARD DUTY (3) 8" GRADED AGGREGATE BASE

(4) SUBGRADE COMPACTION


(5) PROOF ROLLING (6) TACK COAT

1. APPLY LIQUID ASPHALT AT ALL JOINTS BETWEEN CONCRETE AND ASPHALT AND WHERE PROPOSED ASPHALT MEETS EXISTING ASPHALT INCLUDING SAW CUT JOINTS.

2. SEE SITE PLAN FOR PAVEMENT LOCATIONS.


3. NO RAP SHALL BE PERMITTED IN ASPHALT SURFACE COURSE.






CONTRACTOR SHALL INSTALL 1/2" PRE-FORMED EXPANSION JOINT MATERIAL AND JOINT SEALER WHERE PAVEMENT ABUTS BUILDING.

2. FIBER MAY BE USED IN PLACE OF STEEL REINFORCEMENT, SEE CONCRETE NOTES SHEET C-001.






I. CONTRACTOR SHALL PAINT STEEL PIPE WITH AN EXTERIOR RUST INHIBITIVE PAINT SUCH AS SHERWIN-WILLIAMS MACROPOXY 646 FAST CURE (B58W610), IN ACCORDANCE WITH MANUFACTURERS PREPARATION REQUIREMENTS AND PROVIDE A YELLOW (BLUE FOR ADA) BOLLARD COVER. COVER SUCH AS A STREET SMART SOLUTIONS POST GUARD, DOME-TOP COVER BY US-POSTMAN.COM OR APPROVED EQUAL


2. WHERE UTILIZED FOR PEDESTRIAN SEPARATION/ PROTECTION CONTRACTOR SHALL INSTALL A SPACING AND RATING SHALL BE IN ACCORDANCE WITH ASTM AND THE MANUFACTURERS REQUIREMENTS FOR PROPOSED LOCATIONS AND POSSIBLE VEHICLE APPROACH SPEED. UTILIZATION OF CRASHCORE BOLLARD BY MCCUE.COM OR APPROVED EQUAL SHALL BE IN ACCORDANCE WITH MANUFACTURE SPECIFICATIONS. CONTRACTOR SHALL BE OR BECOME CERTIFIED INSTALLERS, CONTACT MANUFACTURER(S) FOR DETAILS.

DETERRENT BOLLARD




1,000 GALLON GREASE INTERCEPTOR REVISED: 7/2/07 DRAWING NOT TO SCALE





- CONCRETE TO BE 4000 PSI @ 28 DAYS
- BUTYL RUBBER SEALANT USED AT JOINTS • 24" ACCESS HOLE SUITABLE FOR RING AND COVER

The detail above (Grease Interceptor) has not been reviewed by the stamping party. Therefore, the stamping party makes no representation(s) with respect to its contents, and shall not be liable for such. Any reliance on this stamp shall be at the relying party(ies)'s own risk and hereby waives any and all claim(s) related to the existence of the stamp or otherwise.



**Professional Corporation** 

520 South Main Street, Suite 2531 Akron, OH 44311

330.572.2100 Fax 330.572.2101

OCTOBER 2021 PLAN VERSION: BRAND DESIGNER:

SITE NUMBER: STORE NUMBER: PA/PM: DRAWN BY. JOB NO.: 2020088.24

**TACO BELL** 

403 E. MAIN ST. CARTERSVILLE, GA 30120



**ENDEAVOR 20 DETAILS** 

C-502


TRANSVERSE STRIPING

- 4" WHITE STRIPE ON ASPHALT/

YELLOW ON CONCRETE AND

BLUE IN ADA AREAS

ALL SIGNS NOTED SHALL CONFORM TO THE LATEST GDOT





520 South Main Street, Suite 2531 Akron, OH 44311 330.572.2100 Fax 330.572.2101

	DATE	REMARKS
	12-07-2021	GDOT COMMENTS
Δ1	01-07-2021	CITY COMMENTS
Δ2	02-18-2022	CITY COMMENTS
	03-17-2022	ISSUED FOR RSCS BID
	04-01-2022	ISSUED FOR BID

BUILDING TYPE: OCTOBER 2021 PLAN VERSION: BRAND DESIGNER:

DICKSON SITE NUMBER: 455386 STORE NUMBER: PA/PM: DRAWN BY.

END20

2020088.24


TACO BELL


JOB NO.:

403 E. MAIN ST. CARTERSVILLE, GA 30120



**ENDEAVOR 20 DETAILS** 





PAVEMENT DIMENSIONS
REFER TO THIS POINT

1" RADIUS BOTH SIDES

PAVEMENT ELEVATIONS
REFER TO THIS POINT

PAVEMENT AS SPECIFIED ELSE WHERE
PORTLAND CEMENT CONCRETE SEE
CONCRETE NOTES SHEET C-001 AND

GEOTECH SPECS.


- PAVEMENT AGGREGATE

COURSE, 6" MIN. THICKNESS

B2 MONOLITHIC CONCRETE CURB


N.T.S.

**BUTT JOINT** 



CONCRETE ENCASEMENT MONOLITHIC CRADLING OF UPPER PIPE FOR CROSSINGS WITH LESS THAN 18" MINIMUM CLEARANCE

N.T.S.



I. CONTRACTOR SHALL PAINT STEEL PIPE WITH AN EXTERIOR RUST INHIBITIVE PAINT SUCH AS SHERWIN-WILLIAMS MACROPOXY 646 FAST CURE (B58W610), IN ACCORDANCE WITH MANUFACTURERS PREPARATION REQUIREMENTS AND PROVIDE A YELLOW BOLLARD COVER. COVER SUCH AS A STREET SMART SOLUTIONS POST GUARD, DOME-TOP COVER BY US-POSTMAN.COM OR APPROVED EQUAL.

2. WHERE UTILIZED FOR PEDESTRIAN SEPARATION/ PROTECTION CONTRACTOR SHALL INSTALL A CRASH RATED BOLLARD AND FOOTING PER ASTM F3016/3016M. TYPICAL SPACING OF 5'-6" CENTER TO CENTER WITH AN ANTICIPATED S20 RATING FOR BIDDING PURPOSES - FINAL SPACING AND RATING SHALL BE IN ACCORDANCE WITH ASTM AND THE MANUFACTURERS REQUIREMENTS FOR PROPOSED LOCATIONS AND POSSIBLE VEHICLE APPROACH SPEED. UTILIZATION OF CRASHCORE BOLLARD BY MCCUE.COM OR APPROVED EQUAL SHALL BE IN ACCORDANCE WITH MANUFACTURE SPECIFICATIONS. CONTRACTOR SHALL BE OR BECOME CERTIFIED INSTALLERS, CONTACT MANUFACTURER(S) FOR DETAILS.

DETERRENT BOLLARD IN CURB

N.T.S.

	DATE	REMARKS
	12-07-2021	GDOT COMMENTS
Δ1	01-07-2021	CITY COMMENTS
Δ2	02-18-2022	CITY COMMENTS
	03-17-2022	ISSUED FOR RSCS BID
	04-01-2022	ISSUED FOR BID

**Professional Corporation** 

520 South Main Street, Suite 2531 Akron, OH 44311

330.572.2100 Fax 330.572.2101

CONTRACT DATE: BUILDING TYPE: END20
PLAN VERSION: OCTOBER 2021
BRAND DESIGNER: DICKSON
SITE NUMBER: 293296
STORE NUMBER: 455386

 PA/PM:
 SM

 DRAWN BY.:
 DS

 JOB NO.:
 2020088.24

TACO BELL

403 E. MAIN ST. CARTERSVILLE, GA 30120



ENDEAVOR 20 DETAILS

C - 504

PLOT DATE

STEP SHALL BE OF TYPE

APPROVED BY GA. D.O.T

RESEARCH.

MIN. PULLOUT RESISTANCE = 700 LBS.

STEP DETAIL

60" 8" 2 "6 4 #6 2 #6 72" 9" 2 #6 6 #6 4 #6

NOTE: 10 FT. MAXIMUM ALLOWANCE COVER ABOVE TOP

OFFICE OF MATERIALS AND

B & REINFORCING ROD (MIN.)

EN CASED IN A CORROSION-RESISTANT RUBBER OR

MANHOLE CASTINGS AS

SEE GEN. NOTE NO. 2(A)

2#4 CONCENTRIC RINGS ---

ADDITIONAL CIRCUMFERENTIAL REINFORCEMENT REQ'D. OF

NOT LESS THAN ONE LINE

SHOWN BELOW OR AS SHOWN

ON STD. IQII-A (BRICK)

1#4 RING IN TOP

1#4 RING IN BOTTOM

PLAN OF STEEL REINFORCEMENT

OPENING AROUND PIPE WITH NON-SHRINK GROUT.

STEPS ARE REQUIRED IN ALL MANHOLES OVER 4 FT. IN HEIGHT.

1"0% TO 4'0" HT. EACH.

MANHOLE CASTINGS 43 SHOWN

STEEL REINFORCEMENT SEE GEN. NOTE NO. 2(A)

GRADE RINGS OR BRICK

COURSES IF REQ'D. FOR GRADE ADJUSTMENT.

BELOW OR AS SHOWN GN

ON STD. ICII-A (BRICK)



	DATE	REMARKS
	12-07-2021	GDOT COMMENTS
Δ1	01-07-2021	CITY COMMENTS
Δ2	02-18-2022	CITY COMMENTS
	03-17-2022	ISSUED FOR RSCS BID
	04-01-2022	ISSUED FOR BID

CONTRACT DATE

DRAWN BY.

BUILDING TYPE: PLAN VERSION: **BRAND DESIGNER** SITE NUMBER: STORE NUMBER PA/PM:

**TACO BELL** 

2020088.24

403 E. MAIN ST. CARTERSVILLE, GA 30120



**ENDEAVOR 20 GDOT DETAILS** 

C-505

This document has not been reviewed by the stamping party. Therefore, the stamping party makes no representation(s) with respect to its contents, and shall not be liable for such. Any reliance on this stamp shall be at the relying party(ies)'s own risk and hereby waives any and all claim(s) related to the existence of the stamp or otherwise.

STATE PROJECT NUMBER SHEET TOTAL

RISER SECTIONS 1'0"

DETAILS BOTTOM

DEPARTMENT OF TRANSPORTATION

STANDARD

PRECAST REINFORCED CONCRETE

MANHOLE

SUBMITTED: J. J. Kratzer STATE ROAD DESIGN ENGINEER

AUGUST, 1973

1011-A


STATE OF GEORGIA

(AS REQ'D.)


16" MAX.

(MANHOLE WITH BASE LINIT OF D=48")

NO SCALE







I. SPACING BETWEEEN DOUBLE LINES SHALL BE EQUAL TO

THE LINE WIDTH.

2. EDGE LINES SHALL BE PLACED A MINIMUM OF 4 INCHES

3. CONTRAST MARKINGS FOR SKIP STRIPING SHALL BE AS

GENERAL NOTES:

SHOWN IN DETAIL T-IIB.

ONE-WAY TRAFFIC WITH ADDED TURN LANES

This document has not been reviewed by the stamping party. Therefore, the stamping party makes no representation(s) with respect to its contents, and shall not be liable for such. Any reliance on this stamp shall be at the relying party(ies)'s own risk and hereby waives any and all claim(s) related to the existence of the stamp or otherwise.

\*5' \*5' \*5' \*5'

\*USE WHERE THE LANE WIDTH EXCEEDS 12'
OR WHERE LANE LINES HAVE BEEN OMITTED

CROSSWALK DETAIL

FOR REFERENCE ONLY

TE PROJECT NUMBER SHEET TOTAL SHEETS

DEPARTMENT OF TRANSPORTATION

STATE OF GEORGIA

CONSTRUCTION DETAILS

PAVEMENT MARKING PLACEMENT NON-LIMITED ACCESS ROADWAY

T-IIA

	DATE	REMARKS
	12-07-2021	GDOT COMMENTS
Δ1	01-07-2021	CITY COMMENTS
Δ2	02-18-2022	CITY COMMENTS
	03-17-2022	ISSUED FOR RSCS BID
	04-01-2022	ISSUED FOR BID

CONTRACT DATE: BUILDING TYPE: END20
PLAN VERSION: OCTOBER 2021
BRAND DESIGNER: DICKSON

BRAND DESIGNER: DICKS
SITE NUMBER: 293
STORE NUMBER: 455
PA/PM:
DRAWN BY.:

JOB NO.:

TACO BELL

2020088.24

403 E. MAIN ST. CARTERSVILLE, GA 30120



ENDEAVOR 20 GDOT DETAILS

C-506

PLOT DATE:

### LANDSCAPE NOTES & PLANTING SPECIFICATIONS

### SCOPE OF WORK

- 1. THIS WORK SHALL CONSIST OF PERFORMING CLEARING AND GRUBBING, SOIL PREPARATION, FINISH GRADING, PLANTING AND DRAINAGE, INCLUDING ALL LABOR, MATERIALS, TOOLS, EQUIPMENT, AND ANY OTHER APPURTENANCES NECESSARY FOR THE COMPLETION OF THIS PROJECT.
- 2. QUANTITY TAKEOFF IS SUPPLIED FOR CONTRACTOR'S ASSISTANCE ONLY. CONTRACTOR IS RESPONSIBLE FOR SUPPLYING ALL PLANT MATERIALS AS PER PLAN.
- NO ADDITIONAL COMPENSATION SHALL BE PAID TO THE CONTRACTOR FOR DAMAGE AND REPAIR WITHIN EASEMENT OR RIGHT-OF-WAY LIMITS.

### PRESERVATION/PROTECTION (IF APPLICABLE)

- . CONTRACTOR SHALL MAINTAIN AND PRESERVE TREES AND SHRUBS NOT BEING REMOVED, INCLUDING THEIR ROOTS. TREE PROTECTION FENCING SHALL BE USED AT THE DRIP LINE OF ALL TREES AND SHRUBS WITHIN 50 FEET OF CONSTRUCTION EXCEPT AS SHOWN ON PLAN. FENCING SHALL REMAIN IN PLACE UNTIL FINAL PLANT INSPECTION FOLLOWING CONSTRUCTION. MATERIALS SHALL NOT BE STOCKPILED WITHIN THIS DEFINED AREA AND VEHICLES AND OTHER EQUIPMENT SHALL BE OPERATED TO AVOID SOIL COMPACTION.
- 2. FEEDER ROOTS SHOULD NOT BE CUT IN AN AREA EQUAL TO TWICE THE TREE CIRCUMFERENCE (MEASURED 6" ABOVE THE GROUND LINE IN INCHES) EXPRESSED IN FEET. (EXAMPLE: A CIRCUMFERENCE OF 10" WOULD HAVE A 'NO CUT' ZONE OF 20 FEET IN ALL DIRECTIONS FROM THE TREE). THIS SHOULD APPLY TO UTILITY SERVICES, IF FEASIBLE. THE ONLY EXCEPTION TO THIS REQUIREMENT WILL BE THOSE SPECIFICALLY ALLOWED BY THE LANDSCAPE ARCHITECT, SPECIFICATIONS OR AS INDICATION ON THE PLANS.
- 3. TREE TRUNKS AND EXPOSED ROOTS DAMAGED DURING EQUIPMENT OPERATIONS SHALL BE TREATED IN ACCORDANCE WITH THE ARBOR CULTURAL STANDARDS OF THE CITY.

### **PLANT MATERIALS**

- 1. GENERAL ALL MATERIALS SHALL BE OF ITS KIND AVAILABLE AND SHALL HAVE BEEN GROWN IN A CLIMATE SIMILAR TO THAT ON SITE.
- 2. PLANTS ALL PLANTS SHALL BE HEALTHY, OF NORMAL GROWTH, WELL ROOTED, FREE FROM DISEASE AND INSECTS. QUALITY AND SIZE OF PLANT MATERIAL SHALL CONFORM TO ANSI Z60.1 "AMERICAN STANDARDS FOR NURSERY STOCK".
- 3. VARIETIES AND SIZES OF PLANTS SHALL BE AS SHOWN ON DRAWINGS.
- 4. PLANTS SHALL BE IN A HEALTHY, VIGOROUS CONDITION, FREE OF DEAD OR BROKEN BRANCHES, SCARS THAT ARE NOT COMPLETELY HEALED, FROST CRACKS, DISFIGURING KNOTS, BROKEN OR ABRADED BARK, REDUNDANT LEADERS OR BRANCHES, OR ABERRATIONS OF ANY KIND. PLANTS SHALL NOT HAVE MULTIPLE LEADERS, UNLESS THIS IS THE NATURAL FORM.
- 5. BALLED AND BURLAPPED (B&B) PLANTS SHALL BE DUG WITH A FIRM ROOT BALL OF NATURAL EARTH, OF A SIZE IN PROPORTION TO THE PLANT'S SIZE, AS MEASURED BY CALIPER, HEIGHT, OR SPREAD. BALLED AND BURLAPPED PLANTS SHALL BE HANDLED ONLY BY THE ROOT BALL, NOT BY THE TRUNK OR BRANCHES, AS THIS MAY BREAK OR LOOSEN THE ROOT BALL AND DAMAGE THE ROOT SYSTEM. CONTAINER PLANTS SHALL HAVE BEEN ESTABLISHED FOR A MINIMUM OF ONE FULL GROWING SEASON IN THEIR CONTAINERS BEFORE INSTALLATION. CONTAINER PLANTS SHALL BE HANDLED ONLY BY THE CONTAINER, NOT BY THE STEMS OR BRANCHES, AS THIS MAY PULL THE PLANT OUT OF THE CONTAINER AND BREAK OR LOOSEN THE ROOT BALL AND DAMAGE THE ROOT SYSTEM.
- 6. PLANTS SHALL BE PROTECTED FROM DRYING OUT DURING SHIPPING WITH TARPAULINS OR OTHER COVERINGS. PLANTS SHALL BE PROTECTED FROM DRYING OUT AFTER DELIVERY BY PLANTING IMMEDIATELY; IF THIS IS NOT POSSIBLE, THE ROOT BALL SHALL BE COVERED WITH PEAT MOSS OR EARTH, AND WATERED FREQUENTLY TO KEEP IT MOIST UNTIL PLANTING.
- 7. DO NOT HANDLE, MOVE, BIND, TIE OR OTHERWISE TREAT PLANTS SO AS TO DAMAGE THE ROOT BALL, ROOTS, TRUNK, OR BRANCHES IN ANY WAY.

### **TOPSOIL**

- . TOPSOIL HAS BEEN (OR WILL BE) STOCKPILED FOR REUSE IN LANDSCAPE WORK. IF QUANTITY OF STOCKPILED TOPSOIL IS INSUFFICIENT, PROVIDE ADDITIONAL TOPSOIL AS REQUIRED TO COMPLETE LANDSCAPE WORK. IMPORTED TOPSOIL SHALL CONSIST OF LOOSE, FRIABLE, LOAMY TOPSOIL WITHOUT ADMIXTURE OF SUBSOIL OR REFUSE. ACCEPTABLE TOPSOIL SHALL CONTAIN NOT LESS THAN 3 PERCENT NOR MORE THAN 20 PERCENT ORGANIC MATTER.
- 2. PLANTING BACKFILL FOR PARKING LOT ISLANDS SHALL CONSIST OF A HOMOGENEOUS MIXTURE OF 3 PARTS TOPSOIL TO ONE PART SPHAGNUM PEAT INSTALLED OVER A 6" THICKNESS OF NO. 57 AGGREGATE.

# SOIL CONDITIONING

- OBTAIN LABORATORY ANALYSIS OF STOCKPILED AND IMPORTED TOPSOIL COMPLETE WITH RECOMMENDATIONS FOR SOIL AMENDMENT.
- 2. BEFORE MIXING, CLEAN TOPSOIL OF ROOTS, PLANTS, SOD, STONES, CLAY LUMPS, AND OTHER EXTRANEOUS MATERIALS HARMFUL OR TOXIC TO PLANT GROWTH.
- MIX SPECIFIED SOIL AMENDMENTS AND FERTILIZERS WITH TOPSOIL AT RATES SPECIFIED BY THE LAB REPORT. DELAY MIXING OF FERTILIZER IF PLANTING WILL NOT FOLLOW PLACING OF PLANTING SOIL WITHIN A FEW DAYS.
- FOR PLANTING BEDS AND LAWNS, MIX PLANTING SOIL EITHER PRIOR TO PLANTING OR APPLY ON SURFACE OF TOPSOIL AND MIX THOROUGHLY BEFORE PLANTING. MIX LIME WITH DRY SOIL PRIOR TO MIXING OF FERTILIZER.
- 5. PREVENT LIME FROM CONTACTING ROOTS OF ACID-LOVING PLANTS.
- 6. APPLY PHOSPHORIC ACID FERTILIZER (OTHER THAN THAT CONSTITUTING A PORTION OF COMPLETE FERTILIZERS) DIRECTLY TO SUBGRADE BEFORE APPLYING PLANTING SOIL AND TILLING.

### PLANTING SOIL

1. PLANTING SOIL MIX SHALL BE CLEAR OF ALL STONES AND DEBRIS 1" OR LARGER, AND CONSIST OF THE FOLLOWING: 25% ORGANIC COMPOST, 75% ACCEPTABLE TOPSOIL.

### OTHER MATERIALS

- 1. BED EDGING EDGING SHALL BE 4" STEEL EDGING WITH THREE (3) METAL ANCHOR STAKES PER 20 FOOT SECTION. ALL MASS PLANTING BEDS SHALL HAVE EDGING PLACED BETWEEN MULCH AREA AND ANY ADJACENT TURF AREA.
- 2. MULCH: ORGANIC MULCH FREE FROM DELETERIOUS MATERIALS AND SUITABLE FOR TOP DRESSING OF TREES, SHRUBS, OR PLANTS AND CONSISTING OF THE FOLLOWING:
  - a. RIVER ROCK MULCH AREA: AGGREGATE MULCH, 3/4"-2" IN SIZE, WASHED AND ROUNDED, SHALL BE INSTALLED WITHIN THE RIVER ROCK MULCH AREA PER THE PLAN. RIVER ROCK MULCH SHALL BE INSTALLED AT 3" INCHES DEPTH.
  - b. NON-DRYED, DOUBLE SHREDDED HARDWOOD SHALL BE INSTALLED IN ALL OTHER LANDSCAPE BEDS OUTSIDE OF THE RIVER ROCK MULCH AREA AT A DEPTH OF 3 INCHES.

### **GENERAL WORK PROCEDURES**

- 1. LANDSCAPE WORK SHALL BE ACCORDING TO THE WORKMANLIKE STANDARDS ESTABLISHED FOR LANDSCAPE CONSTRUCTION AND PLANTING IN THE GEORGIA STANDARDIZED LANDSCAPE SPECIFICATIONS (ASLA) AND ANY LOCAL LANDSCAPE ORDINANCES.
- 2. CONTRACTOR SHALL OBTAIN A COPY OF LOCAL ORDINANCES REGARDING ACCEPTABLE PLANT AND PLANTING DETAILS AND ABIDE BY THOSE ORDINANCES AND DETAILS.
- 3. ENGINEER RESERVES THE RIGHT TO REJECT ALL PLANT MATERIAL DEEMED NOT ACCEPTABLE.
- 4. ANY PROPOSED PLANT SUBSTITUTIONS SHALL BE EQUIVALENT IN FORM, HABIT, STRUCTURE, BRANCHING AND LEAF TYPE AND MUST BE ISSUED TO THE LANDSCAPE ARCHITECT FOR APPROVAL. IN WRITING, PRIOR TO INSTALLATION.

### WEEDING

1. BEFORE AND DURING PRELIMINARY GRADING AND FINISH GRADING, ALL WEEDS AND GRASSES SHALL BE DUG OUT BY THE ROOTS AND DISPOSED OF AT THE CONTRACTOR'S EXPENSE.

### **PLANTING**

- POSITION TREES AND SHRUBS AT THEIR INTENDED LOCATIONS AS PER THE PLANS AND SECURE THE APPROVAL OF THE OWNER BEFORE EXCAVATING PITS, MAKING NECESSARY ADJUSTMENTS AS DIRECTED.
- 2. PLANTING PITS SHALL BE AS PER DETAILS.
- PREPARED SOIL SHALL BE TAMPED FIRMLY AT BOTTOM OF PIT. FILL WITH PLANTING SOIL AROUND BALL OF PLANT. COMPLETE BACKFILLING AND WATER THOROUGHLY.
- 4. EACH TREE AND SHRUB SHALL RECEIVE THE LANDSCAPER'S BIONUTRITION (3-0-3)
  GRANULAR WITH MYCORRHIZAL TECHNOLOGY FERTILIZER OR APPROVED OTHER. APPLY
  FERTILIZER PER MANUFACTURER'S SPECIFICATIONS.
- 5. WATER IMMEDIATELY AFTER PLANTING. WATER SHALL BE APPLIED TO EACH TREE AND SHRUB IN SUCH MANNER AS NOT TO DISTURB BACKFILL AND TO THE EXTENT THAT ALL MATERIALS IN THE PLANTING HOLE ARE THOROUGHLY SATURATED.
- 6. INSTALL BED EDGING AND MULCH PER MATERIALS SPECIFICATION AND DETAILS.
- 7. REMOVE ALL SALES TAGS, STRINGS, STRAPS, WIRE, ROPE OR OTHER MATERIALS THAT MAY INHIBIT PLANT GROWTH BOTH ABOVE AND BELOW THE SURFACE OF THE SOIL.
- 8. REMOVE ANY BROKEN, SUCKERING, DISEASED, CRISSCROSSED OR AESTHETICALLY DISPLEASING BRANCHES BACK TO LIVE LEADER OR SIDE LATERAL WITH A FLUSH CUT.

### FINISH GRADING

- 1. ALL AREAS WILL BE GRADED BY THE CONTRACTOR TO SUBSTANTIALLY PLUS/MINUS 0.1 FOOT OF FINISH GRADE.
- 2. ALL LAWN AND PLANTING AREAS SHALL BE GRADED TO A SMOOTH, EVEN, UNIFORM PLANE WITH NO ABRUPT CHANGE OF SURFACE. SOIL AREAS ADJACENT TO THE BUILDINGS SHALL SLOPE AWAY FROM THE BUILDINGS.
- 3. ALL PLANTING AREAS SHALL BE GRADED AND MAINTAINED TO ALLOW FREE FLOW OF SURFACE WATER.
- 4. PARKING LOT ISLAND SHALL BE BACKFILLED AS PART OF THIS CONTRACT.

# **GROUND COVER**

- 1. SPACING AND VARIETY OF GROUND COVER SHALL BE AS SHOWN ON DRAWINGS.
- 2. MULCH GROUND COVER WITH 2" THICKNESS OF SPHAGNUM PEAT.
- 3. IMMEDIATELY AFTER PLANTING GROUND COVER, CONTRACTOR SHALL THOROUGHLY WATER GROUND COVER.
- 4. ALL GROUND COVER AREAS SHALL BE TREATED WITH A PRE-EMERGENT BEFORE FINAL LANDSCAPE INSPECTION. GROUND COVER AREAS SHALL BE WEEDED PRIOR TO APPLYING PRE-EMERGENT. PRE-EMERGENT TO BE APPLIED AS PER MANUFACTURER'S RECOMMENDATION.

### **GUARANTEE**

1. CONTRACTOR SHALL GUARANTEE ALL PLANTS FOR A PERIOD OF ONE (1) YEAR FROM DATE OF PROJECT ACCEPTANCE BY THE OWNER.

### CLEANUP

1. UPON THE COMPLETION OF ALL PLANTING WORK AND BEFORE FINAL ACCEPTANCE, THE CONTRACTOR SHALL REMOVE ALL MATERIAL, EQUIPMENT, AND DEBRIS RESULTING FROM HIS WORK. AN 'ACCEPTABLE CONDITION' SHALL BE AS DEFINED AND APPROVED BY THE OWNER'S AUTHORIZED REPRESENTATIVE.

### IRRIGATION

- 1. CONTRACTOR SHALL PROVIDE & INSTALL AN IRRIGATION SYSTEM TO PROVIDE 100% COVERAGE OF THE SITE.
- 2. IRRIGATED AREAS WITHIN 5 FEET OF BUILDING WALLS SHALL BE IRRIGATED BY DRIP IRRIGATION OR SIMILAR. CONTRACTOR SHALL ENSURE BUILDING WALLS AND WINDOWS WILL NOT BE DAMAGED OR STAINED BY IMPROPER IRRIGATION INSTALLATION OR POOR SELECTION OF FIXTURES.
- 3. SYSTEM SHALL INCLUDE ALL SPRINKLER FIXTURES, DRIP TUBING, PIPING, VALVES, WIRING AND CONTROLS TO PROVIDE A COMPLETE FUNCTIONAL SYSTEM THAT SHALL COMPLY WITH CITY CODE.
- 5. IRRIGATION CONTRACTOR SHALL PROVIDE A METHOD FOR WINTERIZATION. WINTERIZATION SHALL BE PERFORMED BY CONTRACTOR UPON COMPLETION IF SYSTEM IS INSTALLED BETWEEN NOVEMBER 1 AND MARCH 31.
- 6. PRIOR TO UPDATING THE IRRIGATION SYSTEM, A CERTIFIED IRRIGATION DESIGNER SHALL PROVIDE SHOP DRAWINGS TO ENGINEER FOR APPROVAL.
- 5. UPON APPROVAL OF SHOP DRAWINGS, THE UPDATED IRRIGATION SYSTEM SHALL BE APPROVED BY OWNER FOR FINAL ACCEPTANCE.

### MAINTENANCE

(MAINTENANCE PERIOD TO COMMENCE AFTER FINAL INSPECTION.)

- 1. MAINTENANCE PERIOD FOR THIS CONTRACT SHALL BE 90 CALENDAR DAYS COMMENCING AFTER FINAL INSPECTION OF CONSTRUCTION.
- 2. MAINTAIN TREES, SHRUBS AND OTHER PLANTS BY PRUNING, CULTIVATING AND WEEDING AS REQUIRED FOR HEALTHY GROWTH. RESTORE PLANTING SAUCERS. RESET TREES AND SHRUBS TO PROPER GRADES OR VERTICAL POSITION AS REQUIRED.
- SHRUBS TO PROPER GRADES OR VERTICAL POSITION AS REQUIRED.

  3. MAINTAIN LAWNS BY WATERING, MOWING, TRIMMING, AND OTHER OPERATIONS SUCH AS

ROLLING, REGRADING AND REPLANTING AS REQUIRED TO ESTABLISH A SMOOTH.

ACCEPTABLE LAWN, FREE OF ERODED OR BARE AREAS.

4. MAINTAIN THE LANDSCAPING BY KEEPING ALL PLANTS DISEASE-FREE AND PLANTING BEDS

GROOMED, EXCEPT IN NATURALLY OCCURRING VEGETATION AREAS.

5. REPLACE ANY REQUIRED PLANTING(S), WHICH SEVERELY DECLINE OR DIE AFTER THE DATE OF PLANTING. SUCH REPLACEMENT SHALL OCCUR DURING THE NEXT APPROPRIATE

### SODDING

PLANTING SEASON.

- 1. SOD SHALL BE FIRST GRADE CERTIFIED BLENDS OF THE FOLLOWING SPECIES PER HARDINESS ZONE CONTAINING NOT MORE THAN 30 PERCENT OF OTHER GRASSES AND CLOVERS. AND FREE FROM ALL NOXIOUS WEEDS.
  - ZONES 3, 4 & 5: APPROVED BLUE GRASS BLEND
    ZONE 6: APPROVED FESCUE BLEND
    ZONES 7 & 8: APPROVED BERMUDA BLEND
    ZONES 9 & 10: APPROVED ST AUGUSTINE FLORATAM BLEND
- 2. SOD SHALL BE RECENTLY MOWED TO A HEIGHT OF NOT LESS THAN 3 INCHES. IT SHALL BE CUT INTO STRIPS OF NOT LESS THAN 3 FEET AND NOT OVER 6 FT. WITH A UNIFORM WIDTH OF NOT OVER 24 INCHES.
- 3. SOD SHALL BE CUT TO A DEPTH EQUAL TO THE GROWTH OF THE FIBROUS ROOTS BUT IN NO CASE LESS THAN 1 INCH.
- 4. SOD SHALL BE DELIVERED TO THE JOB WITHIN 24 HOURS AFTER BEING CUT AND SHALL BE INSTALLED WITHIN 48 HOURS AFTER BEING CUT.
- BEFORE SOD IS PLACED, THE SOD BED WILL HAVE BEEN EXCAVATED TO SUCH A DEPTH THAT WHEN THE SOD IS IN PLACE THE TOP OF THE SOD WILL BE FLUSH WITH THE SURROUNDING GRADE.
- 6. NO SOD SHALL BE PLACED WHEN THE TEMPERATURE IS BELOW 32 DEGREES F. NO FROZEN SOD SHALL BE PLACED NOR SHALL ANY SOD BE PLACED ON FROZEN SOIL.
- 7. WHEN LAID ON A SLOPE, SOD SHALL BE LAID ON CONTOUR, STARTING AT THE BOTTOM OF THE SLOPE AND WORKING UP.
- 8. SOD SECTIONS OR STRIPS SHALL BE STAGGERED WHEN LAID, IN A BRICK-LIKE PATTERN, WITH SNUG EVEN JOINTS.
- 9. AFTER SOD IS PLACED, SECURE THE SOD TO THE SURFACE SOIL WITH WOOD PEGS, WIRE STAPLES, OR SPLIT SHINGLES. CONTRACTOR SHALL ENSURE SOD IS STABLE ON SLOPES AND AT A MINIMUM INSTALL ONE FASTENER AT EACH SHORT END OF THE SOD STRIP. FASTENERS SHALL NOT IMPAIR MOWING OR SHOULD BE REMOVED ONCE WELL-ROOTED, ESTABLISHED.
- 10. THE SOD SHALL BE WATERED THOROUGHLY AND TAMPED WITH APPROVED SOD TAMPERS SUFFICIENTLY TO BRING THE SOD INTO CLOSE CONTACT WITH THE SOD BED AND INSURE TIGHT JOINTS BETWEEN THE SECTIONS OR STRIPS.
- 11. THE CONTRACTOR SHALL KEEP ALL SODDED AREAS INCLUDING SUBGRADE, THOROUGHLY MOIST FOR 30 DAYS AFTER SODDING.
- 12. THE CONTRACTOR SHALL REPAIR ANY AREAS DAMAGED FOLLOWING INSTALLATION AS DIRECTED BY THE ENGINEER. SOD SHALL BE IN PLACE AT LEAST 30 DAYS BEFORE FINAL ACCEPTANCE.
- 13. IF MOWING IS REQUIRED PRIOR TO FULL SOD ESTABLISHMENT, CONTRACTOR SHALL USE APPROPRIATE EQUIPMENT TO NOT DISTURB OR ERODE/RUT SOD.

### SEEDING

- GRASS SEED SHALL BE FRESH, CLEAN, DRY, NEW-CROP SEED COMPLYING WITH THE ASSOCIATION OF OFFICIAL SEED ANALYSTS' "RULES FOR TESTING SEEDS" FOR PURITY AND GERMINATION TOLERANCES.
- 2. ALL AREAS TO BE SEEDED SHALL RECEIVE NO LESS THAN 0.23 POUNDS OF SEED PER ONE THOUSAND SQUARE FEET. APPLY SEED AND PROTECT WITH STRAW MULCH AS REQUIRED FOR NEW LAWNS.
- 3. GRASS SEED MIX SHALL CONSIST OF AT LEAST 3 ZOYSIA GRASS (ZOYSIA SP.) VARIETIES, OR MATCH EXISTING SPECIES ON SITE. SEED MIX SHALL BE APPLIED AT A RATE OF 3-4 LB PER 1 000 SF

### **GRASS SWALE SEEDING**

- . GRASS SEED SHALL BE FRESH, CLEAN, DRY, NEW-CROP SEED COMPLYING WITH THE ASSOCIATION OF OFFICIAL SEED ANALYSTS' "RULES FOR TESTING SEEDS" FOR PURITY AND GERMINATION TOLERANCES.
- 2. ALL AREAS TO BE SEEDED SHALL RECEIVE NO LESS THAN 0.23 POUNDS OF SEED PER ONE THOUSAND SQUARE FEET. APPLY SEED AND PROTECT WITH STRAW MULCH AS REQUIRED FOR NEW LAWNS.
- 3. GRASS SWALE SEED MIX SHALL CONSIST OF A MIX OF KENTUCKY BLUEGRASS (POA PREATENSIS) AND BUFFALO GRASS (BOUTELOUA DACTYLOIDES). TO BE APPLIED AT A RATE OF 3 LB PER 1,000 SF.

# PLANTING SCHEDULE

1. ALL PLANTING IS RECOMMENDED TO BE DONE WITHIN THE FOLLOWING DATES. WHEN PLANTING OUTSIDE THESE DATES, WRITTEN DOCUMENTATION SHALL BE PROVIDED THAT SURVIVAL OR REPLACEMENT WILL BE ENSURED. NO PLANTING SHALL BE DONE IN FROZEN SOIL.

OCTOBER 15 - MARCH 15

NORMAL PLANTING SEASONS
ALL TREES AND SHRUBS

SEED AND MULCH APRIL 16 - AUGUST 31



330.572.2100 Fax 330.572.2101

	DATE	REMARKS
	12-07-2021	GDOT COMMENTS
Δ1	01-07-2021	CITY COMMENTS
Δ2	02-18-2022	CITY COMMENTS
	03-17-2022	ISSUED FOR RSCS BID
	04-01-2022	ISSUED FOR BID
	·	

CONTRACT DATE

STORE NUMBER:

JOB NO .:

BUILDING TYPE: END20
PLAN VERSION: OCTOBER 2021
BRAND DESIGNER: DICKSON
SITE NUMBER: 293296

455386

2020088.24

PA/PM: DRAWN BY.:

TACO BELL

403 E. MAIN ST. CARTERSVILLE, GA 30120




ENDEAVOR 20

LANDSCAPE NOTES

 $I - \Omega \Omega$ 

PLOT DATE:




#### LANDSCAPE NOTES

- 1. MULCH PER LANDSCAPE SPECIFICATIONS.
- 2. ALL DISTURBED AREAS NOT TO BE PAVED OR MULCHED SHALL BE SODDED PER
- 3. ALL DISTURBED AREAS WITHIN THE R.O.W. NOT TO BE PAVED, SHALL BE SEEDED PER THE
- 4. NO PORTION OF A TREE PLANTING INCLUDING THE PLANTING PIT SURROUNDING THE ROOT BALL SHALL BE WITHIN FIVE FEET OF AN EXISTING OR PROPOSED NATURAL GAS

### LANDSCAPE LEGEND

PROPOSED LANDSCAPE BED EDGE PROPOSED TREE



**EXISTING TREE** 

PROPOSED SHRUB / PERENNIAL



PROPOSED LIMESTONE BOULDER, DESERT SAND, 12"-36"

PROPOSED BIORETENTION PLANTINGS



PROPOSED GRASS SWALE SEED MIX AREA



Qty. Min. Size

8' Ht.

8' Ht.

2" cal

24" Ht.

No. 1

24" Ht.

24" Ht.

24" Ht.

No. 5

No. 2

6' H

No. 5

No. 1

No. 1

No. 1

20

20

18

66

19

104

101

101

Georgia Petite Indian Hawthorn

Prostratus Rosemary

Prairie Dropseed

Emerald Arborvitae

Color Guard Yucca

Dense Blazing Star

Low Down Swamp Sunflower

Leavenworth's Tickseed

Rhaphiolepis indica 'Georgia Petite'

Rosmarinus officinalis 'Prostratus'

Sporobolus heterolepis

Liatris spicata

Bioretention Plantings

На

Thuja occidentalis 'Emerald'

Ilex Coreopsis leavenworthii

Yucca filamentosa 'Color Guard'

Helianthus angustifolius 'Low Down'

Condition

B&B

Cont.

B&B

B&B

Cont.

Cont.

Cont.

B&B

Cont.

Cont.

Cont.

Cont.

Remarks

Multi-stem

Multi-stem

Matching

3' o/c

2' o/c

3.5' o/c

3.5' o.c

4' o/c

Per Plan

2.5' o/c

Per Plan

Per Plan

2' o/c (groups of 3)

2' o/c (groups of 3)

2' o/c

PROPOSED PLANT QUANTITY AND SYMBOL



PROPOSED RIVER ROCK MULCH AREA

CITY COMMENTS Δ2 02-18-2022 CITY COMMENTS 03-17-2022 ISSUED FOR RSCS BID ISSUED FOR BID

END20

**Professional Corporation** 

520 South Main Street, Suite 2531 Akron, OH 44311 330.572.2100 Fax 330.572.2101

CONTRACT DATE: **BUILDING TYPE:** 

PLAN VERSION: OCTOBER 2021 BRAND DESIGNER: SITE NUMBER: STORE NUMBER:

PA/PM: DRAWN BY.

JOB NO.: 2020088.24 **TACO BELL** 

403 E. MAIN ST. CARTERSVILLE, GA 30120



**ENDEAVOR 20** 

LANDSCAPE PLAN

MORNINGSIDE DRIVE 126 LF = 5 TREES


PROPOSED: 11 PERIMETER TREES

# PERIMETER TREE REQUIREMENTS

PLANTED BORDERS ALONG ANY SIDE OF A PARKING LOT OR VEHICULAR USE AREA THAT ABUTS ADJOINING PROPERTY THAT IS NOT A PUBLIC RIGHT-OF-WAY SHALL HAVE AT LEAST ONE (1) TREE FOR EACH SEVENTY-FIVE (75) LINEAL FEET OR FRACTION THEREOF OF BORDER AREA.

REQUIRED: ADJOINING PROPERTIES 390 LF = 6 TREES

PROPOSED: 6 EXISTING PERIMETER TREES





#### GENERAL NOTES:


USE WHEREVER MULCHED PLANTINGS TRANSITION TO TURF AREAS, INCLUDING ALL TREE MULCH RINGS, SHRUB BEDS, MASS PLANTINGS BEDS, ETC...


EARTH SPADE EDGE DETAIL


N.T.S.
















	DATE	REMARKS
	12-07-2021	GDOT COMMENTS
Δ1	01-07-2021	CITY COMMENTS
Δ2	02-18-2022	CITY COMMENTS
	03-17-2022	ISSUED FOR RSCS BID
	04-01-2022	ISSUED FOR BID

CONTRACT DATE: BUILDING TYPE: END20
PLAN VERSION: OCTOBER 2021
BRAND DESIGNER: DICKSON
SITE NUMBER: 293296
STORE NUMBER: 455386
PA/PM: SM
DRAWN BY.: DS
JOB NO.: 2020088.24

TACO BELL

403 E. MAIN ST. CARTERSVILLE, GA 30120




**ENDEAVOR 20** 

LANDSCAPE DETAILS

L-501

PLOT DATE:

520 S. MAIN STREET, SUIT 2531 AKRON, OH 44311 330.572.2100 FAX: 330.572.2102



5 | 04.01.22 | Issued for Bid CONTRACT DATE:

4 03.17.22 Issued for RSCS

END. MED20 BUILDING TYPE: PLAN VERSION: MARCH 2021 BRAND DESIGNER: DICKSON SITE NUMBER: STORE NUMBER: PA/PM: DRAWN BY.

TACO BELL


2020088.24

JOB NO.:

403 E. Main St. Cartersville, GA 30121



**ENDEAVOR 2.0 FLOOR PLAN** 



WALL LEGEND

NO FRP BEHIND W-059 WALK-IN COOLER/FREEZER. 203

PIPE BOLLARD. SEE CIVIL DRAWINGS.

HOOD WALL, SEE WALL LEGEND.

208 KEEP CLEAR FOR UTILITIES & SYRUP LINES.

S.S. CORNER GUARD/WALL CAP [TM-2], TYP. ALL CORNERS IN

BACK OF HOUSE FROM REAR WALL TO THE KITCHEN SIDE OF THE SERVICE COUNTER. SEE DETAIL 14/A6.3. 213 SYRUP LINE CHASE (ABOVE).

214 14"x14" HORIZONTAL OPENING FOR SYRUP TUBES. COORDINATE WALL PENETRATION WITH COUNTER INSTALLER. SEAL CHASE TO COUNTER.

215 ROOF LADDER.

216 ADD SECOND 2X4 WALL ON KITCHEN SIDE. 220 SPLASH GUARD. SEE DETAIL 9/A6.3.

FUR OUT WALL AS INDICATED WITH 2X4 WOOD STUDS AT 16"

228 LOW WALL, BY G.C. COORDINATE WITH STRUCTURAL DRAWINGS

CORNER GUARD TILE SCHLUTER. SEE DETAIL 15/A6.3.

901 CANOPY COLUMN. SEE STRUCTURAL DRAWINGS.


**FLOOR PLAN NOTES** 


D

**KEY NOTES** 

**FLOOR PLAN** 1/4" = 1'-0"

PLOT DATE: 3/31/2022 11:03:45 AM





DRIVE-THRU WINDOW INFORMATION

1. DIMENSIONS ON THIS DRAWING ARE TO ROUGH OPENING. ADJUST FRAME DIMENSION TO MAINTAIN 3/8" SEALANT JOINT.

2. SEE SCHEDULE FOR GLASS TYPES.

3. REFER TO FLOOR PLAN, ELEVATIONS AND WALL SECTIONS FOR ROUGH OPENING DIMENSIONS.

4. ALL STOREFRONT MATERIAL AND GLAZING SHALL BE SUPPLIED AND INSTALLED BY G.C., U.O.N.

### NATIONAL ACCOUNTS SUPPLIER

INTERIOR DOORS, FRAMES & HARDWARE HAMILTON PARKER

LOCKNET CONSTRUCTION@LOCKNET.COM 800 JOHN C. WATTS DR. NICHOLASVILLE, KY 40356 855-432-4613 FAX: 877-887

JIM CAMPBELL D. 614-358-7806 E-MAIL: JIM CAMPBELL@HAMILTON PARKER.COM

# **STOREFRONT SPECIFICATION**

TOREFRONT OLD CASTLE FG-3000

GLAZING VITROGLAZINGS

D SAFETY GLASS BY MFR.

**NOTES** 

|X| |X|X|

X X X X

1 | 2 | 3 | 4 | 1 | 2 | 3 | 4 | 5 | 6 | 7 | 1 | 2 | 3 | 1 | 2 | 3 | 1 | 2 | 3 | 4 | 1 | 2 | 3 |  $\alpha$ 

LOCKS

SOLARBAN 90 SOLAR CONTROL LOW-E GLASS

SEE EXTERIOR ELEVATIONS FOR STOREFRONT COLOR

### **GLASS SCHEDULE**

A 1" INSULATED GLASS

B 1" INSULATED TEMPERED GLASS

C 1/4" TEMPERED GLASS

DOOR

NO.

**ROOM NAME** 

2 ENTRANCE

3 KITCHEN

4 MEN

6 OFFICE

7 CLOSET

SHADING COEFFICIENT SPECIFICATION PER LOCAL CODE REQUIREMENTS. DAYTIME VISIBILITY INTO DINING ROOM SHALL BE MAINTAINED.

6'-0" 7'-0" 1 3/4" B AL AL X

3'-6" 7'-0" 1 3/4" C HM HM

3'-0" 7'-0" 1 3/4" E WD HM

2'-0" 7'-0" 1 3/4" F WD HM

DOOR SIZE

| WIDTH | HEIGHT | THICK |

\*\*\*ALL STOREFRONT GLAZING SHALL BE LOW "E" SOLAR GLASS\*\*\*\*

1. LAMINATE DOORS 4, 5, 6 & 7 AND PAINT FRAMES 3, 4, 5, 6 & 7. SEE INTERIOR ELEVATION, SHEET A8.0, A8.1 & A8.2.

CAUTION: IF THIS SHEET IS NOT 22"x34" IT IS A REDUCED PRINT

520 S. MAIN STREET, SUIT 2531

330.572.2100 FAX: 330.572.2102

2. ALL HARDWARE SHALL BE US32D U.O.N.

3. ALL HM FRAMES SHALL BE 16 GA. STEEL U.O.N.

4. ALL LOCKS SHALL BE FALCON 6 PIN INTERCHANGEABLE CORE SUPPLIED AND INSTALLED BY THE G.C. ALL EXTERIOR LOCKS SHALL BE PROVIDED WITH CONSTRUCTION CORES. ALL PERMANENT CORES SHALL BE KEYED ALIKE.

5. PERMANENT CORES SHALL BE SHIPPED TO THE RESTAURANT GENERAL MANAGER.

6. MOUNT DOOR CLOSERS ON RESTROOM OR KITCHEN SIDE ONLY.

LOCKNET SECURITY DOOR. COMPLETE DOOR, FRAME, AND HARDWARE PACKAGE PROVIDED BY RSCS FACILITIES CONNECTIONS.

8. PROVIDE PUSH/PULL PLATES. IF REQUIRED BY LOCAL CODE, STOREFRONT DOOR PANIC HARDWARE SHALL BE: DOR-O-MATIC 2092 RIM PANIC HARDWARE AND EXTERIOR PULLS WITH QUALITY #520 DOOR PULL.

9. MOUNT KICKPLATE ON PUSH SIDE ONLY.

10. MAXIMUM DOOR OPERATING PRESSURE: 5 LBS INTERIOR, 8.5 LBS EXTERIOR.

I1. ADA COMPLIANT ACCESSIBILITY SIGNAGE, INCLUDE BRAILLE AS REQUIRED BY LOCAL JURISDICTION - (1) MEN, (1)

12. RESTROOM SIGN REQUIRED. SEE G4.0.

13. INSTALL WITH APPLIED DOORS STOPS AND WEATHER STRIPS.

14. FRAMES SHALL BE PAINTED. SEE INTERIOR OR EXTERIOR ELEVATIONS.

15. PROVIDE LATCH AND STRIKE PLATE HARDWARE BY DOOR MFR. TO BE COMPATIBLE WITH LOCK.

16. NOT USED.

17. NOT USED.

CLOSERS KICK PLATE THRESHOLD DOOR STOP

18. GC TO TRIM DOOR SWEEP TO FIT DOOR.

**DOOR SCHEDULE NOTES** 

1ISCELLA 2 3	MISCELLANEOUS 2 3 4 5 6	DEI	DETAIL LOCAT	DETAIL LOCATIONS
3	3 4 5 6			
	0 7 0 0			
CKED RS"				
JNLOC				
DOOR TO REMAIN UNLOCKED DURING BUSINESS HOURS"				
O REM/ BUSIN	Z C Z	\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\\	AHICK HICK	
OOR TO RENURING BUSIL				
	SIGN	SIGN	NOIS	NOIS
DO D	DOOR	DOOR SIGN HEAD	DOOP HEAD JAMB	DOOO JAME

# **DOOR SCHEDULE**

7/A6.1 11/A6.1 8/A6.1 6, 7, 10, 14, 18

X X 6/A6.4 6/A6.4

X X 6/A6.4 6/A6.4

6/A6.4 6/A6.4

6/A6.4 6/A6.4


10/A6.1 8, 10, 13, 15

6, 9, 10, 11, 12, 14

6, 9, 10, 11, 12, 14

9 BOTH SIDES, 14

9 OPTIONAL



X X X X X

NOTE: ELEVATIONS DRAWN AS VIEWED FROM EXTERIOR OF BUILDING.

**WINDOW TYPES** 1/4" = 1'-0" 9

**DOOR TYPES** 

NOTE: ELEVATIONS DRAWN AS VIEWED FROM EXTERIOR OF BUILDING OR OUTSIDE ROOM.

4 03.17.22 Issued for RSCS Bid 5 04.01.22 Issued for Bid CONTRACT DATE:

BUILDING TYPE: END. MED20 PLAN VERSION: MARCH 2021 BRAND DESIGNER: DICKSON SITE NUMBER: STORE NUMBER: PA/PM: DRAWN BY.:

TACO BELL

2020088.24


403 E. Main St. Cartersville, GA 30121




**ENDEAVOR 2.0** DOOR & **WINDOW ELEVATIONS & SCHEDULES** 

PLOT DATE: 3/31/2022 11:03:50 AM







# EQUIPMENT AND SEATING PLAN 1/4" = 1'-0"

**KEY NOTES** 

203 PIPE BOLLARD. SEE CIVIL DRAWINGS.

XXX

TAG	QTY	ITEM DESCRIPTION				
T-6x1e	1	GO MOBILE COUNTER				
T-6x2	1	25in. TOGO Cubby				
T-105	5	RETRO CHAIR - 18				
T-302be	1	BENCH BACK REST - 60"				
T-302e	1	BENCH SEAT - 48"				
T-303be	1	BENCH BACK REST - 60"				
T-303e	1	BENCH SEAT - 60"				
T-405e	5	LAMINATE TABLE - 24 X 20 X 30 - 2 TOP				
T-408e	1	LAMINATE TABLE ADA - 24 X 48 X 30 - 4 TOP				
T-411e	1	SS TABLE - 24 DIA X 30 - 2 TOP				
T-415	1	SS TABLE - 24 DIA X 30 - 2 TOP				
T-416	2	LAMINATE TABLE ADA - 24 X 48 X 30 - 4 TOP				
T-505e	1	COUNTER TOP - 48" X 20" X 30"				
T-506e	1	COUNTER TOP - 60" X 20" X 30"				
T-620e	1	CONDIMENT COUNTER - RECTANGLE				
T-706e	1	WASTE ENCLOSURE - SINGLE				

QTY	ITEM DESCRIPTION
1	WASTE ENCLOSURE - 3 STREAM
1	WASTE ENCLOSURE - SINGLE
1	KIOSK 1/2 TOWER
17	CHAIR - LAMINATE SEAT
6	BENCH SEAT - 60"
	1 1 1 1

E

FURNITURE PACKAGE - BY FURNITURE VENDOR U.O.N.

X	QTY.	NAME	FAMILY	FRAME OR MURAL	SIZE	LOCATION
(G328)	1	GM - LP MURAL	Е	M01	CUSTOM	SEE A8.0
G283	1	GM - CW	Е	F01	28x40	SEE A8.0
(G284)	1	GM - BELL	Е	F02	28x40	SEE A8.0
G285	1	GM - ORG	E	F01	28x40	SEE A8.0
(G287)	1	GM - CW2	Е	F01	28x40	SEE A8.0
(G608)	1	GM - EXT1	Е	M03	TBD	SEE A4.0
		THIS MURAL WILL BE MATERIAL AND ASSE				
(G523)		GM - SKIP THE LINE	Е	M02	48x96	SEE A4.1
(G524)		GM - ORDER AHEAD	E	M02	48x96	SEE A4.1

**ARTWORK SCHEDULE** 

QTY.	NAME	FAMILY	FRAME OR MURAL	SIZE	LOCATION	DECOR  1. REFER TO SC SHEETS FOR SCOPE OF WORK RESPONSIBILITY
1	GM - LP MURAL	Е	M01	CUSTOM	SEE A8.0	2. (HC)- SYMBOL DENOTES A HANDICAP ACCESSIBLE TABLE.
1	GM - CW	Е	F01	28x40	SEE A8.0	2. (19) CTMBCL BELVET LEGITIVITIES (1) / 100 E 50 SIBLE 17 BEE.
1	GM - BELL	Е	F02	28x40	SEE A8.0	
1	GM - ORG	Е	F01	28x40	SEE A8.0	
1	GM - CW2	Е	F01	28x40	SEE A8.0	
						GENERAL NOTES
1	GM - EXT1	E	M03	TBD	SEE A4.0	STORAGE TYPE
'	THIS MURAL WILL BE MATERIAL AND ASSE	PRINTED C	ON THREE SECTION	S OF EXPR	L ESSION PANEL	DRY STORAGE COLD STORAGE
	GM - SKIP THE LINE	E	M02	48x96	SEE A4.1	FROZEN STORAGE
	GM - ORDER AHEAD	Е	M02	48x96	SEE A4.1	

D

DECOR		200	THE BOLD W.B. CEL CIVIL BIV WINGO.
1. REFER TO SC SHEETS FOR SCOPE OF WORK RESPONSIBILITY		220	SPLASH GUARD. SEE DETAIL 9/A6.3.
		229	ELECTRICAL PANELS.
2. (HC)- SYMBOL DENOTES A HANDICAP ACCESSIBLE TABLE.		251	HOOD FIRE SUPPRESSION SYSTEM (ANSUL R-102 OR EQUAL).
		253	MAINTAIN 36" MIN. CLEAR ACCESSIBLE AISLE EGRESS PATHS TO EXIT DOORS, 32" AT DOORWAYS AND CASED OPENINGS. (42" AISLE REQUIRED WHEN AISLE SERVES MORE THAN 50 SEATS).
		255	ALERT LIGHT BOX FOR 3-COMP POWER SOAK.
		256	PULL STATION @ 3'-8" A.F.F.
		258	COORDINATE LOCATION OF HORIZONTAL PVC SYRUP CHASE THRU WALL TO COUNTER.
		259	6" HIGH WATER HEATER PLATFORM.
CENERAL NOTES	04	261	ROOF LADDER WITH BILCO LADDER UP SAFETY POST.
GENERAL NOTES	C1	265	AUTOMATIC HAND SOAP AND SANITIZER DISPENSERS PROVIDED BY
		1	ECOLAB.
STORAGE TYPE	LINEAR FT.	266	GAS METER.
DDV OTODA OF		267	FOR DUAL-FLEX LINE AND I-FLEX LINE SUB-EQUIPMENT SEE SHEET A8.3.
DRY STORAGE	50	-	
COLD STORAGE	26	1	
FROZEN STORAGE	12		

C2

**SHELVING QUANTITIES** 

	DATE	DEMARKS
	DATE	REMARKS
	11.23.21	Issued for Permit
4	03.17.22	Issued for RSCS Bid
5	04.01.22	Issued for Bid


CONTRACT DATE: BUILDING TYPE: END. MED20 PLAN VERSION: MARCH 2021 BRAND DESIGNER: SITE NUMBER: STORE NUMBER: PA/PM: DRAWN BY.: JOB NO.: 2020088.24

TACO BELL

403 E. Main St. Cartersville, GA 30121



**ENDEAVOR 2.0 EQUIPMENT AND SEATING PLAN** 





	DATE	REMARKS	
	11.23.21	Issued for Permit	
4	03.17.22	Issued for RSCS Bid	
5	04.01.22	Issued for Bid	

CONTRACT DATE: 10.05.21 BUILDING TYPE: END. MED20 PLAN VERSION: MARCH 2021 BRAND DESIGNER: DICKSON SITE NUMBER: 293296 STORE NUMBER: 455386 PA/PM: DRAWN BY. JOB NO.: 2020088.24

TACO BELL


403 E. Main St. Cartersville, GA 30121



ENDEAVOR 2.0
EQUIPMENT
SCHEDULE

A2.1







BRAND DESIGNER: DICKSON SITE NUMBER: 293296 STORE NUMBER: 455386 PA/PM: DRAWN BY.: JOB NO.: 2020088.24 **ROOF PLAN** 1/4" = 1'-0" **A** 

4 03.17.22 Issued for RSCS Bid

5 04.01.22 Issued for Bid

TACO BELL

403 E. Main St. Cartersville, GA 30121



**ENDEAVOR 2.0 ROOF PLAN** 

PLOT DATE: 3/31/2022 11:04:18 AM

PRIMARY SCUPPER NOTE: VERTICAL WALL PRIMARY AND OVERFLOW BASE FLASHING SYSTEM SCUPPER OPENINGS TO BE SIZED PER 22 GA. G.I. SCUPPER FLASHING-SET PRIMED U.P.C. APPENDIX D FLANGES INTO ROOF CEMENT OVER FIELD AND LOCAL CODE NOTE: ALL PLIES AND NAIL FLNAGES TO ALL ELASTOMERIC REQUIREMENTS SEAMS @ SUBSTRATE SURFACE USING SEALANT ON FLASHING TO ALL SIDES APPROPRIATE FASTENERS BE SOLDERED - SEAL CUT EDGES AT SCUPPER OPENING OVERFLOW SCUPPER USING WOVEN GLASS FABRIC EMBEDDED - 22 GA. G.I. INTO AND COVERED WITH FLASHING CEMENT CONDUCTOR HEAD ROOFING SYSTEM SEAMS @ CAP SHEET FLASHING TO FLASHING SHEET BE SOLDERED \* DESIGN AND SIZE PER LOCAL REQUIREMENTS

**SCUPPER FLASHING** 

A. PAINT UNDERSIDE OF PARAPET CAP FLASHING WITH FACTORY BONDED PAINT GRIP OR

B. TOP NAILING AT PARAPET CAP FLASHING WILL NOT BE ACCEPTED

C. PENETRATIONS IN ROOFING MEMBRANE AND FLASHING SHALL ONLY BE MADE AS

INDICATED ON THE DRAWINGS OR SPECS. D. SEE SPECIFICATIONS FOR SEALANT SPECS.

E. ALL SHEETS MTL FLASHONG SHALL BE 22 GA MIN.

D

MISCELLANEOUS: A. ROOF PENETRATIONS CLOSER THAN 12" FROM ANOTHER WILL NOT BE ALLOWED.

B. EXHAUST FANS MIN. 10'-0" AWAY FROM ALL AIR INTAKE / SUPPLY.

C. LOCATE WALK-IN CONDENSERS ON ROOF ONLY IF REQUIRED BY CODE.

C

302 KITCHEN HOOD EXHAUST FAN. SEE SHEETS M3.0 AND DETAIL 19/A6.0.

304 CANOPY, BY SIGNAGE VENDOR. SEE SCOPE OF WORK.

314 CHANGE IN PARAPET ELEVATION. SEE SECTION 13/A6.1.

ROOF HATCH. SEE DETAIL 7/A6.0.

322 OVERFLOW SCUPPER. SEE DETAIL D/A3.0.

329 KICKERS, SEE STRUCTURAL DRAWINGS

310 24x36 WALK MATS. SEE ROOF SPECS.

METAL PARAPET CAP.

315 ROOF CRICKET.

316

309 PIPE HOOD FOR UTILITIES. SEE DETAIL 9/A6.0.

311 SCUPPER AND DOWNSPOUT. SEE DETAIL D/A3.0.

RESTROOM EXHAUST FAN. SEE MECHANICAL DRAWINGS AND DETAIL

MAINTAIN MANUFACTURERS ROOFTOP UNIT MAINTENANCE CLEARANCE.

INSULATION BOARD OVER 5/8" APA RATED EXTERIOR GRADE PLYWOOD


'DURO-LAST' SINGLE PLY ROOF MEMBRANE OVER MINIMUM R-35 RIGID

OVER TRUSSES. INSTALL PER MANUFACTURER'S SPECIFICATIONS.

**ROOF PLAN NOTES** 

**KEY NOTES** 

520 S. MAIN STREET, SUIT 2531 AKRON, OH 44311 330.572.2100 FAX: 330.572.2102





**FRONT ELEVATION** 1/4" = 1'-0"

EXISTING WALL -HORIZONTAL TRIM #8 S.S.P.H. WOOD SCREW @ 24" O.C. -.063" BRAKE FORMED CARLING TYPE EXTERNAL DISCONNECT SWITCH TRANSFORMER BOX TO AGILIGHT ULTRA 650 HOUSE POWER SUPPLY PURPLE LED - (5) PER FOOT — WALL BUSTER FOR LED WIRE PASS THRU -2" 3/16 SPACER W/ 14" DIAMETER HARDWARE /\_\_\_ 1/2" X 6' LONG FLEXIBLE AS REQUIRED -LIQUID TITLE CONDUIT WHIP TO OWNER PROVIDED POWER SUPPLY **LED WALL WASHER DETAIL** G

TYPE MARK	QTY	ITEM DESCRIPTION	LOC
TOWER			
V-09.14W	2	14" WHITE CHANNEL LETTERS VERTICAL	A4.1
V-04.42	2	42" SWINGING BELL PURPLE LOGO FACE LIT	A4.1
SIDE ENTRY			
V-04.42	1	42" SWINGING BELL PURPLE LOGO FACE LIT	A4.0
V-200.EN	1	SIDE ENTRY AWNING 6' 3" L X 6" H X 3' 0" D, BLACK	A4.0
DRIVE THRU			
V-101.DT	1	DT AWNING (OVER DT) 9' 0" L X 6" H X 4' 0" D, BLACK	A4.1
EYEBROW AWNINGS			
V-2X1.EN	1	SIDE ENTRY EYEBROW (WINDOW) 6' 11' L 6" H X 1' 4" D, BLACK	A4.0
V-202.EN	1	FRONT EYEBROW (WINDOW) 16' 9" X 6" H X 1' 4" D, BLACK	A4.1
V-2X3.EN	1	DT EYEBROW (WINDOW) 6' 2" L X 6" H X 1' 4" D, BLACK	A4.1

A. SEE SHEET A1.1 "WINDOW TYPES" FOR WINDOW ELEVATIONS.

SEALERS (REFER TO SPECS) A. SEALANT AT ALL WALL AND ROOF PENETRATIONS.

B. SEALANT AT ALL WINDOW AND DOOR FRAMES AND JAMB. DO NOT SEAL SILL @ WINDOWS. C. APPLY NEOPRENE GASKET (CONT.) BETWEEN BUILDING AND CANOPY.

A. REQUIRED CLEAR OPENING WIDTH TO ENSURE COORDINATION WITH STANDARD SIGNAGE/BUILDING ELEMENTS DIMENSIONS.

NOTE: NO EXTERIOR SIGNS ARE WITHIN THE SCOPE OF WORK COVERED BY THE BUILDING PERMIT APPLICATION. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING THE INSTALLATION OF ALL EXTERIOR SIGNS AND INSTALLATION OF REQUIRED BLOCKING AND ELECTRICAL CONNECTIONS FOR FINAL APPROVED SIGNS.

**GENERAL NOTES** 

D

$\langle x \rangle$	QTY.	NAME	FAMILY		SIZE	LOCATION
G608	1	GM - EXT1	Е	M03	TBD	SEE A4.0
		THIS MURAL WILL BE MATERIAL AND ASSE				
(G523)	1	GM - SKIP THE LINE	E	M02	48x96	SEE A4.1
(G524)	1	GM - ORDER AHEAD	E	M02	48x96	SEE A4.1

**EXTERIOR ARTWORK SCHEDULE** 

 $\cdots$ 

C

316 METAL PARAPET CAP.

408 CO2 FILLER VALVE & COVER.

OUTLINE OF RTU BEYOND.

DASHED LINE INDICATES ROOF BEYOND.

ELECTRICAL, SEE ELECTRICAL PLANS.

416 HOSE BIBB BOX AT 18" A.F.F. SEE PLUMBING DRAWINGS. 419 EXTERIOR LIGHT FIXTURE. SEE ELECTRICAL DRAWINGS.

APPLICATOR MUST DO THEIR DUE DILIGENCE WITH PREPARATION. PRIMER: 1 COAT SW A24W8300

FINISH: 2 COATS SW A82-100 SERIES, MATCH COLORS FROM MATERIAL SCHEDULE. A-100 EXTERIOR LATEX SATIN.

**PAINT NOTES** 

BUILDING SIGN BY VENDOR. REQUIRES ELECTRICAL, SEE ELECTRICAL

METAL CANOPIES BY VENDOR. REQUIRES ELECTRICAL, SEE ELECTRICAL

PURPLE LIGHT WALL WASHER, PROVIDED BY SIGNAGE VENDOR, REQUIRES

PATIO CANOPY, PROVIDED AND INSTALLED BY G.C. SEE SHEET A9.0 FOR

5 04.01.22 Issued for Bid CONTRACT DATE: 10.05.21 BUILDING TYPE: END. MED20 PLAN VERSION: MARCH 2021 BRAND DESIGNER: DICKSON SITE NUMBER: 293296 STORE NUMBER: 455386 PA/PM: DRAWN BY.: JOB NO.: 2020088.24

3 | 02.24.22 | NTP COMMENTS

4 03.17.22 Issued for RSCS

TACO BELL

403 E. Main St. Cartersville, GA 30121



**ENDEAVOR 2.0 EXTERIOR ELEVATIONS** 

PLOT DATE: 3/31/2022 11:04:35 AM


SYMBOL	ITEM/MATERIAL	MANUFACTURER	MATERIAL SPEC	COLOR	CONTACT INFORMATION
1	SIDING	JAMES HARDIE	ARTISAN V-GROOVE 144"L X 8.25"W; 7" EXPOSURE COMES PRIMED FOR PAINT	WORLDLY GRAY (SW7043), SEMI-GLOSS	SEE C / A 7.2
2	SCUPPERS	-	-	WORLDLY GRAY (SW7043), SEMI-GLOSS	
3	DOWN SPOUTS	-	-	WORLDLY GRAY (SW7043), SEMI-GLOSS	
4	HARDIE TRIM	JAMES HARDIE	HARDIE TRIM 5/4 SMOOTH 1"x5.5"	CYBERSPACE (SW7076), SEMI-GLOSS	SEE C / A 7.2
5	HARDIE REVEAL PANEL	JAMES HARDIE	REVEAL PANEL SYSTEM	CYBERSPACE (SW7076), SEMI-GLOSS	SEE C / A 7.2
6	HOLLOW METAL DOOR	-	-	SW PURPLE TB2603C, SEMI-GLOSS	
7	AWNINGS	SIGNAGE VENDOR	-	BLACK BY THE SIGNAGE VENDOR	
8	CORNER TOWER	WESTERN STATE	T-GROOVE 24GA PAINTED 18" PANEL	WEATHERED RUSTIC	SEE C / A 7.2
9	RECESS OF SIDE ENTRY PORTAL	WESTERN STATE	T-GROOVE 24GA PAINTED 18" PANEL	WEATHERED RUSTIC	SEE C / A 7.2
10	HARDIE REVEAL PANEL	JAMES HARDIE	REVEAL PANEL SYSTEM	SW PURPLE TB2603C, SEMI-GLOSS	SEE C / A 7.2
11	METAL PARAPET CAP	-	24GA GALVANIZED	CYBERSPACE (SW7076) KYNAR 500 COATING	

**SIGNAGE** 

**EXTERIOR FINISH SCHEDULE** 

**KEY NOTES** 





401

401

(V-2X3.EN)

 $\frac{44.0}{A6.1}$ 

HOLD FINISH

422

- 203 PIPE BOLLARD. SEE CIVIL DRAWINGS.301 ROOFTOP UNIT. INSTALL PLUMB AND L
- ROOFTOP UNIT. INSTALL PLUMB AND LEVEL. SEE MECHANICAL DRAWINGS
- METAL PARAPET CAP.
- BUILDING SIGN BY VENDOR. REQUIRES ELECTRICAL, SEE ELECTRICAL
- DASHED LINE INDICATES ROOF BEYOND.
- METAL CANOPIES BY VENDOR. REQUIRES ELECTRICAL, SEE ELECTRICAL PLANS.
- ASSUME D/T LANE SURFACE IS 6" BELOW THE FINISH FLOOR. REFER TO GRADING & SITE PLAN.
- 411 CONCRETE CURB.
- 419 EXTERIOR LIGHT FIXTURE. SEE ELECTRICAL DRAWINGS. 422 PURPLE LIGHT WALL WASHER, PROVIDED BY SIGNAGE VENDOR,
- REQUIRES ELECTRICAL, SEE ELECTRICAL PLANS.
- 423 OUTLINE OF RTU BEYOND.
- 424 ALIGN REVEAL WITH VERTICAL MULLION. 904 PATIO CANOPY, PROVIDED AND INSTALLED BY G.C. SEE SHEET A9.0
  - FOR DETAILS.

12 A6.6 T.O. TOWER PARAPET 23'-0" T.O. LOW PARAPET 21'-8" T.O. LOW PARAPET A6.6 423 401 V04.42 401 V09.14W A6.2 G A4.0 403 A6.6 16'-10" 419 HOLD FINISH V-202.EN

**FRONT ELEVATION** 1/4" = 1'-0" **2** 

F.F.E. 0"

EQ

4'-0"

 $\begin{pmatrix} 9 \\ A6.6 \end{pmatrix}$ 

T.O. TOWER PARAPET 23'-0" T.O. COOLER 13'-10" <del>-403</del> 407 (A6.6) F.F.E. 0" 5 NOTE: REFERENCE TO SHEET A4.0 FOR COLOR LEGEND

**REAR ELEVATION** 1/4" = 1'-0" 1

	11.23.21	Issued for Permit
3	02.24.22	NTP COMMENTS
4	03.17.22	Issued for RSCS Bid
5	04.01.22	Issued for Bid
CON	ITRACT DAT	E: 10.05.21
RHIII	DING TYPE	· END MED20

BUILDING TYPE: PLAN VERSION: **BRAND DESIGNER:** SITE NUMBER: STORE NUMBER: DRAWN BY.:

TACO BELL

2020088.24

403 E. Main St. Cartersville, GA 30121

JOB NO.:



**ENDEAVOR 2.0 EXTERIOR ELEVATIONS** 

PLOT DATE: 3/31/2022 11:05:03 AM

**REAR ELEVATION** 1/4" = 1'-0" 3

**KEY NOTES** 

419

A6.2

\ A6.6 /

EQ.

A6.6


4'-0"


A6.1

5 A6.6

10 A6.1







	DATE	REMARKS
	11.23.21	Issued for Permit
4	03.17.22	Issued for RSCS Bid
5	04.01.22	Issued for Bid

CONTRACT DATE: 10.05.21
BUILDING TYPE: END. MED20
PLAN VERSION: MARCH 2021
BRAND DESIGNER: DICKSON
SITE NUMBER: 293296
STORE NUMBER: 455386
PA/PM: SM
DRAWN BY.: RS
JOB NO.: 2020088.24

TACO BELL


403 E. Main St. Cartersville, GA 30121




ENDEAVOR 2.0
BUILDING
SECTIONS

A5.0

EAST/WEST BUILDING SECTION 1/4" = 1'-0" B





	DATE	REMARKS
	11.23.21	Issued for Permit
4	03.17.22	Issued for RSCS Bid
5	04.01.22	Issued for Bid

CONTRACT DATE: BRAND DESIGNER: 2020088.24

TACO BELL

403 E. Main St. Cartersville, GA 30121



**ENDEAVOR 2.0** BUILDING SECTIONS



10.05.21

END. MED20

MARCH 2021

DICKSON

293296

455386

2020088.24

TACO BELL

403 E. Main St.

Cartersville, GA 30121

**ENDEAVOR 2.0** 


WALL

**SECTIONS** 

A5.2

PLOT DATE: 3/31/2022 11:05:56 AM


**WALL SECTION AT DINING** 3/4" = 1'-0"



**SECTION AT DINING - TOWER** 3/4" = 1'-0" B


T.O. LOV 20'-6"	V PARAPET (	24 ga. Metal copin	NG	
5/4" X 6" CEMENT	A6.6  FIBER BOARD TRIM		OF ND OF	
HARDIE I SYSTEM OVER WO FURRING MANUFA	INSTALL DOD 3 PER	— SINGLE PLY ROOFIN MEMBRANE OVER 1, EXTERIOR GRADE PI	/2"	SINGLE PLY ROOFING MEMBRANE OVER R-35 MIN.
RECOMN REFER T ELEVATION	MENDATIONS. O EXTERIOR			RIGID INSULATION BOARD OVER 5/8" APA RATED PLYWOOD.
2X6 STUI	OS ————			
2X FIRE I AT CEILII	BLOCKING NG			
				CEILING GRID AND TILE
RESISTIV BARRIER	NE OVER			R-19 MIN. (TYP.) FIBERGLASS BATT INSULATION
	EXTERIOR	UTILITY		WALL FINISH PER INTERIOR ELEVATIONS OVER SUBSTRATE AS SCHEDULE
				SILL GASKET - TYP.
<u>F.F.E.</u> _	5 A6.6		3	R-10 MIN. RIGID PERIMETER INSULATION, EXTEND 24" EACH WAY
				SEE STRUCT. DWGS. FOR FUNDATION AND SLAB DETAILS

TYPICAL WALL SECTION 3/4" = 1'-0" D



WALL SECTION AT DRIVE THRU 3/4" = 1'-0" C

24 GA. METAL COPING



520 S. MAIN STREET, SUIT 2531

END. MED20

MARCH 2021

2020088.24

TACO BELL

403 E. Main St.


Cartersville, GA 30121

**ENDEAVOR 2.0** 

WALL

**SECTIONS** 

A5.3





AKRON, OH 44311 330.572.2100 FAX: 330.572.2102

CAUTION: IF THIS SHEET IS NOT 22"x34" IT IS A REDUCED PRINT

DATE REMARKS

11.23.21 Issued for Permit

4 03.17.22 Issued for RSCS
Bid

5 04.01.22 Issued for Bid

CONTRACT DATE: 10.05.21

CONTRACT DATE: 10.05.21
BUILDING TYPE: END. MED20
PLAN VERSION: MARCH 2021
BRAND DESIGNER: DICKSON
SITE NUMBER: 293296
STORE NUMBER: 455386
PA/PM: SM
DRAWN BY.: RS

TACO BELL

2020088.24

403 E. Main St. Cartersville, GA 30121


JOB NO.:




WALL SECTIONS

A5 4

PLOT DATE: 3/31/2022 11:06:05 AM





**ROOF LADDER** 

N.T.S.

CAUTION: IF THIS SHEET IS NOT 22"x34" IT IS A REDUCED PRINT 520 S. MAIN STREET, SUIT 2531 330.572.2100 FAX: 330.572.2102

	DATE	REMARKS	
	11.23.21	Issued for Permit	
4	03.17.22	Issued for RSCS Bid	
5	04.01.22	Issued for Bid	
CON	ITRACT DAT	ΓE: 10.05.21	
BUILDING TYPE:		: END. MED20	
PLA	N VERSION:	MARCH 2021	
BRA	ND DESIGN	ER: DICKSON	
SITE	NUMBER:	293296	
STO	RE NUMBER	R: 455386	

STORE NUMBER: PA/PM: DRAWN BY. JOB NO.: 2020088.24


TACO BELL

403 E. Main St. Cartersville, GA 30121



**ENDEAVOR 2.0** CONSTRUCTION **DETAILS ROOF** 

PLOT DATE: 3/31/2022 11:06:12 AM



CAUTION: IF THIS SHEET IS NOT 22"x34" IT IS A REDUCED PRINT

520 S. MAIN STREET, SUIT 2531 330.572.2100 FAX: 330.572.2102


CONTRACT DATE: BUILDING TYPE: END. MED20 PLAN VERSION: MARCH 2021 BRAND DESIGNER: DICKSON SITE NUMBER: STORE NUMBER: PA/PM: DRAWN BY. JOB NO.: 2020088.24


TACO BELL

403 E. Main St. Cartersville, GA 30121



**ENDEAVOR 2.0** CONSTRUCTION **DETAILS** DOOR/WINDOW





END. MED20 MARCH 2021 DICKSON

FASTEN 2X BLOCKING TO

— PLUMBER'S TAPE STRAP

FACE OF ADJACENT WALL OR

- 7" DIA. OPENING IN CEILING TILE

SYRUP LINE BUNDLE THRU

CENTER BEHIND AND ABOVE DRINK & ICE

MACHINE

**SYRUP BUNDLE CLG.**1 1/2" = 1'-0" | **10** 

**SYRUP CHASE ON WALL**1 1/2" = 1'-0" | **11** 

SECTION VIEW

DRINK LINES FROM WATER FILTER, SYRUP RACK & Co2 CANISTER IN

BACK OF KITCHEN ABOVE CEILING -

NOTE: SEE DETAIL 8/P6.0 DRINK SYSTEM SCHEMATIC & DETAIL 6/P6.0 AND 7/P6.0 FOR DRINK LINES

LINE OF CLG. PERIMETER —

CAULK —

TABLE -

DRINK LINE THROUGH

OPENINGS IN


**OUTLINE OF** 


DRINK & ICE MACHINE -

SS. DRINK LINE CHASE. 4" D X 10" W X 30" H W/

1" FLANGES. FASTEN

W/S.S. SCREWS CLEAR





CAUTION: IF THIS SHEET IS NOT 22"x34" IT IS A REDUCED PRINT



4	03.17.22	Issued for RSCS Bid		
5	04.01.22	Issued for Bid		
CON	CONTRACT DATE: 10.05.21			
BUILDING TYPE: END. MED20				
PLAN VERSION: MARCH 2021				
BRAND DESIGNER: DICKSON				
SITE NUMBER: 293296				
STODE NUMBER: 455396				

STORE NUMBER: PA/PM: DRAWN BY.: JOB NO.: 2020088.24


**TACO BELL** 

403 E. Main St. Cartersville, GA 30121



**ENDEAVOR 2.0** CONSTRUCTION **DETAILS INTERIOR** 

PLOT DATE: 3/31/2022 11:06:25 AM



CAUTION: IF THIS SHEET IS NOT 22"x34" IT IS A REDUCED PRINT

520 S. MAIN STREET, SUIT 2531 330.572.2100 FAX: 330.572.2102

5	04.01.22	Issued	d for Bid
CONTRACT DATE:			10.05.21
BUILDING TYPE:			END. MED20
PLAN VERSION:		!	MARCH 2021
BRAND DESIGNER:		ER:	DICKSON


SITE NUMBER: 293296 STORE NUMBER: PA/PM: DRAWN BY. JOB NO.: 2020088.24

TACO BELL


403 E. Main St. Cartersville, GA 30121



**ENDEAVOR 2.0** CEILING **DETAILS** 









**FLOOR FINISH PLAN** 1/4" = 1'-0"

A. DENOTES FINISH MATERIAL. REFER TO SHT A7.2 FOR FINISHES

B. TILE JOINT (U.O.N.): 1.QUARRY FLOOR TILE: 1/4" 2.PORCELAIN FLOOR TILE: 3/16" 3.GLAZED WALL TILE: 1/8"

4.BASE, TRIM AND ACCESSORIES: MATCH ADJOINING TILE UNITS

C. TILE INSTALLATIONS REQUIRE MANUFACTURERS STANDARD MOLDED CORNERS AT BOTH INSIDE AND OUTSIDE CORNERS.

D. ALL BASE TILE SHALL BE SANITARY COVE STYLE WITH 3/8" MIN RADIUS UNLESS NOTED OTHERWISE.

E. SEE SCOPE OF WORK SHEETS FOR RESPONSIBILITIES.

F. PROVIDE CLEAR SILICONE CAULK WHERE FRP STOPS AT TOP OF COVE BASE.

G. TILE CHIPPING AROUND CORE DRILL HOLES FOR SEATING FIXTURE WILL NOT BE ACCEPTED.

502 6" COVE TILE BASE. SEE DETAILS 5 & 8/A6.3.

503 6" SANITARY COVE TILE BASE. SEE DETAILS 4, 6/A6.3. 504 PROVIDE FLOOR TILE INSIDE WALK-IN COOLER (NO TILE OR BASE IN FREEZER). FLOAT FLOOR TILE IN COOLERS TO DRAIN TO KITCHEN.

COORDINATE WITH COOLER WALL CONFIGURATION. NO BASE TILE BEHIND W-059 FOR WALK-IN COOLER/FREEZER.

506 ALIGN FLOOR TILE TRANSITION WITH FACE OF WALL.

507 FLOAT FLOOR TILE FOR FLUSH TRANSITION.

508 START POINT FOR FLOOR TILE.

509 METAL BASE IN COOLER; SEE SCOPE OF WORK. SEE DETAIL 1/A6.3.

510 REFER TO STRUCTURAL DRAWINGS FOR CONCRETE FLOOR SLOPES

AROUND FLOOR DRAINS.

511 STEP-UP AT FREEZER THRESHOLD.

512 SANITARY TILE BASE IN RESTROOM.

	DATE	REMARKS
	11.23.21	Issued for Permit
4	03.17.22	Issued for RSCS Bid
5	04.01.22	Issued for Bid

CONTRACT DATE: BUILDING TYPE: END. MED20 PLAN VERSION: MARCH 2021 BRAND DESIGNER: DICKSON SITE NUMBER: STORE NUMBER: 455386 PA/PM: DRAWN BY.: JOB NO.: 2020088.24

TACO BELL

403 E. Main St.



Cartersville, GA 30121

**ENDEAVOR 2.0 FLOOR FINISH PLAN** 


**NOT USED** D **FLOOR FINISH NOTES** 

C

**KEY NOTES** 

PLOT DATE: 3/31/2022 11:06:37 AM








## REFLECTED CEILING PLAN 1/4" = 1'-0" A

EXTERIOR LIGHTS, REFER TO ELECTRICAL LIGHTING PLANS.

PATIO CANOPY, PROVIDED AND INSTALLED BY G.C. SEE SHEET A9.0 FOR



OCCUPANCY SENSOR. CEILING MOUNTED

**CEILING SYMBOL LEGEND** 

D

**DIMENSIONS:** A. ALL DIMENSIONS ARE TO FACE OF FINISH U.O.N.

**CEILING FINISHES**:

A. REFER TO ROOM FINISH SCHEDULE (SHT A7.2) FOR CLG. FINISHES.

A. ACOUSTICAL PANEL INSTALLATION: INSTALL ACOUSTICAL PANELS WITH EDGES IN CLOSE

CONTACT WITH METAL SUPPORTS AND IN TRUE ALIGNMENT.

B. ALLOWABLE VARIATIONS FROM FLAT AND LEVEL SURFACE: 1/8" IN 10'-0" MAX.

C. ALLOWABLE VARIATIONS FROM PLUMB OF GRID MEMBERS: AS CAUSED BY ECCENTRIC LOADS,

D. INSTALL SYSTEM AFTER MAJOR ABOVE CLG. WORK IS COMPLETE. COORD LOCATIONS OF

HANGERS WITH RELATED WORK. E. SEE SPECS FOR ADDITIONAL INFORMATION.

**GYPSUM BOARD CEILING:** 

A. SUBSTRATE SHALL BE 1/2" THICK GYP BD. B. ACOUSTICAL SEALANT: APPLY TO GYP. BD. PANELS AS INDICATED IN SPECS.

GYP. BD. FINISHING AND DECORATING: REFER TO DWGS FOR TEXTURE AND FINISHES.

**ELECTRICAL**:

A. SEE ELECT. DWGS. FOR FIXTURE SCHED.

601	CEILING GRID AT STARTING POINT.

602 BULKHEAD @ 8'-0" A.F.F.

NON-INSULATED BUNDLED SYRUP LINES FOR DRINK SYSTEM. SEE SCOPE

6" DIAMETER PVC STUB THROUGH CEILING, SEE DETAIL 10/A6.4.

FOR ROUGH FRAMING OPENINGS SEE AIR DEVICE SCHEDULE (TYP. ALL

RESTROOMS). DRIVE-THRU CANOPY.

608 ROOF HATCH.

611 VERTICAL DOWNSPOUT. 612 SPEAKER. CENTER ON CEILING TILE, UON.

614 EXTERIOR WALL LIGHT FIXTURES, SEE ELEVATIONS AND ELECTRICAL

615 UTILITY CHASE BY 3RD PARTY VENDOR TO CEILING.

EMERGENCY DUAL HEAD FIXTURE. SEE ELECTRICAL DRAWINGS.

SECURITY STROBE LIGHT, REFER TO ELECTRICAL DRAWINGS.

618 FAN COIL FOR WALK-IN.

ALERT LIGHT BOX FOR 3-COMP POWER SOAK MOUNTED AT CENTERLINE OF BOX 7'-11" A.F.F.

625 AWNING, SEE SCOPE OF WORK.

STAINLESS STEEL SYRUP CHASE ON WALL. SEE DETAIL 11/A6.4. WATER INLET CHASE FOR CHEESE MELTER SCREWED TO HEATED AIR

	BUILDING TYPE:	END. MED2
	PLAN VERSION:	MARCH 202
$\sim \Lambda_{\ell}$	BRAND DESIGNER:	DICKSON

SITE NUMBER: STORE NUMBER: PA/PM: DRAWN BY.:

3 | 02.24.22 | NTP COMMENTS 4 03.17.22 Issued for RSCS

5 04.01.22 Issued for Bid

CONTRACT DATE:

JOB NO.: 2020088.24

TACO BELL

403 E. Main St.



Cartersville, GA 30121

**ENDEAVOR 2.0** REFLECTED **CEILING PLAN** 

PLOT DATE: 3/31/2022 11:06:44 AM

REFLECTED CEILING PLAN NOTES C **KEY NOTES** 

30"X30" ACCESS OPENING IN REAR WALL ABOVE CEILING. FINISH WITH GYP.

GPD GROUP
Professional Corporation
520 S. MAIN STREET, SUIT 2531 AKRON, OH 44311 330.572.2100 FAX: 330.572.2102

**NOT USED** 

	DATE	REMARKS
	11.23.21	Issued for Permit
4	03.17.22	Issued for RSCS Bid
5	04.01.22	Issued for Bid

CONTRACT DATE: 10.05.21 END. MED20 BUILDING TYPE: PLAN VERSION: MARCH 2021 BRAND DESIGNER: DICKSON 293296

455386

2020088.24

SITE NUMBER: STORE NUMBER: PA/PM:

DRAWN BY.: JOB NO.:

TACO BELL

403 E. Main St. Cartersville, GA 30121



**ENDEAVOR 2.0 FINISH SCHEDULE** 

PLOT DATE: 3/31/2022 11:06:47 AM

			FINISH LEGEND			
SYMBOL	MANUFACTURER	STYLE	COLOR	SIZE	GROUT	COMMENTS
CEILING						
CL-1	USG	ACT SYSTEM, USG RADAR, CLIMAPLUS PERFORMANCE	#107 TAUPE	2X2	N/A	USG DONN BRAND DX/DXL 15/16 TEE SYSTEM, INTERMEDIATE DUTY #107 TAL
		SQ EDGE				
CL-2	USG	ACT SYSTEM, USG CLEAN ROOM ACOUSTICAL PANELS, CLIMAPLUS PERFORMANCE, SQ EDGE	#050 WHITE	2x4	N/A	CLASS 100 (ISO 5) PANELS, USG DONN BRAND DX/DXL 15/16 TEE SYSTEM, INTERMEDIATE DUTY #050 WHITE
CL-3	USG	ACT SYSTEM, USG CLEAN ROOM ACOUSTICAL PANELS,	#050 WHITE	2X2	N/A	CLASS 100 (ISO 5) PANELS, USG DONN BRAND DX/DXL 15/16 TEE SYSTEM,
	333	CLIMAPLUS PERFORMANCE, SQ EDGE	,, eee ,,, <u></u>			INTERMEDIÀTE DUTY #050 WHITE
CL-4	USG	USG COMPASSO STANDARD	#002 SILVER SATIN	10"H		SEE PLANS AND DETAILS FOR MORE INFO
CL-16	N/A	GYPSUM BOARD	PAINTED PER RCP	PROFILE		
			TAINTED LITTION			
CHAIR RAIL						
CR-1	SW	SW7043	WORLDLY GRAY	3 1/2" X 3/4"		SEMI-GLOSS
ELOOD DAOE						
FLOOR BASE B-1	CMC	QUARRY	PURITAN GREY #507	6X6	MAPEI #9 GRAY,	KERAPOXY GROUT IEG CQ
					1/8" JOINT WIDTH	
B-2	CMC	MOTIF GREY	GREY	6X12	MAPEI, #2 PEWTER, 1/8" JOINT WIDTH	
					1/0 301111 WID111	
FLOORING T-1	CMC	QUARRY	PURITAN GREY #507	6X6	MAPEI #9 GRAY,	KERAPOXY GROUT IEG CQ
					1/8" JOINT WIDTH	
T-2	CMC	MOTIF GREY	GREY	18X18	MAPEI, #2 PEWTER,	
					1/8" JOINT WIDTH	
FRP/LAMINATE						
FRP-1	MARLITE	SMOOTH SURFACE	S100 S/2/S WHITE	4' X 9' X .90		COORDINATE ALL TRIM PIECES WITH FRP MFG
L-1	WILSONART	4783K FINISH 7	WHITE TIGRIS			OFFICE SHELVING LAMINATE
L-2	WILSONART	Y0664K-12	MOCHA ASH			SOFTGRAIN FINISH, RR/UTILITY DOORS
L-Z	WILDONAITI	1000414-12	MOOLIA AOLI			VERTICAL GRADE PRODUCT CODE #362 IS .028" AND HORIZONTAL GRADE
OODNIED OLIADDO						PRODUCT CODE #372 IS .039"
CORNER GUARDS CG-1	C.S GROUP	ACROVYN VA SERIES	VA-034N #934 PEARL	3/4" X 3/4"		FOR PAINT MATCH P-1
CG-2	C.S GROUP	ACROVYN VA SERIES	VA-034N #262 DRIFTWOOD	3/4" X 3/4"		FOR PAINT MATCH CR-1 & WC-1
METAL TRANSITION MT-1	SCHLUTER	JOLLY	A 100 AT - SATIN NICKEL ANODIZED	3/8"	N/A	TILE EDGE TRIM DETAIL 17/A6.3
	CONLOTEN		ALUMINUM	3/3	14//	THE EDGE THIN BETTHE TYPIG.
MT-3	SCHLUTER	RONDEC - ALUMINUM		3/8"	N/A	TILE EDGE TRIM DETAIL 17/A6.3
SOLID SURFACE						
SS-1	CORIAN	LAVA ROCK	LAVA ROCK			COUNTERTOPS/24" DIAMETER TABLE TOP
WALL COVERING WC-1	WOLF GORDON	'RAMPART' HIGH IMPACT WALL	FOUNDATION/ PIGMENT		RAILROAD	1 ROLL: 80 L.F.
		COVERING	(GOH 12172606)		INSTALLATION: THERE SHOULD BE NO SEAMS	
					ALONG WALLS	
WALL PAINT					I	 
P-1	SHERWIN WILLIAMS	SW7021	SIMPLE WHITE	N/A	N/A	PAINT FINISH:
P-2	SHERWIN WILLIAMS	TB2603C SW7076	PURPLE CYBER SPACE	N/A N/A	N/A N/A	WALLS: EGGSHELL TRIM/BOH: SEMI-GLOSS (CHAIR RAIL)
P-3 P-4	SHERWIN WILLIAMS SHERWIN WILLIAMS	SW7005	PURE WHITE	N/A	N/A	CEILING: FLAT
	1				1	<u> </u>
WALL TILE	0110	FODM	IOE DEOC LIN	0)/0	MADEL # 47 OLLABOOK	DECTROOM ACCENTAGE THE
	CMC	FORM	ICE DECO MIX	8X8	MAPEI #47 CHARCOAL, 1/8" JOINT WIDTH	RESTROOM ACCENT WALL TILE
W-1	· ·					
W-1 W-2	CMC	FORM	ICE	8X8	MAPEI #47 CHARCOAL,	RESTROOM WALL TILE
	CMC	FORM	ICE	8X8	MAPEI #47 CHARCOAL, 1/8" JOINT WIDTH	RESTROOM WALL TILE

FINISH LEGEND

WESTERN STATES METAL ROOFING
JESSICA TRIER
INSIDE SALES REPRESENTATIVE P: (602) 495-0048 D: (602) 422-2696 W: www.metalroofing.com JESSICA@METALDECK.COM

**CORIAN** 

DAVID GREENING NA COMMERCIAL SALES FOOD SERVICE/ RETAIL SEGMENT SALES LEADER CORIAN DESIGN

(614) 975-6700 DAVID.P.GREENING@DUPONT.COM

JAMES HARDIE MATT PETERSEN CELL: (707)536-6271 MATTHEW.PETERSEN@JAMESHARDIE.COM CREATIVE MATERIALS CORP. ALLISON PICHE

CLIENT SERVICES SUPERVISOR ONE WASHINGTON SQUARE, ALBANY, NY 12205 P: (518) 452-9694 D: (518) 713-5395 APICHE@CREATIVEMATERIALSCORP.COM

SHERWIN WILLIAMS SUNNY PATEL NATIONAL ACCOUNT EXECUTIVE 2100 W. ORANGEWOOD AVE. SUITE 100 ORANGE, CA 92868 (619) 990-1920

SUNDEEPKUMAR.PATEL@SHERWIN.COM

WOLF GORDON JESSICA ROSE (213)999-1141 JESSICA.ROSE@WOLFGORDON.COM USG CORPORATION TRAVIS TOMANEK CORPORATE ACCOUNT MANAGER (440) 541-3972 TTOMANEK@USG.COM

MARLITE DAN EGBERS

<u>MAPEI</u> LISA FYKE ARCHITECTURAL REPRESENTATIVE MAPEI CORP. (909) 247-5324 LFYKE@MAPEI.COM


REGION SALES MANAGER -SPECIFICATIONS MARLITE, INC. P: (800) 377-1221 M: (330) 260-7633 1 MARLITE DRIVE, DOVER, OH 44622 www.marlite.com degbers@marlite.com

A72\_FINISH CONTACTS

C N.T.S.

D

**NOT USED** 





**DINING** 3/8" = 1'-0"


703 LTO MENUBOARD.

718 CHAIR RAIL.

715 SS CORNER/END WALL CHANNEL GUARD, FULL HEIGHT. SEE DETAIL 14/A6.3 AND

**KEYNOTES** 

754 SS CORNER/END WALL CHANNEL GUARD, FULL HEIGHT.



	11.23.21	Issued for Permit
3	02.24.22	NTP COMMENTS
4	03.17.22	Issued for RSCS Bid
5	04.01.22	Issued for Bid
CON	ITDACT DAT	TE: 10.05.31

DATE REMARKS

CONTRACT DATE: 10.05.21
BUILDING TYPE: END. MED20
PLAN VERSION: MARCH 2021
BRAND DESIGNER: DICKSON
SITE NUMBER: 293296
STORE NUMBER: 455386
PA/PM: SM
DRAWN BY.: RS
JOB NO.: 2020088.24

TACO BELL

403 E. Main St. Cartersville, GA 30121



INTERIOR
ELEVATIONS
DINING ROOM

A8.0

PLOT DATE: 3/31/2022 11:06:57 AM

B-2 WC-1 CR-1 WC-1 7  PASSAGE 3/8" = 1'-0"
--

<u>→</u> W-3

P-2

SS-1

12'-6 1/2"

718

WC-1

MT-1


P-2

6'-3 1/2"

P-2

WALL TO HAVE MURAL, VERIFY SIZES

520 S. MAIN STREET, SUIT 2531



B-2

WOMEN'S RESTROOM 3/8" = 1'-0" 4

STEEL KICK L-2 J PLATE (BOTH SIDES)

**OFFICE ELEVATION** 3/8" = 1'-0" **12** 

W-2

B-2

**MEN'S RESTROOM** 3/8" = 1'-0" **8** 

**OFFICE PLAN** 

**ENDEAVOR 2.0** 

**ENLARGED** 

**RESTROOMS &** 

778 PROVIDE POWER FOR F-050. 779 PROVIDE POWER FOR N-146. END. MED20

MARCH 2021

DICKSON

2020088.24

TACO BELL

403 E. Main St. Cartersville, GA 30121


PLOT DATE: 3/31/2022 11:07:21 AM

**KEYNOTES** 

DRIVE-THRU AND TB COOK 3/8" = 1'-0"

**KEY NOTES** 






LOCATE ELEC. STUB FOR BUNN HERE P-315 FRP-1 FRP-1 K-221 S-600 FRP-1 P-550 /---FRP-1 —(P-452) B-381 K-210 B-599 P-4 /\(\nu\_{130}\) P-452 ⟨K-602⟩ W-059 P-550 759 N-043 B-290 265 715 N-062 (14) (A6.3) B-1 B-405 P-673 B-223 N-071 N-208 —(B-406) (N-043)— N-698 B-405 N-130 B-1 B-1 N-698 S-580 B-219 B-1 N-171 6

**DRIVE-THRU** 3/8" = 1'-0"

**DRIVE-THRU** 3/8" = 1'-0"



**COOK LINE** 3/8" = 1'-0"

**DINING PANEL ELEVATION** 3/8" = 1'-0"

	DATE	REMARKS
	11.23.21	Issued for Permit
4	03.17.22	Issued for RSCS Bid
5	04.01.22	Issued for Bid

CONTRACT DATE: 10.05.21
BUILDING TYPE: END. MED20
PLAN VERSION: MARCH 2021
BRAND DESIGNER: DICKSON
SITE NUMBER: 293296
STORE NUMBER: 455386
PA/PM: SM
DRAWN BY.: RS
JOB NO.: 2020088.24

TACO BELL


403 E. Main St. Cartersville, GA 30121




INTERIOR
ELEVATIONS
KITCHEN


**A8.2**PLOT DATE: 3/31/2022 11:07:43 AM

520 S. MAIN STREET, SUIT 2531 AKRON, OH 44311 330.572.2100 FAX: 330.572.2102




**SERVING** 3/8" = 1'-0"








**P-362B FLEX DUAL-LINE** 3/8" = 1'-0"




# A - ROOF LADDER VIEW







P-362A FLEX I-LINE, L-R N.T.S.



782 FAN MOTOR STARTE 785 TEMPERATURE SENSOR, SEE MECHANICAL DRAWINGS.

	JOB NO.:	2020
TERS, SURFACE MOUNTED. TYP. OF 2.		
NSOR, SEE MECHANICAL DRAWINGS.	TAC	BELL

EMPLOYEE / STORAGE 3/8" = 1'-0"

$11/21(\sim (0)$

403 E. Main St. Cartersville, GA 30121

4 03.17.22 Issued for RSCS Bid

END. MED20

MARCH 2021

2020088.24

5 04.01.22 Issued for Bid

CONTRACT DATE:

BUILDING TYPE:

PLAN VERSION:

SITE NUMBER:

PA/PM:

DRAWN BY.:

STORE NUMBER:

BRAND DESIGNER:

**ENDEAVOR 2.0 INTERIOR ELEVATIONS KITCHEN** 

A8.3


ROOF ACCES PASSAGEWAY 3/8" = 1'-0" B

**MOP SINK INSTALLATION** 


C

**KEYNOTE** 

2020088.24










30" MIN.

**ELEVATION** 

**SEATING AND TABLES** 1/2" = 1'-0" | 18

**BOTTOM RAIL (EXTERIOR DOOR)** 3" = 1'-0" **20** 


28"-34" Д.F.F



20" MAX.~




>20-25" MAX-\





**TYP. ENTRANCE / EXIT DOOR** 3/8" = 1'-0" | 14

**EXTERIOR DOOR REQUIREMENTS** 3/8" = 1'-0" 16

Р	PROTRUDING OBJECT —		
M P	REESTANDING OBJECT MOUNTED ON POSTS OR PYLON MAY OVERHANG 12" MAX FROM 27" TO 80" BOVE FINISH FLOOR	12"	
F	DBJECT PROJECTION PROM WALL BETWEEN 27" O 80" ABOVE FINISH LOOR SHALL PROTRUDE IO MORE THAN 4"		
А	CCESSIBLE ROUTE	36" MIN. CLR.	
F 2 N	DBJECT PROJECTION PROM WALL LESS THAN T" ABOVE FINISH FLOOR MAY PROTRUDE ANY MOUNT		27"
R	ELOOR SHALL BE SLIP		








NOTES:

INT. ACCESS. ROUTE CLEARANCES 1/2" = 1'-0"



**STANDARD TOILET STALL** 1/2" = 1'-0"

18"	17	7" MIN.	SPACE	
		48'	' MIN.	

ACCESSIBLE LAVATORY 3/4" = 1'-0"	3	TACO BELL
----------------------------------	---	-----------

403 E. Main St. Cartersville, GA 30121

4 | 03.17.22 | Issued for RSCS

END. MED20

MARCH 2021

DICKSON

2020088.24

5 04.01.22 Issued for Bid

CONTRACT DATE:

BUILDING TYPE:

PLAN VERSION:

SITE NUMBER:

PA/PM:

DRAWN BY.


STORE NUMBER:


**BRAND DESIGNER:** 



**ENDEAVOR 2.0 ACCESSIBILITY REQUIREMENTS** 

ADA1.0	
PLOT DATE: 3/31/2022 11:07:53 AM	





**CHANGES IN LEVEL** 1/2" = 1'-0" | **12** 

FLOOR AND GROUND SURFACES SHALL BE STABLE, FIRM AND SLIP RESISTANT.

ACCESSIBLE ROUTE CLEAR 30" CLEAR 1. MAINTAIN 36" MIN. CLEAR AISLE EGRESS PATHS TO EXIT DOORS. 2. INTERNATIONAL SYMBOL OF ACCESSIBILITY REQUIRED ON TOP EDGE OR FRONT OF ALL ACCESSIBLE TABLES.

**ACCESSIBLE URINAL** 3/4" = 1'-0"

**DINING SEATING CLEARANCES** 

RESTROOM, IN GENERAL, DOOR SWING MUST BE OUTSIDE OF THE FIXTURE CLEAR FLOOR SPACE HOWEVER A DOOR CAN SWING INTO FIXTURE CLEAR FLOOR SPACE IF WHEELCHAIR SPACE 30"X48" IS PROVIDED BEYOND THE

N.T.S.

DOOR SWING. 4. TOILET ROOM MUST ALLOW FOR SIDE TRANSFER - 42" BETWEEN FIXTURES.

**GENERAL NOTES** 

1. INDICATED DIMENSIONS, HEIGHTS, DEPTHS, AREAS AND OTHER GRAPHIC

MINIMUMS ARE BASED UPON YUM STANDARDS AND MAY EXCEED ADA

REQUIREMENTS.

2. 60" TURNING SPACE

INFORMATION ARE PROVIDED AS MINIMUMS THAT MUST BE MAINTAINED. THESE

THE DETAILS SHOWN ARE CONCEPTUAL ONLY AND INTENDED TO SHOW


ABSOLUTE MINIMUMS AND SHALL BE COORDINATED WITH THE OTHER CONSTRUCTION DOCUMENTS ASSOCIATED WITH THIS PROJECT.

- PERMITTED OVERLAP LIMITED TO 1 ARM OF T-SHAPED SPACE

- DOOR CAN SWING INTO TURNING SPACE A MAXIMUM OF 12"


5. ADAPT TEAM TO VERIFY LOCAL CODE REQUIREMENTS.

- CAN OVERLAP FIXTURE & DOOR CLEARANCE



TOTAL NUMBER OF PARKING SPACES PROVIDED IN PARKING FACILITY	MINIMUM NUMBER OF REQUIRED ACCESSIBLE PARKING SPACES
1 TO 25	1
26 TO 50	2
51 TO 75	3
76 TO 100	4
101 TO 150	5
151 TO 200	6
201 TO 300	7
301 TO 400	8
401 TO 500	9
501 TO 1000	2 PERCENT OF TOTAL
1001 AND OVER	20, PLUS 1 FOR EACH 100, OR FRACTION THEREOF, OVER 1000

# **PARKING SPACES** 6" = 1'-0" | **15**



FLOOR OR GROUND SURFACE WITHIN REQUIRED MANEUVERING CLEARANCES SHALL COMPLY WITH [FLOOR OR GROUND SURFACES & CHANGES IN LEVEL] DETAIL AND SHALL HAVE A SLOPE NOT STEEPER THAN 1:48. CHANGES IN LEVEL ARE NOT PERMITTED AT DOOR LANDINGS. THRESHOLDS, IF PROVIDED AT DOORWAYS SHALL BE 1/2" HIGH MAX. RAISED THRESHOLDS

CHANGES IN LEVEL1 DETAIL. HANDLES, PULLS, LATCHES, LOCKS AND OTHER OPERABLE PARTS ON DOORS AND GATES SHALL BE OPERABLE WITH ONE HAND AND SHALL NOT REQUIRE TIGHT GRASPING, PINCHING OR TWISTING OR THE WRIST.

AND CHANGES IN LEVEL AT DOORWAYS SHALL COMPLY WITH [FLOOR OR GROUND SURFACES &

THE FORCE REQUIRED TO ACTIVATE OPERABLE PARTS SHALL BE 5 LBS (22.5 N) MAX. OPERABLE PARTS OF DOOR HARDWARE SHALL BE 34" MIN. AND 48" MAX. ABOVE THE FINISH FLOOR OR GROUND.

WHERE SLIDING DOORS ARE IN THE FULLY OPEN POSITION, OPERATING HARDWARE SHALL

BE EXPOSED AND USABLE FROM BOTH SIDES. DOOR AND GATE CLOSERS SHALL BE ADJUSTED SO THAT FROM AN OPEN POSITION OF 90° THE TIME REQUIRED TO MOVE THE DOOR TO A POSITION OF 12° FROM THE LATCH IS 5 SECONDS


DOOR AND GATE SPRING HINGES SHALL BE ADJUSTED SO THAT FROM THE OPEN POSITION OF 70° THE DOOR OR GATE SHALL MOVE TO THE CLOSED POSITION IN 1.5 SECONDS MIN.

9.1. INTERIOR HINGED DOORS AND GATES: 5 LBS (22.5 N) MAX. 9.2. SLIDING OR FOLDING DOORS: 5 LBS (22.5 N) MAX. 9.3. REQUIRED FIRE DOORS: THE MINIMUM OPENING FORCE ALLOWABLE BY THE APPROPRIATE


THE FORCE FOR PUSHING OR PULLING OPEN A DOOR OR GATE SHALL BE AS FOLLOWS:

ADMINISTRATIVE AUTHORITY, NOT TO EXCEED 15 LBS (66.7N). 9.4. EXTERIOR HINGED DOORS: 5 LBS (22.5 N) MAX.


10. SWINGING DOOR AND GATE SURFACES WITHIN 10" OF THE FINISH FLOOR OR GROUND MEASURED VERTICALLY SHALL HAVE A SMOOTH SURFACE ON THE PUSH SIDE EXTENDING THE FULL WIDTH OF THE DOOR OR GATE. PARTS CREATING HORIZONTAL OR VERTICAL JOINTS IN THESE SURFACE SHALL BE WITHIN 1/16" OF THE SAME PLANE AS THE OTHER AND BE FREE OF SHARP OR ABRASIVE EDGES. CAVITIES CREATED BY ADDED KICK PLATES SHALL BE CAPPED. I1. WHERE AUTOMATIC AND POWER-ASSISTED DOORS AND GATES WITHOUT STANDBY POWER ARE PART OF A MEANS OF EGRESS THE CLEAR BREAK OUT OPENING AT SWINGING OR SLIDING DOORS AND GATES SHALL BE 32" MIN. WHEN OPERATED IN EMERGENCY MODE.





FOLDING DOOR DOORWAYS WITHOUT HINGED DOOR SLIDING DOOR **CLEAR WIDTH OF DOORWAYS** 




**5** 







LATCH APPROACH, PUSH SIDE MANEUVERING CLEARANCE AT MANUAL SWINGING DOORS AND GATES




**DOORS, DOORWAYS & GATES** 3/16" = 1'-0" | **12** 

<u>CIRCULAR CROSS SECTION.</u> GRAB BARS WITH CIRCULAR CROSS SECTIONS SHALL HAVE AN OUTSIDE DIAMETER OF 1-1/4 INCHES MINIMUM AND 2 INCHES MAXIMUM.


SPACING. THE SPACE BETWEEN THE WALL AND THE GRAB BAR SHALL BE 1-1/2 INCHES. THE SPACE BETWEEN THE GRAB BAR AND PROJECTING OBJECTS BELOW AND AT THE ENDS SHALL BE 1-1/2 INCHES MINIMUM. THE SPACE BETWEEN THE GRAB BAR AND PROJECTING OBJECTS ABOVE SHALL BE 12 INCHES MINIMUM.

POSITION OF GRAB BARS. GRAB BARS SHALL BE INSTALLED IN A HORIZONTAL POSITION, 33 INCHES MINIMUM AND 36 INCHES MAXIMUM ABOVE THE FINISH FLOOR MEASURED TO THE TOP OF THE GRIPPING SURFACE, EXCEPT THAT AT WATER CLOSETS FOR CHILDREN'S USE, GRAB BARS SHALL BE INSTALLED IN A HORIZONTAL POSITION 18 INCHES MINIMUM AND 27 INCHES MAXIMUM ABOVE THE FINISH FLOOR MEASURED TO THE TOP OF THE GRIPPING SURFACE.

BACKING. PROVIDE MIN. 6 INCHES x 16 GA CONTINUOUS SHEET METAL BACKING ATTACHED TO MIN. 3 STUD BAYS WITH #10 FLAT HEAD SHEET METAL SCREWS. INSTALL GRAB BARS PER




**GRAB BARS** 3/16" = 1'-0"



TWO DOORS IN SERIES

DOOR 48" MIN.

### **DOORS, DOORWAYS & GATES** 3/16" = 1'-0"



ALCOVE, FORWARD APPROACH

### OTHER FIXTURES NOT ALLOWED IN THIS AREA 13-1/2" MIN. 60" MIN. WALL HÙNG TYPE SIZE OF CLEARANCE AT WATER CLOSETS WHEELCHAIR AMBULATORY ACCESSIBLE ACCESSIBLE WATER WATER CLOSETS CLOSETS 13-1/2" MIN. WATER CLOSET LOCATION 42". ก STALL TYPE MIN. **HEIGHT AND DEPTH** OF URINALS TRANSFER SIDE

REAR WALL GRAB BAR AT

WATER CLOSETS

**ACCESSIBILITY NOTES** 

1. "THE ACCESSIBILITY GUIDELINES AND CODES" MENTIONED BELOW REFER TO

ALL APPLICABLE LOCAL/STATE BUILDING CODES REFERENCED ON THE

REQUIREMENTS OF THE ADA (THE AMERICANS WITH DISABILITIES ACT).

4. ANY DISCREPANCY CONTAINED HEREIN DOES NOT RELIEVE THE GENERAL

CONTRACTOR OR OWNER FROM COMPLYING WITH THE ACCESSIBILITY

PROJECT DATA SHEET OF THIS SET IN ADDITION TO THE FEDERAL

2. DETAILS ON THIS SHEET ARE FOR REFERENCE ONLY, REFER TO THE

ACCESSIBILITY GUIDELINES AND CODES FOR ALL ACCESSIBILITY

3. THE GENERAL CONTRACTOR SHALL BECOME FAMILIAR WITH THE

ACCESSIBILITY GUIDELINES AND CODES.


REQUIREMENTS.

GUIDELINES AND CODES.



SIDE WALL GRAB BAR AT

WATER CLOSETS



	DATE	REMARKS
	11.23.21	Issued for Permit
4	03.17.22	Issued for RSCS Bid
5	04.01.22	Issued for Bid

520 S. MAIN STREET, SUIT 2531

330.572.2100 FAX: 330.572.2102

AKRON, OH 44311

CON	ITRACT DAT	E:	10.05.2
BUIL	DING TYPE	:	END. MED20
PLAI	N VERSION:	1	MARCH 202
BRA	ND DESIGN	ER:	DICKSON
SITE	NUMBER:		293296
STO	RE NUMBER	₹:	455386
PA/F	PM:		SM
DRA	WN BY.:		RS
JOB	NO.:		2020088.24

**TACO BELL** 

403 E. Main St. Cartersville, GA 30121



**ENDEAVOR 2.0 ACCESSIBILITY REQUIREMENTS** 

WHEELCHAIR ACCESSIBLE TOILET COMPARTMENT TOE CLEARANCES

CLEAR FLOOR OR GROUND SPACE 3/8" = 1'-0" 8

(B)

ELEVATION CHILDREN

AMBULATORY ACCESSIBLE

TOILET COMPARTMENT

WC AND TOILET COMPARTMENTS 3/16" = 1'-0" PLOT DATE: 3/31/2022 11:07:59 AM

### **GENERAL:**

- LOCATE, CUT AND FRAME ROOF OPENINGS AS SHOWN FOR ALL HVAC EQUIPMENT AND EXHAUST FANS.
- IT IS VERY IMPORTANT THAT ACCURATE MEASUREMENTS ARE USED WHEN LOCATING EXHAUST FAN ROOF OPENINGS TO ENSURE THAT NO ADDITIONAL OFF-SETS ARE REQUIRED IN THE EXHAUST DUCTWORK. COORDINATE ROOF OPENINGS WITH
- PROVIDE FRAMING REQUIRED FOR DIFFUSER INSTALLATION IN HARD CEILING.

### **HVAC:**

- INSTALLATION SHALL CONFORM TO MECHANICAL AND ENERGY CODES FOR NEW NONRESIDENTIAL BUILDINGS.
- ALL WORK AND MATERIALS SHALL COMPLY WITH GOVERNING CODES, SAFETY ORDERS AND REGULATIONS.
- OBTAIN AND PAY FOR ALL NECESSARY PERMITS, FEES AND INSPECTIONS REQUIRED BY GOVERNING AUTHORITIES.
- E.C. SHALL PROVIDE CONDUIT FOR LINE AND LOW VOLTAGE WIRING, LINE VOLTAGE WIRING SWITCHES, AND FINAL CONNECTIONS. REFER TO SHEETS E3.0 ELECTRICAL POWER PLAN, SHEET E3.2-ELECTRICAL POWER ROOF PLAN, E6.0 - ELECTRICAL DETAILS - TBCCB, E6.1 - ELECTRICAL DETAILS - TBCCB, E7.0 - ELECTRICAL DETAILS, E7.1 - ELECTRICAL DETAILS.
- PROVIDE 24V CONTROL WIRING AND FINAL CONNECTIONS. EQUIPMENT THAT IS SUBSTITUTED SHALL FIT IN SPACE PROVIDED WITH ADEQUATE ROOM FOR SERVICING, INCLUDING SUBSTITUTE EQUIPMENT NAMED IN SPECIFICATIONS. SUBMIT A 1/4" SCALE DRAWING OF ALL EQUIPMENT SUBSTITUTED FOR APPROVAL PRIOR TO INSTALLATION, INCLUDING, BUT NOT LIMITED TO, STRUCTURAL AND ARCHITECTURAL IMPACT, CLEARANCE REQUIREMENTS AND UTILITY REQUIREMENTS. REFER TO ELECTRICAL DRAWINGS SHEETS E6.1 AND E7.1 FOR ADDITIONAL LOW VOLTAGE WIRING AND CONNECTIONS.
- PROVIDE ALL REFRIGERANT LINES FROM ICE MACHINE TO CONDENSER ON ROOF AND CHARGE LINES PER EQUIPMENT MANUFACTURER'S RECOMMENDATIONS.
- HVAC UNITS SHALL BE MOUNTED LEVEL ON ROOF CURBS.
- SUPPLY / RETURN DUCTWORK SHALL BE EXTERNALLY INSULATED. ALL RETURN AND SUPPLY DUCT RISERS SHALL BE LINED (NOT WRAPPED).
- SUPPLY / RETURN DUCTS SHALL BE RIGID (EXCEPT AS NOTED/INDICATED AS RIGID ON THE DUCT PLAN), WITH THE EXCEPTION OF THE LAST 5'-0", WHICH MAY UTILIZE FLEXIBLE DUCT. ALL EXHAUST DUCT SHALL BE RIGID. ROOFTOP UNITS SHALL BE ORDERED WITH FACTORY SUPPLIED AND INSTALLED RETURN SMOKE DETECTORS. WHEN REQUIRED BY MANUFACTURER, SAMPLE TUBE SHALL BE LOCATED PER FIELD INSTALLATION
- INSTRUCTIONS. DETECTOR SHALL DEACTIVATE ROOFTOP UNIT UPON SENSING SMOKE. INCLUDE SUPPLY SMOKE DETECTOR ONLY IF REQUIRED BY LOCAL CODE. HOOD EXHAUST DUCTS SHALL BE RIGID 16 GA MINIMUM, WELDED DUCT. GRIND ALL WELDS SMOOTH. PROVIDE 3M FIRE BARRIER DUCT WRAP FOR ALL HOOD EXHAUST DUCTS. PROVIDE TRANSITION AT TERMINATION OF
- TYPE 1 EXHAUST DUCT TO TOP OF FAN BASE. TRANSITION SHALL BE CENTERED AND HAVE MINIMUM OF 1" PER FOOT SLOPE. BRANCH DUCTS FEEDING INDIVIDUAL DIFFUSERS SHALL HAVE DAMPERS AT BRANCH FEEDER. DAMPER SHALL BE MINIMUM 26 GAUGE LOCATED IN DEDICATED SLEEVE WITH AXLE AND LOCKING QUADRANT. DAMPERS
- SHALL NOT BE INSTALLED IN STARTER COLLARS. ALL DAMPER HANDLES SHALL HAVE A FLAG ON THE HANDLE FOR LOCATION PURPOSES. OUTSIDE AIR INTAKES SHALL BE A MINIMUM OF 10'-0" FROM EXHAUST FANS AND VENTS.
- SEE M1.0 AND SCOPE OF WORK FOR DESCRIPTION OF HVAC PACKAGE TO BE PURCHASED THROUGH YUM! BRANDS NATIONAL CONTRACT.
- CONTRACTOR IS RESPONSIBLE FOR PROVIDING HVAC TEST & BALANCE REQUIRED FOR LOCAL AUTHORITY HAVING JURISDICTION, CERTIFICATE OF OCCUPANCY, BUILDING FINAL, ETC.
- FINAL HVAC SYSTEM TESTING AND BALANCING, AND COMMISSIONING SHALL BE PERFORMED BY INDEPENDENT AGENT. INDEPENDENT AGENT CONTRACTED DIRECTLY BY THE OWNER IS SCHEDULED AND PAID FOR (FRANCHISEE STORES) BY GENERAL CONTRACTOR (CORPORATE STORES ARE DIRECT BILLED TO TACO BELL)". CONTRACTOR SHALL CERTIFY COMPLETION OF INSTALLATION, START UP AND PRE-COMMISSIONING CHECKLIST SHOWN ON SHEET SW2.0 BEFORE SCHEDULING OWNER'S INDEPENDENT AGENT. A RE-TEST IS MANDATORY FOR A FALSE START (I.E. NO POWER UPON AGENT'S ARRIVAL, EQUIPMENT NOT WIRED, COMPLETED, STARTED, ETC.) AND SHALL BE A COST INCURRED BY THE G.C. IN THE EVENT A SYSTEM / STORE RECEIVES A GRADE OF 5 OR BELOW AS A RESULT OF THE HVAC SYSTEM PERFORMANCE OR OPERATIONAL DEFICIENCIES, OWNER WILL REQUEST A RE-TEST AND THE COST SHALL BE INCURRED BY THE GENERAL CONTRACTOR.

**INDEPENDENT AGENTS:** 

- Air Care Experts TAB@ACE-IAQ.COM
- 949 770-2222
- WIRE ALL SMOKE DETECTORS IN RTU TO ITS RESPECTIVE REMOTE ANNUCIATOR/RESET SWITCH. INSTALL "SYSTEM SENSOR" MODEL RTS2AOS. MOUNT NEXT TO THERMOSTATS @ 48" A.F.F. INSTALL PER MANUFACTURER
- REFERENCE RTU TO TBCCB CONNECTIONS PER E6.1.
- RTU MANUFACTURER FURNISHED THERMOSTATS SHALL BE CAPABLE OF RECIEVING AN EXTERNAL "OCCUPIED" SIGNAL
- MECHANICAL CONTRACTOR IS RESPONSIBLE FOR LOW VOLTAGE CONNECTIONS.
- REFERENCE RTU TO TBANS CONNECTIONS PER E7.1. MECHANICAL CONTRACTOR IS RESPONSIBLE FOR LOW VOLTAGE CONNECTIONS.
- LOW VOLTAGE CONNECTIONS TO SMOKE DETECTORS, REMOTE ANNUCIATORS AND RESETS, HUMIDISTATS, THERMOSTATS, REMOTE SENSORS, TBCCB AND TBANS REQUIRE VISUAL INSTALLATION VERIFICATION CERTIFICATE. CONTACT CERTIFY@ACE-BCX.COM OR 949 770 2222 FOR CERTIFICATE. SEE SHEET SW2.0 CERTIFICATE

#### MECHANICAL NOTES

REFER TO SCOPE OF WORK IN DIV 23

BALANCE & COMMISSIONING

THE GC.

SPECIFICATION FOR HVAC FOR TEST &

BY THE OWNER AND COORDINATED BY

REQUIREMENTS WHICH WILL BE SUPPLIED

				MECHANICAL NOTES	0			
SYMBOL & A	ABBREV.	DESCRIPTION	SYMBOL & ABBREV.	DESCRIPTION				
	SA/SUP	SUPPLY AIR (RISE/DROP)	A/C, AC	AIR CONDITIONING				
	RA/RET	RETURN AIR DUCT (RISE/DROP)	A.F.F.	ABOVE FINISHED FLOOR				
	EA/EXH	EXHAUST AIR DUCT (RISE/DROP)	BDD	BACK DRAFT DAMPER				
<b>▲</b>	CD/SR	CEILING DIFFUSER/SUPPLY REGISTER (ARROWHEAD REPRESENTS NUMBER OF THROW)	СВ	CIRCUIT BREAKER				
	RR/RG	RETURN REGISTER/GRILLE	CLG. CONN.	CEILING  CONNECT/CONNECTION				
ER/EG		EXHAUST REGISTER/GRILLE	CONT.	CONTINUATION				
			CFM	CUBIC FEET PER MINUTE				
	FLEX	FLEXIBLE DUCT (14'-0" MAXIMUM)	DISC.	DISCONNECT				
		ROUND DUCT ELBOW	EA	EXHAUST AIR				
		ROUND DUCTWORK	- EF	EXHAUST FAN				
		ROUND DUCTWORK	(E)	EXISTING				
	MCD	MANUAL VOLUME DAMPER	GA.	GAGE/GAUGE				
	IVICD	DUCT TRANSITION (RECTANGULAR TO ROUND)	GC	GENERAL CONTRACTOR				
		DOCT THANSITION (ILECTANGULAN TO NOUND)	HVAC	HEATING, VENTILATING, AND AIR CONDITIONING				
(T)	T-STAT	PROGRAMMABLE THERMOSTAT, PROVIDED WITH HVAC PACKAGE	MFR.	MANUFACTURER				
(TS)	1-31A1	THERMOSTAT SENSOR (REMOTE), PROVIDED WITH HVAC PACKAGE	MECH.	MECHANICAL				
(H)		HUMIDITY SENSOR (REMOTE), PROVIDED WITH HVAC PACKAGE	OA	OUTSIDE AIR				
SD		SMOKE DETECTOR, PROVIDED WITH HVAC PACKAGE, MOUNTED IN UNIT	OBD	OPPOSED BLADE DAMPER				
— D —	D	CONDENSATE DRAIN	RA	RETURN AIR				
	DIA.	DIAMETER	SA	SUPPLY AIR				
Ø	DIA.	DIAIVIETEN	S/S	STAINLESS STEEL				
			TYP.	TYPICAL				
(0000 X-X)		MECHANICAL EQUIPMENT DESIGNATION						
R	RESET	SMOKE DETECTOR RESET						

# MECHANICAL SYMBOLS

CAUTION: IF THIS SHEET IS NOT 22"x34" IT IS A REDUCED PRINT

	FAN DATA		FAN DATA COOLING CAPACITY			ΓΥ	HEATING CAPACITY			ELECTRICAL DATA										
									MIN CAP											
		AREA	SUPPLY	MIN. OA				NOMINAL	(MBH)			OUTPUT	HEATING		VOLTS/			WEIGHT		
	MARK	SERVED	CFM	CFM	ESP	HP	RPM	TONS	TOT/SEN	MIN EER	INPUT (MBH)	(MBH)	STAGES	AFUE %	PH	MCA (A)	MOCP (A)	(LBS.)	MODEL	NOTES
GREEN	RTU-1	DINING	3000	675	0.8	2	979	7.5	93.0/67.9	12.5	180	144	2	80	208/3	42	50	1443	LGH092H4B	1,2,3,4,5,6,7,8,9,10,11,12,13,14
	RTU-2	KITCHEN	5000	1125	1.0	5	1045	12.5	154.8/116.1	12.3	180	144	2	80	208/3	71	90	1450	LGH150H4B	1,2,3,4,5,6,7,8,9,10,11,12,13,14

SCHEDULE NOTES:

1. LISTED CAPACITY IS THE UNIT'S NET COOLING CAPACITY AT THE FOLLOWING CONDITIONS: RTU-1 - 80.8°F DB / 68.5F WB EAT AND 95°F AMBIENT / RTU-2 - 79.6°F DB / 67.7°F WB EAT AND 95°F AMBIENT. OUTDOOR DESIGN CONDITION, SUMMER 95°F & 73°F WB, WINTER 0°F. THERMOSTAT SHALL BE PROGRAMMED FOR 73°F IN SUMMER AND 68°F IN WINTER WITH 2°F ADJ. FUNCTION UP OR DOWN. THE UNOCCUPIED TEMP SHALL BE SET TO THE STORE SCHEDULE AND 60°F MINIMUM. SPECIFIED UNITS INCLUDE MINIMUM 2 STAGE COOLING, LOW AMBIENT CONTROL TO 0 DEG. F AND THROUGH THE ROOF CURB GAS AND POWER CONNECTIONS.

NOTES

1,3,5,6,7,8,10

2,4,7,8,9,10,11

- 2. HINGED ACCESS DOORS (FACTORY PROVIDED). 3. 2 INCH MERV 8 FILTER (FACTORY PROVIDED).
- 4. SINGLE ENTHALPY ECONOMIZER/W HOOD (FACTORY PROVIDED).
- 5. HIGH PERF ECONOMIZER (FACTORY PROVIDED). 6. STANDARD STATIC POWER RELIEF/W HOOD (FACTORY PROVIDED)
- 7. UNIT MOUNTED DISCONNECT SWITCH (FACTORY PROVIDED).
- 8. SUPPLY AIR SMOKE DETECTOR (FACTORY PROVIDED).
- 9. PHASE MONITOR (FACTORY PROVIDED)
- 10. CONSTANT AIR VOLUME (FACTORY PROVIDED).
- 11. 14" ROOF CURB (FIELD INSTALLED) 12. COMFORT SENSE 7500 THERMOSTAT (FIELD INSTALLED).
- 13. GFCI (FIELD WIRED, FACTORY INSTALLED).

CFM ESP RPM HP

1050 0.9 1344 1/2

EF-2 570 0.375 1025 1/4

14. PROVIDE HOT GAS REHEAT. HUMIDITY SENSOR TO BE MOUNTED IN THE RETURN AIR AT THE UNIT

VOLTS/PH

120/1

120/1

DRIVE TYPE

DIRECT

DIRECT

### **HVAC UNIT SCHEDULE**

- UL 762 LISTED (GREASE) UL 705 LISTED (HEAT OR STEAM)
- FLAT ROOF CURB, 19.5" X 19.5" X 26"H, VENTED FLAT ROOF CURB, 19.5" X 19.5" X 14"H
- GREASE CUP WITH DRAIN
- FACTORY ATTACHED HINGES
- WEATHERPROOF PRE-WIRED DISCONNECT SWITCH PROVIDE PRE-WIRED SOLID STATE SPEED
- CONTROLLER
- GRAVITY BACKDRAFT DAMPER
- FURNISHED BY OWNER WITH HOOD PACKAGE FURNISHED WITH DAMPER TRAY

### **EXHAUST FAN SCHEDULE**

		FACE SIZE OR	(NO.) & AIR							
1ARK	NECK SIZE	GRID SIZE	PATTERN	TYPE	MAX FLOW (CFM)	MOUNTING	MATERIAL	MANUFACTURER	MODEL NUMBER	REMARKS
E-1	8"X8"	12"x12"	-	EXHAUST	200	SURFACE	ALUMINUM	METAL-AIRE / TITUS	CC5S-1/50F	FRN SQR TO RND ADAPTER
E-2	8"DIA	24"x24"	-	EXHAUST	300	SURFACE	ALUMINUM	METAL-AIRE / TITUS	CC5-FB-TB/50F-NT	FRN SQR TO RND ADAPTER
R-1	22"X22"	24"x24"	-	RETURN	2000	LAY-IN	ALUMINUM	METAL-AIRE / TITUS	RHE-6/50FF	HINGED/FULLY REMOVABLE
										FACE
S-1	15"X15"	24"x24"	4W	SUPPLY	600	LAY-IN	ALUMINUM	METAL-AIRE / TITUS	5000-6 / TDC-AA-NT	FRN SQR TO RND ADAPTER
S-2	9"X9"	14"x14"	4W	SUPPLY	250	SURFACE	ALUMINUM	METAL-AIRE / TITUS	5000-1 / TDC-AA	FRN SQR TO RND ADAPTER
S-4	22"X22"	24"x24"	4W	SUPPLY	600	LAY-IN	MODULAR	HART & COOLEY	RZMCDST	FRN SQR TO RND ADAPTER
							PLASTIC CORE			
T-1	24"X16"		VERT	RETURN	0	DUCT	ALUMINUM	Titus	350RL	RETURN/TRANSFER AIR GRILLE

MODEL

#SVDU50HFA

#SVDR30HFA

Mark

1. SURFACE MOUNTED DIFFUSERS IN HARD CEILINGS SHALL BE PROVIDED WITH OPPOSED BLADE DAMPERS. SEE ARCHITECTURAL DRAWINGS FOR CEILING TYPES.

MANUFACTURER

STRATOVENT

STRATOVENT

#### AIR DEVICE SCHEDULE

TACO BELL HAS A NATIONAL HVAC AGREEMENT WITH LENNOX NATIONAL ACCOUNTS. FOR QUOTES & TECHNICAL SPECIFICATIONS CONTACT BY EMAIL AT YUM!@LENNOXIND.COM OR 800-367-6285 ACCOUNT MANAGER BRAD SMITH.

LENNOX HAS AGREED TO SUPPLY AN HVAC PACKAGE CONSISTING OF THE ROOF-TOP UNITS, CURBS, THERMOSTATS, TEMPERATURE SENSORS (REMOTE), AND HUMIDITY SENSORS (REMOTE). RTU'S AS SPECIFIED INCLUDE AN UNPOWERED CONVENIENCE OUTLET (SEE ELECTRICAL) AND AN HACR CIRCUIT BREAKER WHICH SERVES AS UNIT DISCONNECT.

FOR HVAC TEST AND BALANCE, GC TO SCHEDULE WITH TACO BELL'S PREFERRED VENDOR PER SCOPE OF WORK WORKSHEETS. BE PREPARED AT TIME OF ORDER OR QUOTE REQUEST TO PROVIDE ALL PROJECT DETAILS REGARDING SPECIFICATIONS AND QUANTITIES AS SITE SPECIFIC DESIGN MAY NOT MATCH NATIONAL DESIGN.

SEE THE SCOPE OF WORK SHEETS FOR ADDITIONAL INFORMATION.

ITEM	OA	RA	SA	EA	PRESSURE
EF-1				-1050	-1050
EF-2				-570	-570
RTU-1	675	2325	3000		+675
RTU-2	1125	3875	5000		+1125
TOTAL	1800	6200	8000	-1620	+180
			·		•

OUTSIDE PERCENTAGE OF TOTAL SUPPLY AIR IS 22.5% FOR RTU-1 AND RTU-2. ADJUST OUTSIDE AIR INTAKES TO MAINTAIN VALUES AT ALL EVAPORATOR FAN SPEEDS.

**ENDEAVOR 2.0 MECHANICAL SCHEDULES AND NOTES** 

TACO BELL

403 E. Main St.

Cartersville, GA 30121

03.17.22 Issued for RSCS

END. MED20

MARCH 2021

DICKSON

2020088.24

5 04.01.22 Issued for Bid

**CONTRACT DATE:** BUILDING TYPE:

PLAN VERSION:

SITE NUMBER:

PA/PM:

DRAWN BY.

STORE NUMBER:

**BRAND DESIGNER:** 


520 S. MAIN STREET, SUIT 2531

330.572.2100 FAX: 330.572.2102


**HVAC NATIONAL ACCOUNT NOTES** 

AIR BALANCE SCHEDULE





COVER ALL HVAC DUCT SYSTEMS OPENINGS TO PROTECT FROM CONSTRUCTION DUST AND DEBRIS UNTIL CONSTRUCTION IS COMPLETE. IF HVAC SYSTEM IS OPERATED BEFORE CONSTRUCTION IS COMPLETE, PROVIDE MERV8 FILTERS AT ALL AIR INTAKES INSIDE THE BUILDING.



## DUCT AND DIFFUSER PLAN 1/4" = 1'-0"

1 AIR DUCT UP TO UNIT.

2 SEE DETAIL 4 ON DRAWING M4.0 FOR SUPPLY AIR TAKE-OFF TO CEILING DIFFUSERS AND GRILLES.

3 FACTORY INSTALLED SMOKE DETECTOR MOUNTED IN ROOFTOP UNIT.

4 LOCATE THERMOSTAT CONTROLS ON WALL IN OFFICE AT 48" A.F.F. COORDINATE LOCATION WITH LIGHT SWITCHES AND OTHER WALL MOUNTED ACCESSORIES. RUN 24 VAC POWER AND SIGNAL CONDUCTORS IN TWO (2) SEPARATE TWO (2) CONDUCTOR CABLES, 18 AWG.

5 MOUNT THERMOSTAT REMOTE SENSOR AT 60" ABOVE FINISHED FLOOR. CONNECT TO THERMOSTAT WITH 18 AWG 2 CONDUCTOR CABLE PER MANUFACTURER INSTALLATION INSTRUCTIONS. ENSURE THAT TEMPERATURE SENSOR IN DINING AREA IS NOT LOCATED ON TILE WALL.

6 UNDERCUT RESTROOM DOORS MINIMUM 3/4" FOR MAKE-UP AIR.

7 PROVIDE SHOE TAP AT CONNECTION TO DUCT DROP FROM ROOFTOP UNIT.

8 RUN DUCT THROUGH OPEN WEBBING OF ROOF TRUSSES (WHERE POSSIBLE). COORDINATE WITH TRUSS DESIGN PRIOR TO DUCTWORK FABRICATION.

9 RUN DUCTWORK BETWEEN TRUSSES AS HIGH AS POSSIBLE UNDER ROOF

10"X10" EXHAUST AIR DUCT DOWN AND TRANSITION TO FIELD CUT EXHAUST CONNECTION AT HOOD.

11) EXHAUST DUCT SHALL RUN BETWEEN ROOF JOISTS TO CONNECT TO ROOF EXHAUST FAN EF-1. SEE HOOD DETAILS ON DRAWING M3.0. SEE DETAIL 10 ON SHEET M4.0 FOR FIRE PROTECTION OF DUCT WORK. SEE DETAIL 11 ON SHEET M4.0 FOR EXHAUST DUCT TRANSITION.

PROVIDE 3" PVC WATER HEATER INTAKE AND FLUE VENT. TERMINATION ON ROOF. COORDINATE WORK WITH ALL TRADES.

13 PROVIDE SMOKE DETECTOR RESET SWITCH WITH KEY. RESET SWITCH SHALL BE "SYSTEM SENSOR" MODEL # RT5151 KEY. MOUNT NEXT TO THERMOSTATS @ 48" A.F.F. - INSTALL PER MANUFACTURER'S REQUIREMENTS.

PROVIDE AIR CURTAIN IN LOCATION AS SHOWN ON PLAN. MOUNT AIR CURTAIN ON MULLION DIRECTLY ABOVE SERVICE OPENING DOORS AT DRIVE-THRU WINDOW. AIR CURTAIN SHALL BE BERNER MODEL DTU03-2026A, WITH 120/1/60 POWER CONNECTION. REFER TO MANUFACTURERS INSTALLATION INSTRUCTIONS FOR MORE DETAILS.

15 TRANSFER AIR GRILLE MOUNTED ABOVE CEILING TO ALLOW TRANSFER AIR TO PREVENT FREEZING ABOVE WALK-IN COOLER/FREEZER. COORDINATE IN FIELD WITH OTHER TRADES TO ENSURE NO OBSTRUCTIONS.

(16) HUMIDITY SENSOR (REMOTE). MOUNT HUMIDITY SENSORS FOR RTU-1 & RTU-2 AT EYE LEVEL IN KITCHEN. VERIFY EXACT LOCATION.

4	03.17.22	Issued for RSCS Bid		
5	04.01.22	Issued for Bid		
CON	ITRACT DAT	E: 10.05.21		
BUIL	END. MED20			
PLA	N VERSION:	MARCH 2021		

BRAND DESIGNER: SITE NUMBER: STORE NUMBER: PA/PM: DRAWN BY.: JOB NO.: 2020088.24

TACO BELL

403 E. Main St. Cartersville, GA 30121



**ENDEAVOR 2.0 DUCT AND DIFFUSER PLAN** 

GENERAL NOTES - MECHANICAL NTS

DINING ROOM LIGHT FIXTURE LOCATIONS ARE CRITICAL.

STRUCTURAL.

PACKAGE).

CONDITIONS.

COORDINATE DUCTWORK LOCATIONS WITH LIGHTING AND


THERMOSTATS SHALL BE PROGRAMMABLE THERMOSTAT WITH SUBBASE AND REMOTE TEMPERATURE SENSOR (PROVIDED WITH RTU

HUMIDITY SENSOR APPLICATION IS VARIABLE PER SITE SPECIFIC

CONDITIONS. REFER TO HVAC UNIT SCHEDULE FOR APPLICATION

KEYNOTES - DUCT AND DIFFUSER NTS





COVER ALL HVAC DUCT SYSTEMS OPENINGS TO PROTECT FROM CONSTRUCTION DUST AND DEBRIS UNTIL CONSTRUCTION IS COMPLETE. IF HVAC SYSTEM IS OPERATED BEFORE CONSTRUCTION IS COMPLETE, PROVIDE MERV8 FILTERS AT ALL AIR INTAKES INSIDE THE BUILDING.



# MECHANICAL ROOF PLAN 1/4" = 1'-0"

- 1 PROVIDE RTU IN LOCATION AS SHOWN ON PLANS. COORDINATE EXACT RTU LOCATION AND DUCT DROPS WITH STRUCTURAL TRUSS LAYOUT. MAINTAIN MINIMUM 10'-0" CLEARANCE BETWEEN OUTSIDE AIR INTAKES AND EXHAUST TERMINATIONS.
- 2 PROVIDE TYPE I EXHAUST FAN IN LOCATION AS SHOWN PLANS. CONNECT 10"x10" EXHAUST DUCT FROM EXHAUST HOOD UP TO EF-1 ON ROOF. COORDINATION EXHAUST DUCT ROUTING WITH STRUCTURAL TRUSS LAYOUT.
- 3 COORDINATE EXHAUST FAN LOCATION WITH ROOFTOP UNIT. MAINTAIN ROOFTOP UNIT MANUFACTURER'S REQUIRED CLEARANCE AND MINIMUM 10 FT TO ROOFTOP UNIT'S OUTSIDE AIR INTAKE.
- DUCT FROM RESTROOM EXHAUST GRILLES TO EF-2 ON ROOF. COORDINATION EXHAUST DUCT ROUTING WITH STRUCTURAL TRUSS LAYOUT. 5 CONDENSING UNIT SERVING WALK-IN COOLER/FREEZER. COORDINATE EXACT LOCATION WITH ROOF LAYOUT. CONTRACTOR TO FIELD VERIFY EXACT REFRIGERANT

PIPING. PROVIDE ALL NECESSARY PIPING ACCESSORIES INCLUDING PIPING INSULATION AND INSTALL ON APPROPRIATE EQUIPMENT SUPPORTS.

4 PROVIDE EXHAUST FAN IN LOCATION AS SHOWN PLANS. CONNECT 10"x10" EXHAUST

- 6 CONDENSING UNIT SERVING ICE MAKER. COORDINATE EXACT LOCATION WITH ROOF LAYOUT. CONTRACTOR TO FIELD VERIFY EXACT REFRIGERANT PIPING. PROVIDE ALL NECESSARY PIPING ACCESSORIES INCLUDING PIPING INSULATION AND INSTALL ON APPROPRIATE EQUIPMENT SUPPORTS.
- 7 PLUMBING VENT. REFERENCE 1/P2.0.
- 8 ROOF HATCH. REFER TO ARCHITECTURAL DRAWINGS FOR MORE INFORMATION.
- 9 PROVIDE MANUFACTURER'S CONCENTRIC TERMINATION VENT KIT SERVING HOT WATER HEATER BELOW. INSTALL IN STRICT ACCORDANCE WITH MANUFACTURER'S REQUIREMENTS. ENSURE AT LEAST 10'-0" DISTANCE BETWEEN OUTDOOR AIR INTAKES.

- (10) CONDENSING UNIT SERVING FROZEN BEVERAGE MACHINE. COORDINATE EXACT LOCATION WITH ROOF LAYOUT. FIELD VERIFY EXACT REFRIGERANT PIPING. PROVIDE ALL NECESSARY PIPING ACCESSORIES INCLUDING PIPING INSULATION AND INSTALL ON APPROPRIATE EQUIPMENT
- 11) ALL UTILITY PIPING FOR RTU'S SHALL RUN UP THROUGH ROOF INSIDE EACH UNIT'S ROOF CURB.

4	03.17.22	Issued for RSCS Bid
5	04.01.22	Issued for Bid
CON	ITRACT DAT	E: 10.05.21
BUIL	DING TYPE	END. MED20
PLAI	N VERSION:	MARCH 2021
BRA	ND DESIGN	ER: DICKSON

SITE NUMBER: STORE NUMBER: PA/PM: DRAWN BY.: JOB NO.: 2020088.24


TACO BELL


403 E. Main St. Cartersville, GA 30121




**ENDEAVOR 2.0 MECHANICAL ROOF PLAN** 









2 AUTOMAN RELEASE

10 TEST LINK

CARTRIDGE (101-20)

28 DETECTOR BRACKET

S SWIVEL ADAPTOR

11 DOUBLE MICROSWITCH

1W NOZZLE ASSEMBLY (419336)

1N NOZZLE ASSEMBLY (419335)


3N NOZZLE ASSEMBLY (419338)

30 HIGH TEMP FUSIBLE LINK

MGV MECHANICAL GAS VALVE

34 REMOTE MANUAL PULL STATION


5 ANSULEX LIQUID AGENT (3.0 GAL.)



STRATOVENT-BRAND HOODS ARE CERTIFIED BY

AND NSF STANDARDS.

ETL-INTERTEK TO NATIONALLY RECOGNIZED UL-710



TACO BELL HOOD SECTION 12" = 1'-0"





**ENDEAVOR 1.0 HOOD DETAILS AND SECTIONS** 

PLOT DATE: 3/31/2022 11:33:32 AM

PER LOCAL

CODES.

FRYERS

ABOVE DEPICTION SHOWS DUAL FRYERS ON RIGHT END

LAYOUT PER PLANS AND PLACE FRYER NOZZLES ON THE

LEFT END WHEN APPROPRIATE TO SUIT SITE CONDITIONS

OF THE HOOD. HOOD SUPPLIER WILL VERIFY EQUIP

HEAT-ONLY

DESIGN NOTE

**FRONT VIEW** 

THREADED INTO

ADAPTER BODY"

QUIK SEAL

CONTACT US:


919-573-4250

WWW.STRATOVENT.COM

FEEDBACK@STRATOVENT.COM


STRATOVENT, MODEL SVND2.

MANUFACTURED BY:



TYPICAL DUCTWORK DETAILS NTS

9




### NOT USED NTS ALL-THREADS ROD TRUSS WEB MEMBER - WASHER & NUT NUT & WASHER TOP & BOTTOM 4"x4" BLOCK @ ROD (4 LOCATIONS) HOOD MOUNTING CHANNEL ON HOOD H2.5 EACH SIDE HOOD 2"x6" TUSS BTM CORD 1/2" DIA ALL THREAD ROD DRILL THRU BLOCK C.L.


**BOLT CONNECTION TO HOOD NTS** 


CEILING DIFFUSER CONNECTIONS NTS


5


4











**DUCT SUPPORT DETAIL NTS** 

1	11.23.21	Issued for Permit					
4	03.17.22	Issued for RSCS Bid					
5	04.01.22	Issued for Bid					
COV	ITRACT DAT	E: 10.05.21					
BUIL	DING TYPE	END. MED20					
PLAI	N VERSION:	MARCH 2021					
3RA	ND DESIGN	ER: DICKSON					
SITE	NUMBER:	293296					

Professional Corporation

AKRON, OH 44311 330.572.2100 FAX: 330.572.2102

520 S. MAIN STREET, SUIT 2531

PA/PM: DRAWN BY. 2020088.24

TACO BELL


403 E. Main St. Cartersville, GA 30121

STORE NUMBER:



**ENDEAVOR 2.0 MECHANICAL DETAILS** 

FOR REFERENCE ONLY



4 03.17.22 Issued for RSCS
Bid
5 04.01.22 Issued for Bid

CONTRACT DATE: 10.05.21

BUILDING TYPE: END. MED40

PLAN VERSION: MARCH 2020

PLAN VERSION: MARCH 20
BRAND DESIGNER: DICKS
SITE NUMBER: 2933
STORE NUMBER: 4553
PA/PM:
DRAWN BY.:

TACO BELL

2020088.24

403 E. Main St. Cartersville, GA 30121



ENDEAVOR 1.0
CONTROLS
DETAILS

M5.0

1. SOIL AND WASTE PIPE SHALL SLOPE 2% MINIMUM, UNLESS OTHERWISE NOTED OR REQUIRED BY CODE.

2. ALL DRAWN WATER & GAS LINES SHALL BE KEPT TIGHT TO UNDERSIDE OF EQUIPMENT & SECURED IN PLACE.

3. VERIFY LOCATION OF SANITARY SEWER ON SITE PLAN AND REVISE SEWER SYSTEM AS REQUIRED.

4. PROVIDE TRAP PRIMERS FOR FLOOR DRAINS IN RESTROOMS, WHERE REQUIRED BY CODE. PROVIDE DEEP SEAL TRAPS FOR FLOOR DRAINS WITHOUT TRAP PRIMERS.

5. CLEANOUTS SHALL BE INSTALLED WHERE READILY ACCESSIBLE. COORDINATE ALL CLEANOUT LOCATIONS WITH EQUIPMENT, CABINETS, ETC. AND OWNERS REPRESENTATIVE PRIOR TO INSTALLATION.

6. VALVES, TRAP PRIMERS, WATER HAMMER ARRESTORS AND OTHER EQUIPMENT SHOWN IN WALLS OR ABOVE NON-ACCESSIBLE CEILING SHALL BE INSTALLED BEHIND AN ACCESS PANEL

7. PLUMBING FIXTURE VENTS SHALL TERMINATE MINIMUM OF 12 INCHES FROM VERTICAL SURFACES AND 10 FEET FROM OUTSIDE AIR INTAKES.

8. PROVIDE GAS PIPING TO UNITS AND MAKE FINAL CONNECTIONS REQUIRED FOR OPERATION.

9. PROVIDE SHUT-OFF VALVES ON HOT & COLD WATER LINES TO FIXTURES AND APPLIANCES. ALL EXPOSED WATER AND WASTE LINES SHALL BE CHROME PLATED.

10. PROVIDE LEVER HANDLE GAS SHUT-OFF VALVE IN BRACH PIPING OF EACH APPLIANCE. INSTALL OWNER FURNISHED QUICK DISCONNECT, FLEXIBLE PIPE (IF ALLOWED BY CODE) AND RESTRAINING DEVICE. PROVIDE PRESSURE REDUCING VALVES AT EACH PIECE OF EQUIPMENT OR APPLICANCE IF GAS PRESSURE IS GREATER THAN 10" WC DOWSTREAM OF THE GAS METER.

11. VALVES, UNIONS, ETC. SHALL BE SAME SIZE AS PIPE UNLESS OTHERWISE

12. REFER TO KITCHEN EQUIPMENT DRAWINGS FOR PLUMBING ROUGH-IN REQUIREMENTS. MAKE ALL ROUGH-IN AND FINAL CONNECTIONS TO KITCHEN EQUIPMENT UNLESS OTHERWISE NOTED.

13. REFER TO MECHANICAL DRAWINGS FOR HVAC AND HOOD PLUMBING REQUIREMENTS.

14. GAS LINES SHALL BE SUPPORTED.

15. FLOOR SINKS AND FLOOR DRAINS IN TRAFFIC AREAS SHALL BE INSTALLED FLUSH WITH FLOOR SURFACE.

16. PROVIDE WATER HAMMER ARRESTOR FOR ALL HAND SINKS AND URINAL WATER

17. PROVIDE AIR GAPS FOR INDIRECT DRAINS AS REQUIRED BY CODE. AIR SHALL BE MINIMUM 2 TIMES DIAMETER OF INDIRECT DRAIN.

18. VERIFY DEPTH, SIZE, LOCATION, AND CONDITION OF ALL EXISTING UTILITIES IN THE FIELD PRIOR TO COMMENCING WORK ON PROJECT. NOTIFY OWNER IMMEDIATELY OF CONDITIONS THAT EXIST WHICH WOULD CAUSE THE DESIGN TO BE ALTERED..

19. COORDINATE INSTALLATION OF PLUMBING WORK WITH OTHER TRADES SO AS TO AVOID UNNECESSARY DELAY OR INTERFERENCES.REVIEW ARCHITECTURAL AND EQUIPMENT SHEETS.

20. PROVIDE BACKFLOW PROTECTION DEVICES REQUIRED BY AGENCIES HAVING JURISDICTION. BACKFLOW DEVICES REQUIRING TESTING SHALL BE INSTALLED NO HIGHER THAN 5'-0" A.F.F.

21. PROVIDE CONDENSATE DRAIN FROM A/C UNITS TO APPROVED DRAIN. PROVIDE GAS PIPING TO UNITS. MAKE FINAL CONNECTIONS REQUIRED FOR OPERATION.

22. THE OWNER OR KITCHEN EQUIPMENT SUPPLIER MAY SUBSTITUTE EQUIPMENT OR EQUIPMENT MAY VARY FROM WHAT IS SHOWN. THEREFORE, VERIFY ALL CRITICAL DIMENSIONS WITH OWNER PRIOR TO CONSTRUCTION. FAILURE OF CONTRACTOR TO VERIFY THESE DIMENSIONS SHALL PLACE RESPONSIBILITY FOR SUBSEQUENT RELOCATION DIRECTLY UPON CONTRACTOR.

23. ALL WATER LINES SHALL BE RUN OVERHEAD UNLESS OTHERWISE NOTED.

24. ALL WATER LINES SHALL BE FLUSHED PRIOR TO CONNECTING FIXTURES OR FOLIPMENT

25. PROVIDE ESCUTCHEON PLATES AND SILICONE SEALANT AT UTILITY PENETRATIONS INTO WALLS, CEILINGS, AND FLOORS. DO NOT USE CAULKS OR EXPANDING FOAMS FOR SEALANT.

26. CPVC SCHEDULE 40 WASTE PIPE CAN BE SUBSTITUTED FOR BLACK IRON WASTE PIPE WHERE ALLOWED BY LOCAL MUNICIPALITIES.

GENERAL NOTES - PLUMBING NTS

SYMBOLS	ABBREV.	DESCRIPTION
	Y.B.	YARD BOX
	R.D.	ROOF DRAIN
	A.P.	ACCESS PANEL
	V.T.R.	VENT THRU ROOF
	V.B.F.	VENT BELOW FLOOR
	U.T.R.	UP THRU ROOF
	V.C.P.	VITRIFIED CLAY PIPE
	C.I.	CAST IRON
	(TYP.)	TYPICAL
	(N)	NEW
	(E)	EXISTING
	F.D.	FLOOR DRAIN
0	H.D.	HUB DRAIN
	O.F.D.	OVERFLOW DRAIN
	F.S.	FLOOR SINK
	G.L.	GAS LINE
	A.F.F.	ABOVE FINISHED FLOOR
X 00		PLUMBING EQUIPMENT DESIGNATION
(XXX)		KITCHEN EQUIPMENT NUMBER: REFER TO KITCHEN EQUIPMENT DRAWINGS FOR DESCRIPTION.
— ss —	SS	SOIL OR WASTE (SANITARY)/WASTE STUB
	GW	SOIL OR WASTE (GREASE WASTE)/WASTE STUB
—— G ——	G	GAS / GAS STUB
	CW	COLD WATER/ CW STUB
—— HW——	HW	HOT WATER / HW STUB
— HWR—	HWR	HOT WATER RETURN
	V	SANITARY VENT
—— SD ——	S.D.	STORM DRAIN
—— CD ——	C.D.	CONDENSATE DRAIN
φ	F.C.O.	FLOOR CLEANOUT
<del> </del>	W.C.O.	WALL CLEANOUT
——FW ——	FW	FILTERED WATER
——TW ——	TW	PREMIXED TEMPERATURE WATER
+	H.B.	HOSE BIBB
$\overline{\hspace{1cm}}$	S.O.V.	SHUT-OFF GATE VALVE
<u> </u>	S.O.C.	SHUT-OFF GAS COCK
	C.V.	CHECK VALVE
<b>\$</b> —	P.T.R.V.	PRESS-TEMPERATURE RELIEF VALVE
	B.V.	BALL VALVE
	C.W.	COLD WATER BELOW GRADE
	E.C.O.	EXTERIOR CLEAN OUT
	BFP	BACK FLOW PREVENTER
	FU	FIXTURE UNIT

#### PLUMBING LEGEND NTS

		DRAIN		COLD	WATER	HOT WATER	
FIXTURE	NO.	D.F.U.	TOTAL D.F.U.	F.U. C.W.	TOTAL C.W.	F.U. H.W.	TOTAL H.W.
WATER CLOSET	2	4	8	5	10		
URINAL	0	5		5			
LAVATORY	2	1	2	1.5	3	1.5	3
HAND SINK	2	2	4	1.5	3.0	1.5	3.0
PREP SINK *	1			2	2	2	2
3 - COMPARTMENT SINK *	1			3	3	3	3
HOSE BIBB/WATER FILTRATION UNIT	2/1			5/0.5	12		
FLOOR DRAIN	7	2	14				
HUB DRAIN	2	2	4				
FLOOR SINK	4	3	12				
MOP SINK	1	3	3	2.25	2.25	2.25	2.25
RETHERMALIZER *	1					1.0	1.0
TOTAL			47		35.25		14.25

PROBABLE DEMANDS/ COLD WATER: 35.25 FU = 25.4 GPM USE 1-1/2" CW SERVICE AND PIPE SIZING DRAIN: GW 22 DFU USE 4" SANITARY (MIN) REQUIREMENTS: DRAIN: SAN 25 DFU USE 4" SANITARY (MIN) HOT WATER: 14.25 FU = 17.875 GPM USE 1-1/4" HW SERVICE BASED ON 2015 IPC (COMBINATION DRAIN & VENT). \*FIXTURE HAS INDIRECT WASTE TO FLOOR SINK

GREASE INTERCEPTOR SIZING CALCULATION (11 GPM) x (30 MIN RETENTION TIME) = 330 GALLONS

NOTES: 1. PROPOS

PROPOSED GREASE INTERCEPTOR SIZE = 1,000 GALLONS.
 CALCULATION DERIVED FROM SECTION 1003.3.6 IN THE 2015 MICHIGAN PLUMBING CODE.
 PER SECTION 709.3, ONE GPM IS EQUIVALENT TO TWO FIXTURE UNITS.

PLUMBING FIXTURE COUNT NTS

2

3

CAUTION: IF THIS SHEET IS NOT 22"x34" IT IS A REDUCED PRINT

	ITEM	FIXTURE	SOIL OR WASTE	VENT	COLD WATER	HOT WATER	TEMP'D WATER	WASTE FU	WATER <b>FU</b>	DESCRIPTION	MANUFACTURER / MODEL NUMBER
	ECO 1	EXTERIOR CLEANOUT								CAST IRON CLEANOUT WITH THREADED ADJUSTABLE HOUSING, ROUND SCORIATED HEAVY CAST IRON COVER.	JOSAM / MODEL: 56000 WADE / MODEL: 6000Z ZURN / MODEL: Z-1400
	FS 1	FLOOR SINK	4"	2"				6		PVC 12" SQUARE FLOOR SINK, 8" DEEP, WITH ALUMINUM OR PVC DOME STRAINER AND LOOSE SET PVC SLOTTED TOP GRATE. SET FLOOR SINK LIP FLUSH WITH FLOOR TILE.	JOSAM / MODEL: JPFS4-PVC ZURN / MODEL: FD-2370-PV4-DS-F
	FS 2	FLOOR SINK	3"	2"				6		CAST IRON 12" SQUARE FLOOR SINK, 8" DEEP, WITH ALUMINUM DOME STRAINER AND NICKEL BRONZE HINGED TOP.	JOSAM / MODEL: 49034AS WADE / MODEL: 9144
	(FD 1)	FLOOR DRAIN	3"	2"				2		PVC FLOOR DRAIN, 5" DIA. IF PVC OR ABS DRAINS ARE USED, SCHEDULE 80 PVC DRAIN PIPE SHALL BE USED FOR THE FIRST 10'-0" FROM THE DRAIN.	ZURN / MODEL: Z-1900-32 ZURN / MODEL: FD-2210 JOSAM / MODEL: 30003-A
	(HD 1)	HUB DRAIN	3"	2"				2		CAST IRON DEEP SEAL P-TRAP WITH FUNNEL, NO-HUB OUTLET AND BRASS GASKETED CLEANOUT PLUG.	WADE / MODEL: 1103  JOSAM / MODEL: 88213  WADE / MODEL: 2453EF
	(FCO 1)	FLOOR								CAST IRON CLEANOUT WITH THREADED ADJUSTABLE HOUSING, ROUND SCORIATED HEAVY CAST IRON COVER.	ZURN / MODEL: Z-1019  JOSAM / MODEL: 56000  WADE / MODEL: 6000Z
		CLEANOUT								CAST IRON CLEANOUT TEE WITH INLET/OUTLET SPIGOT AND THREADED BRASS PLUG, WITH STAINLESS STEEL ACCESS COVER.	ZURN / MODEL: Z-1400  JOSAM / MODEL: 58510
	(wcd 1)	WALL CLEANOUT								NON-FREEZE WALL HYDRANT WITH INTEGRAL VACUUM BREAKER, BRONZE CASING AND NICKEL	WADE / MODEL: 8560E  ZURN / MODEL: Z-1446-BP  JOSAM / MODEL: 71000
	HB 1	HOSE BIBB			3/4"				2.5/1	BRONZE BOX.  WHITE VITREOUS CHINA FLOOR MOUNTED FLUSHOMETER TANK (PRESSURE ASSISTED) TYPE,	WADE / MODEL: 8600L ZURN / MODEL: Z-1300 AM. STD. "CADET" / MODEL: 2467.100
GREEN	(WC 1	WATER CLOSET	4"	2"	1/2"			4	2	ELONGATED BOWL, ADA COMPLIANT, 1.1 GPF, WITH OPEN FRONT SEAT LESS COVER, OLSONITE #95 OR EQUIVALENT. FLUSHOMETER TANK: SLOAN FLLUSHMATE OR EQUIAL. PROVIDE TANK COVER LOCKS. FLUSH VALVES SHALL BE RIGHT HAND OR LEFT HAND AS REQUIRED TO CORRESPOND WITH ACCESS FROM WIDE SIDE OF STALL. VERIFY FLUSH SIDE REQUIREMENTS.	KOHLER "HIGHLINE" / MODEL: K-3519  CRANE "ECONMISER" / MODEL: 31888
GREEN	L 1	LAVATORY	1-1/4"	1-1/2"	1/2"		1/2"	1	1.5	WHITE VITREOUS CHINA, WALL HUNG, WITH CONCEALED ARMS SUPPORT, 4" CENTERS, WITH INTEGRAL BACKSPLASH, ADA ACCESSIBLE. FLAT GRID STRAINER. BRAIDED WATER LINES. FAUCET: FURNISHED BY OWNER-INSTALLED BY G.C. ELECTRONIC SENSOR TYPE FAUCET. SLOAN SF-2300, ADA COMPLIANT. SEE 5/P6.0 FOR LAV SUPPORT DETAIL, 0.5 GPM AERATOR	A.S. COMRADE/ MODEL: 0124.131 CRANE "HARWICH" / MODEL: 1412V
GREEN	S 1	HAND SINK	1-1/2"	1-1/2"	1/2"		1/2"	2	1.5	S-1: STAINLESS STEEL HAND SINK, WALL HUNG, INCLUDES A 6" GOOSENECK STAINLESS. FAUCET W/SINGLE KNEE PEDAL. BRAIDED WATER LINES, 0.5 GPM AERATOR.	
	S 2	MOP SINK	3"	2"	1/2"	1/2"		3	2.25	MOP SINK: AERO - 3MP-2121-6 W/ 48" HIGH S.S. LEFT SIDE AND BACK-SPLASH. FURNISHED BY OWNER, INSTALLED BY CONTRACTOR. FAUCET: T&S #B2465, WITH VACUUM BREAKER, FURNISHED BY OWNER, INSTALLED BY CONTRACTOR.	  
	S 3	3-COMP. SINK	INDIRECT		1/2"	1/2"			3	SINK, FAUCET & DRAIN, GEN IV POWER SOAK STANDARD, GEN III IS AN OPTION FOR FRANCHISES	
	S 4	PREP SINK	INDIRECT		1/2"	1/2"			3	SINK, FAUCET AND DRAIN	 
	GI 1	GREASE INTERCEPTOR	4"							PRECAST 1,000 GALLON GREASE INTERCEPTOR WITH SAMPLING BOX. SEE SITE PLAN FOR EXTERIOR GREASE INTERCEPTOR LOCATION.	JENSEN / JP1000G
	MV 1	MIXING VALVE			1/2"	1/2"				THERMOSTATIC, 125 P516, 200VF BRONZE BODY, STAINLESS STEEL PISTON LINER, CHECK VALVES SIZE PER PIPE CONNECTIONS.	POWERS SERIES LFLM495  LAWLER SERIES 310  LEONARD SERIES 170
	WH 1	WATER HEATER			1-1/4"	1-1/4"				GAS FIRED WATER HEATER, 95% THERMAL EFF., 120,000 BTUH INPUT, 60 GAL. STORAGE TANK, 138 GPH @ 100 DEG. RISE REC. RATE, 3" PVC FLUE & INTAKE, ASME RATED TEMPERATURE AND PRESSURE RELIEF. VALVE, ELECTRONIC IGNITION SYSTEM AND ELECTRONIC CONTROLS. Call 800-477-1953 Option #1 for National Account Price & Service	AO SMITH / CYCLONE MXI BTH-120 STATE / SUF 100 120 NE
	ET 1	EXPANSION TANK			3/4"					EXPANSION TANK, STEEL, EXPANSION MEMBRANE 150 PSI, 160° F, 12 GALLON CAPACITY.	WATTS SERIES DETA  AMTROL SERIES ST  WILKINS SERIES WXTP
	BFP 1	BACKFLOW PREVENTOR			VERIFY				1	REDUCED PRESSURE ZONE BACKFLOW PREVENTER, CAST BRONZE CONSTRUCTION WITH QUARTER TURN FULL-PORT BALL VALVES AND BRONZE STRAINER.	WATTS / MODEL: LF009M2QTS WILKINS / MODEL: 975XLS FEBCO / MODEL: 860
	RO 1	REVERSE OSMOSIS	INDIRECT		1/2"					REVERSE OSMOSIS FILTER SYSTEM BY OWNER. SEE DETAIL 9/P6.0	
	RP 1	RECIRC PUMP				1/2"				0.5 GPM @5 FEET HEAD. PROVIDE WITH CHECK VALVE, BALANCE VALVE, AND AQUASTAT.	TACO 009



	DATE	REMARKS
1	11.23.21	Issued for Permit
4	03.17.22	Issued for RSCS Bid
5	04.01.22	Issued for Bid

CONTRACT DATE:	10.05
BUILDING TYPE:	END. MEI
PLAN VERSION:	MARCH 2
BRAND DESIGNER:	DICKS
SITE NUMBER:	293
STORE NUMBER:	455
PA/PM:	
DRAWN BY.:	

TACO BELL

2020088.24

403 E. Main St. Cartersville, GA 30121




PLUMBING
SCHEDULES
AND NOTES


P1.0

OT DATF: 3/31/2022 11:33:39 AI









- A. NO ROOF PENETRATIONS PERMITTED WITHIN ROOF WATER PLY. REFER TO ROOF PLAN FOR LOCATIONS.
- B. REFER TO RISER DIAGRAM ON SHEET P5.0 FOR ALL WASTE AND VENT SIZES.
- C. SEE ARCHITECTURAL PLANS FOR DOWNSPOUT LOCATIONS
- D. VERIFY WITH THE LOCAL BUILDING AUTHORITY THAT CONDENSATE DRAINAGE CAN BE ROUTED TO THE MOP SINK.
- (1) UNDERGROUND SANITARY PIPE SHALL BE NO HUB CAST IRON PIPE FOR THE FIRST 10 FEET FROM CONNECTION TO FLOOR SINK FS-2, OUTWARD.
- 2 PROVIDE DEDICATED CONDENSATE LINE AND DRAIN LINE FROM ICE MACHINE TO THE FS UNDERNEATH THE DRIVE THRU SODA MACHINE. PROVIDE AIR GAP PER LOCAL CODE.
- 3 PROVIDE DEDICATED WASTE LINES FROM BEVERAGE UNIT TO THE FS UNDERNEATH THE DRIVE THRU SODA MACHINE. PROVIDE AIR GAP PER LOCAL CODE.
- 4 PROVIDE 3/4" COPPER CONDENSATE FROM DRAIN PROVIDED BY VENDOR TO OUTFALL AT HUB DRAIN/MOP SINK (HEAT ROPE IS SUPPLIED WITH FREEZER CONDENSATE). CONCEAL CONDENSATE PIPE IN WALL.
- 5 PVC OR COPPER CONDENSATE DRAIN FROM HVAC UNITS ON ROOF. RUN TO MOP SINK. PIPING SHALL SLOPE 1/4" PER FOOT AND SHALL BE INSULATED WITH 1" CLOSED CELLULAR INSULATION. REFER TO RISER DIAGRAM ON SHEET P5.0 FOR PIPE SIZES.
- 6 ENTIRE RUN OF DRAIN LINES TO INLET OF EXTERIOR GREASE INTERCEPTOR AND OUTBOUND FROM INTERCEPTOR TO CONNECTION AT SANITARY MAIN SHALL BE SCHEDULE 40 PVC DWV OR AS REQUIRED BY AUTHORITY HAVING JURISDICTION.
- 7 ROUTE INDIRECT WASTE FROM WH-1 TO HD-1. REFERENCE DETAIL 2/P6.1 AND DETAIL 4/P2.0.
- 8 4" VENT UP THROUGH ROOF.
- 9 PIPE 3-COMPARTMENT SINK TO FLOOR SINK WITH AIR GAP PER CODE.

#### WASTE & VENT PIPING PLAN 1/4" = 1'-0" 1

- 10 1-1/4" CONDENSATE DRAIN DOWN FROM RTU-1. SEE DETAIL 10/P6.0.
- 11 1-1/4" CONDENSATE DRAIN DOWN FROM RTU-2. SEE DETAIL 10/P6.0.
- (12) CONDENSATE DRAIN PIPE DOWN TO MOP SINK. PROVIDE AIR GAP AS REQUIRED BY CODE. IF REQUIRED RUN CONDENSATE PIPING TO EXTERIOR DRYWELL, RETENTION AREA OR STORM SEWER AS DIRECTED BY AUTHORITY HAVING
- (13) RUN DRAIN LINE FROM S/S DRINK MACHINE THROUGH WALL OPENING. TO OUTFALL AT FS BENEATH D/T DRINK MACHINE.
- 14 DOWN SPOUT. SEE CIVIL PLANS FOR CONTINUATION.
- 15 ROUTE DRAIN FOR REVERSE OSMOSIS DISCHARGE TO FLOOR SINK. ENSURE PROPER AIR GAP.

TACO BELL	

TACO BELL

403 E. Main St.

Cartersville, GA 30121

CONTRACT DATE:

**BUILDING TYPE:** 

PLAN VERSION:

SITE NUMBER:

STORE NUMBER:

PA/PM:

DRAWN BY.:

JOB NO.:

BRAND DESIGNER:

10.05.21

DICKSON

455386

2020088.24

END. MED20

MARCH 2021


**ENDEAVOR 2.0 WASTE AND VENT PLAN** 

2

WASTE & VENT PLAN NOTES NTS 3

KEYNOTES - WASTE AND VENT NTS







A. NO ROOF PENETRATIONS PERMITTED WITHIN ROOF "WATER VALLEYS".
REFER TO ROOF PLAN FOR LOCATIONS.

REFER TO SHEET P4.0 FOR ROUGH-IN LOCATIONS.

C. REFER TO SHEET P5.0 FOR WATER AND GAS ISOMETRIC DRAWINGS.

FLUSH ALL WATER SUPPLY LINES OF ALL DEBRIS AND IMPURITIES PRIOR TO CONNECTING TO WATER FILTERS.

PROVIDE REDUCED PRESSURE BACKFLOW PREVENTER TO SERVE CARBONATOR. DRAIN RELIEF TO FLOOR SINK WITH AIR GAP

1-1/4" (260 CFH) GAS UP TO RTU-2 WITH DIRT LEG, GAS COCK AND UNION.

2 1-1/4" (120 CFH) GAS DOWN TO WATER HEATER WITH GAS COCK, DIRT LEG AND UNION.

3 1/2" TEMPERED WATER DOWN IN WALL TO HAND SINK.

1-1/4" HOT AND 1-1/4" COLD WATER LINES DOWN TO WATER HEATER.

5 1/2" HOT AND COLD WATER LINES DOWN IN WALL TO PREP SINK.

6 1/2" COLD AND HOT WATER LINES DOWN IN WALL TO THREE COMP. SINK.

7 1/2" COLD WATER 2-0" A F.E. CONNECT TO WATER FILTER FOR HOT WATER

7 1/2" COLD WATER 2'-0" A.F.F. . CONNECT TO WATER FILTER FOR HOT WATER SYSTEM P-452. PROVIDE SHUT-OFF VALVE PRIOR TO CONNECTION TO WATER FILTER.

8 1/2" COLD AND HOT WATER DOWN IN WALL TO MOP SINK.

9 3/4" CW DOWN IN WALL TO FLUSH TANK WATER CLOSET .

PROVIDE REDUCED PRESSURE BACKFLOW PREVENTER. WATER METER LOCATED OUTSIDE. REFER TO CIVIL PLANS FOR CONTINUATION AND FURTHER INFORMATION.

1-1/4" (180 CFH) GAS UP TO RTU-1 WITH DIRT LEG, GAS COCK AND UNION.

1/2" TEMPERED WATER LINES DOWN IN WALL TO LAVATORY.

13 3/4" CW DOWN ALONG WALL TO WATER FILTER S-540.

PAN TO HUB DRAIN. SEE WATER HEATER DETAIL 2/P6.1.

WATER HEATER (WH-1). PIPE CONDENSATE LINE. T&P DISCHARGE AND DRAIN

(15) EMERGENCY GAS SHUT OFF VALVE LOCATED BELOW CEILING.

16 3/4" CW DOWN IN WALL TO EXTERIOR HOSE BIBB.

17 BUNDLED SYRUP LINES TO BEVERAGE DISPENSERS S-284 & S-285 AND FILTERED WATER LINES TO ICE MAKERS S-513 AND FROZEN BEVERAGE

DISPENSER S-546. SEE DRAWINGS A2.0 AND P5.0.

18 1-1/4" GAS DOWN ALONG WALL TO COOKING EQUIPMENT. VERTICAL GAS PIPING IN WALL SHALL NOT BE RIGIDLY SECURED AND ADEQUATE PIPE PROTECTION SHALL BE PROVIDED.

19 3/4" GAS DIRT LEG W/ GAS COCK TO COOKING EQUIPMENT. PROVIDE FLEXIBLE GAS HOSE KIT FOR CONNECTION TO COOKING EQUIPMENT.

**WATER & GAS PLAN** 1/4" = 1'-0" **1** 

3" PVC EXHAUST AND INTAKE FLUES FROM WATER HEATER, PIPE THROUGH ROOF AS RECOMMENDED BY MANUFACTURER TO LOCATIONS SHOWN ON SHEET M2.0. SEE DETAIL 1/P6.1.

21) 1/2" HOT WATER DOWN IN WALL TO RETHERMALIZER C-107. PROVIDE SHUT-OFF VALVE OUTSIDE OF WALL FOR CONNECTION TO RETHERMALIZER.

RUN GAS PIPE 18" A.F.F. WITH DIRT LEGS FOR GAS HOSE KITS TO COOKING EQUIPMENT C-026 AND C-107.

23 1/2" RO WATER PIPE DOWN IN WALL AND ROUTED IN LOW WALL OF DRY PRODUCTION LINE. PROVIDE SHUT-OFF VALVE ON RO PIPING IN CEILING NEAR CHASE.

1/2" COLD WATER TO REVERSE OSMOSIS FILTER P-315 AND 1/2" FILTER WATER FROM REVERSE OSMOSIS FILTER. PROVIDE SHUT-OFF VALVE ON CW PIPE PRIOR TOCONNECTION TO FILTER. SEE DETAIL 9/P6.0.

GAS METER, REGULATOR VALVES, BRACKETS, ETC. AS REQUIRED BY LOCAL GAS COMPANY. SEE CIVIL DRAWINGS FOR CONTINUATION.

26 1/2" COLD WATER. CONNECT TO WATER FILTER FOR BUNN POD BREWER S-547. PROVIDE SHUT-OFF VALVE PRIOR TO CONNECTION TO WATER FILTER.

27) 1" DEDUCT METER FOR IRRIGATION SYSTEM.

28) 1/2" HOT WATER RETURN DOWN TO WATER HEATER HOT WATER RETURN INLET.

KEYNOTES - WATER AND GAS NTS

		DATE	REMARKS
Ī	1	11.23.21	Issued for Permit
	3	02.24.22	NTP Comments
	4	03.17.22	Issued for RSCS Bid
	5	04.01.22	Issued for Bid
Ī			

CONTRACT DATE: 10.05.21
BUILDING TYPE: END. MED20
PLAN VERSION: MARCH 2021
BRAND DESIGNER: DICKSON
SITE NUMBER: 293296
STORE NUMBER: 455386

PA/PM: SM

DRAWN BY.: TH

JOB NO.: 2020088.24

TACO BELL

403 E. Main St. Cartersville, GA 30121




ENDEAVOR 2.0
WATER AND
GAS PLAN

P3.0

PLOT DATE: 3/31/2022 11:33:52 AM





EQUIP #

S 3 3-COMPARTMENT SINK FAUCET

S 4 PREP SINK
S 4 PREP SINK FAUCET

WCO 1 WALL CLEAN OUT

⟨C-107⟩ RETHERMALIZER

C-107 RETHERMALIZER

C-026 DUAL VAT FRYER

S-286 WATER FILTER SYSTEM

(P-452) HOT WATER SYSTEM

HB 1 HOSE BIB

(FCO 1) FLOOR CLEAN OUT

**EQUIPMENT ITEM** 

REMARKS

EPOXY COATED CAST IRON

BOTH HANDICAP AND REGULAR

RIM OF LAV @ +2'-8" A.F.F.

RECESSED IN FLOOR

CLOSET MOP SINK ONLY

WALL MOUNTED

EQUIP #

FS 1 FLOOR SINK

FS 2 FLOOR SINK

(HD 1) HUB DRAIN

WH 1 WATER HEATER

WH 1 WATER HEATER

WC 1 WATER CLOSET

L 1 LAVATORY

S 1 HAND SINK

S 2 MOP SINK

(UR 1) URINAL FLUSH VALVE

UR 1 URINAL WASTE STUB

L 1 LAVATORY WASTE LINE

RO 1 REVERSE OSMOSIS

S 2 MOP SINK FAUCET

S 2 MOP SINK FAUCET

S 3 3-COMPARTMENT SINK

**EQUIPMENT ITEM** 

TYPE | ELEVATION

G +15" A.F.F.

CW +29" A.F.F

CW +47" A.F.F.

TW +20" A.F.F.

CW +84" A.F.F

TW +18" A.F.F

W -6" A.F.F.

CW/HW +36" A.F.F


CW/HW +42" A.F.F

W +19" A.F.F

W +16-1/2" A.F.F.

W +16-1/2" A.F.F. WALL MOUNTED

CW



#### PLUMBING ROUGH-IN PLAN 1/4" = 1'-0"

1.	ALL DIMENSIONS TO FLOOR SINKS, FLOOR DRAINS AND HUB DRAINS ARE TO
	CENTER OF FIXTURE.

 IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO COORDINATE THIS DATA
ON LOCATION OF ALL PLUMBING ROUGH-INS WITH INFORMATION PROVIDED
ON ARCHITECTURAL AND STRUCTURAL DRAWINGS AND EQUIPMENT
ACTUALLY SUPPLIED AND TO CONFIRM CORRECTNESS OF DIMENSIONS
INDICATED HEREIN.

CONTRACT DATE:	10.05.21
BUILDING TYPE:	END. MED20
PLAN VERSION:	MARCH 2021
BRAND DESIGNER:	DICKSON
SITE NUMBER:	293296
STORE NUMBER:	455386

4 03.17.22 Issued for RSCS Bid

5 04.01.22 Issued for Bid

TACO BELL

Cartersville, GA 30121

2020088.24

403 E. Main St.

DRAWN BY.:



**ENDEAVOR 2.0 PLUMBING ROUGH-IN PLAN** 

TYPE | ELEVATION

CW/HW +38" A.F.F

W +19" A.F.F

CW/HW +38" A.F.F

HW +8" A.F.F.

G +12" A.F.F.

G +12" A.F.F.


CW +94" A.F.F.

CW +24" A.F.F.

REMARKS

INLET TO & OUTLET FROM FILTER






GAS DEMAND SCHEDULE 180 CFH RTU-2 180 CFH WH-1 120 CFH **DUAL FRYER** 160 CFH RETHERMALIZER 110 CFH 750 CFH = 750,000 BTUH DEMAND

PIPE SIZE BASED ON 120' OF PIPE AND 7" W.C. OPERATING PRESSURE

WITH SITE-SPECIFIC RTU DESIGN.

COORDINATE GAS DEMAND REQUIREMENTS



GAS ISOMETRIC NTS

FILTERED EQUIPMENT AND LINES:

FILTERED LINE (COLD WATER)

S-513 - ICE MAKER - ABOVE SELF-SERVE BEVERAGE DISPENSER \*

S-513 - ICE MAKER - ABOVE DRIVE-THRU BEVERAGE DISPENSER \*

S-285 - DRIVE-THRU BEVERAGE DISPENSER \*

S-284 - SELF-SERVE BEVERAGE DISPENSER \*

S-546 - ICED TEA BREWER

-3/4" COLD WATER S-543 - FROZEN BEVERAGE DISPENSER

FILTERED WATER SUPPLIED VIA SYRUP BUNDLE. REFER TO 11/P6.0. SEE SCOPE OF WORK FOR RESPONSIBILITIES.

FILTERED WATER ISOMETRIC NTS

1 ENTIRE RUN OF DRAIN LINES ON INLET TO GREASE TRAP SHALL BE SCHEDULE 40 PVC OR NO HUB CAST IRON AS REQUIRED BY CODE.

2 1/2" TEMPERED WATER DOWN IN WALL TO HAND SINK / LAVATORY.

3 1/2" HOT AND COLD WATER LINES DOWN IN WALL TO PREP SINK.

4 THERMOSTATIC MIXING VALVE.

REDUCED PRESSURE BACKFLOW PREVENTER PER LOCAL UTILITY REQUIREMENTS. PROVIDE SHUT-OFF VALVES AT BOTH SIDES OF BACKFLOW PREVENTER. METER LOCATED OUTSIDE. VERIFY LOCATIONS WITH CIVIL

EMERGENCY GAS SHUT-OFF VALVE (NORMALLY CLOSED) SHALL BE ELECTRIC SOLENOID TYPE WITH SPRING RETURN AND 24 VOLT ACTUATOR, SUITABLE FOR USE ON GAS PIPING SYSTEMS. VALVE SHALL BE ACTIVATED BY ANY OF THE EXHAUST HOOD FIRE SUPPRESSION SYSTEM. PROVIDE RELAYS AS REQUIRED TO ACTIVATE SHUT-OFF VALVE.

GAS PIPING AT ROOF TOP UNIT FOR THROUGH THE BASE PIPE CONNECTION. SHUT-OFF VALVE SHALL BE LOCATED OUTSIDE OF THE UNIT.

8 PROVIDE NO HUB CAST IRON PIPE FOR FIRST 10 FEET OF PIPE FROM CONNECTION TO FLOOR SINK FS-2

9 PIPE T&P RELIEF VALVE TO OUTSIDE OF BUILDING OR TO HUB DRAIN. RUN FULL SIZE PIPE FROM VALVE WITH TYPE "K" COPPER TUBING.

10 PROVIDE GAS SHUT-OFF VALVE IN CEILING SPACE.

1/2" HOT WATER PIPE DOWN IN WALL. PROVIDE SHUT-OFF VALVE OUTSIDE OF WALL FOR CONNECTION TO RETHERMALIZER.

- 3" VENT RUN UNDERGROUND

1/2" COLD WATER CONNECT TO REVERSE OSMOSIS FILTER AND 1/2" FILTERED WATER FROM REVERSE OSMOSIS FILTER. PROVIDE SHUT-OFF ON CW PIPE PRIOR TO CONNECTION TO FILTER.

13 1/2" RO WATER FROM REVERSE OSMOSIS FILTER DOWN IN UTILITY CHASE OF M.A.P.S. LINE. PROVIDE SHUT-OFF VALVE ON FW PIPE IN CEILING NEAR UTILITY

1/2" COLD WATER TO HOT WATER SYSTEM FILTER.

15 TEE OFF 3/8" LINE FROM DRIVE THRU BEVERAGE DISPENSER FILTERED WATER SUPPLY. SEE DETAIL 8/P6.0.

16 1/2" COLD WATER. CONNECT TO WATER FILTER FOR BUNN POD BREWER S-547. PROVIDE SHUT-OFF VALVE PRIOR TO CONNECTION TO THE WATER FILTER.

	DATE	REMARKS
1	11.23.21	Issued for Permit
3	02.24.22	NTP Comments
4	03.17.22	Issued for RSCS Bid
5	04.01.22	Issued for Bid

CONTRACT DATE: 10.05.21 BUILDING TYPE: END. MED20 MARCH 2021 PLAN VERSION: BRAND DESIGNER: DICKSON SITE NUMBER: 293296 STORE NUMBER: PA/PM: DRAWN BY.: JOB NO.: 2020088.24

TACO BELL

403 E. Main St.


2



Cartersville, GA 30121

**ENDEAVOR 2.0 RISER DIAGRAMS** 

KEYNOTES - ISOMETRICS NTS



CAUTION: IF THIS SHEET IS NOT 22"x34" IT IS A REDUCED PRINT SERVICE CLEARANCES SIDES FRONT \_1-1/4"

THERMAL EXPANSION TANK BY WATTS - SEE PLUMBING SCHEDULE - STRAP AND

6 GAS COCK VALVE WITH FULL SIZE DIRT LEG

COMBINATION TEMPERATURE AND PRESSURE RELIEF PER LOCAL CODE

9 RUN T&P DISCHARGE FULL SIZE TO HUB DRAIN

11 P-TRAP AND LINE TO DRAIN PROVIDED BY MANUFACTURER. LEAVE AIR GAP BETWEEN BOTTOM OF TRAP AND DRAIN. SEE DETAIL 4/P2.0

12 SUPPORT VENT PIPE RUNS EVERY 5'-0" VERTICALLY AND EVERY 3'-0" HORIZONTALLY.

13 OUTLET THERMOMETER PROVIDED BY MFR. LOCATE WITHIN 12" OF W.H. OUTLET.

14 SEE DETAIL 2/P6.1 FOR SCHEDULE OF ITEMS PROVIDED BY W.H. MFR.

#### WATER HEATER NTS

ALL WORK THIS DETAIL PER DETAILS 6, 11 & 12/P6.0


FILTER LINE F2 SUPPLIES

**BUNDLED TUBE BY PEPSI** 1. DRIVE THRU DRINK STATION **BUNDLED TUBE BY PEPSI** 

1. ICE MACHINES

WB2-M3-22-003

WATER BOOST MODULAR FILTRATION (WBMF) SYSTEM



1 3/4" COLD WATER INLET TO 1/2" COPPER LINE AND FITTINGS AT FILTER.

2 3/4" OUTLET W/ INTEGRAL BACKFLOW PREVENTER, EQUAL TO WATTS REGULATOR CO. SERIES 007 AND SERVICE BALL VALVE.

#### GENERAL NOTES

1. OVERALL DIMENSIONS 21" WIDE x 12" DEEP x 48 1/2" HIGH

SEE SCOPE OF WORK FOR ADDITIONAL INFORMATION.

4. THE UNIT SHALL BE PROTECTED AGAINST FREEZING.

5. USE ONLY TEFLON (HIGH-LOW TEMPERATURE) TAPE TO SEAL THREADED PARTS; NO PIPE DOPE

WHERE TEMPERATURE EXCEEDS 100 F.

7. SEE SHT. A2.0 FOR LOCATION.

WATER FILTER SYSTEM NTS

03.17.22 Issued for RSCS 5 | 04.01.22 | Issued for Bid

**GPD GROUP** 

520 S. MAIN STREET, SUIT 2531

330.572.2100 FAX: 330.572.2102

**CONTRACT DATE:** BUILDING TYPE: END. MED20 PLAN VERSION: MARCH 2021 **BRAND DESIGNER:** DICKSON SITE NUMBER: 293296 STORE NUMBER: PA/PM: DRAWN BY. JOB NO.: 2020088.24


TACO BELL

403 E. Main St. Cartersville, GA 30121



**ENDEAVOR 2.0 PLUMBING DETAILS** 





1" C (2) #8, #8 GRD. (TYP. FOR ENTIRE CIRCUIT.)	

- 2 REFER TO LIGHTING FIXTURE SCHEDULE ON E4.0 FOR ADDITIONAL INFORMATION ON LIGHTIN FIXTURES. (TYPICAL)
- DIGITAL MENU BOARD. REFER TO CONDUIT SCHEDULE FOR CONDUIT SIZE AND QUANTITY. PROVIDE (2) #8AWG., #8 GND. IN 1"C. REFER TO CIVIL DRAWINGS.
- 4 LED PYLON SIGN.

CONDUIT SCHEDULE

POWER

(1) 1"

(1) 1"

(1) 1"

DATA

(1) 1"

(2) 1"

DEVICE

DIRECTIONAL

MENUBOARD

SPEAKER POST

- UNDERGROUND ELECTRIC SERVICE TO UTILITY CO.
  TRANSFORMER. REFER TO CIVIL SHEETS FOR LOCATION AND
  ROUTING. VERIEY AND COORDINATE ALL REQUIREMENTS WITH UTILITY CO.
  - PROVIDE SEPARATE 2" TELEPHONE AND CABLE (HIGH SPEED INCLUDED) CONDUITS TO CONNECTION ON SITE . REFER TO CIVIL SHEETS FOR LOCATION AND ROUTING. VERIFY AND COORDINATE ALL REQUIREMENTS WITH UTILITY CO.
- 7 SPEAKER POST AND CANOPY. REFER TO CONDUIT SCHEDULE FOR CONDUIT SIZE AND QUANTITY.

8	NOT USED.

- 9 CLEARANCE BAR. REFER TO CIVIL DRAWINGS.
- 10 LED SITE LIGHTING, REFER TO CIVIL DRAWINGS, TYP. REFER TO DETAIL 12/C1.1.
- 11 1" C. (2) #8, #8 GND.

TACO BELL

403 E. Main St. Cartersville, GA 30121

4 03.17.22 Issued for RSCS Bid 5 04.01.22 Issued for Bid

END. MED20

MARCH 2021

2020088.24

CONTRACT DATE: BUILDING TYPE:

PLAN VERSION:

SITE NUMBER:

PA/PM:

DRAWN BY.:


STORE NUMBER:

BRAND DESIGNER:

**ENDEAVOR 2.0** SITE **ELECTRICAL** 

**PLAN** 





		CONTRACT DATE:	10.05.21	
		BUILDING TYPE:	END. MED20	
SINGLE LINE DIAGRAM NTS	A	PLAN VERSION:	MARCH 2021	
		BRAND DESIGNER:	DICKSON	
ON GROUND BUS IN PANEL AND LAND ISOLATED GROUND TO S	INGLE	SITE NUMBER:	293296	

PA/PM:

DRAWN BY.:

JOB NO.:

JOB NO.:

STORE NUMBER:

TACO BELL

2020088.24

4 03.17.22 Issued for RSCS

5 | 04.01.22 | Issued for Bid

403 E. Main St. Cartersville, GA 30121



ENDEAVOR 2.0
ELECTRICAL
ONE LINE
DIAGRAMS AND
LEGEND

E2.0

ONE LINE DIAGRAM KEY NOTES	NTS	

	2X4 LED FIXTURE	NL	NIGHTLIGHT		FUSIBLE DISCONNECT SWITCH WITH STARTER
		(s)	CEILING MOUNTED SPEAKER		FUSIBLE DISCONNECT SWITCH
	2X4 LED FIXTURE WITH BATTERY PACK	S	WALL MOUNTED SPEAKER		
		(J)	JUNCTION BOX		NON-FUSIBLE DISCONNECT SWITCH
	1X4 LED FIXTURE	-(J)-	WALL MOUNTED JUNCTION BOX	PC	PHOTOCELL
		<b>◄</b>	TELEPHONE OUTLET	RS	RAIN SENSOR
	1X4 LED FIXTURE WITH BATTERY PACK	$\leftrightarrow$	DEDICATED GROUNDED OUTLET		LED WALL MOUNT FIXTURE
		$\Leftrightarrow$	DUPLEX GROUNDED OUTLET		EED WILL MOONT INTOIL
	DOWNLIGHT FIXTURE	<del></del>	DOUBLE DUPLEX GROUNDED OUTLET		EMERGENCY LIGHT
$\oplus$	SUSPENDED DOWNLIGHT FIXTURE	-	GROUND FAULT DUPLEX OUTLET	-	SINGLE POLE, SINGLE THROW
(©)	PENDANT MOUNTED LIGHT FIXTURE	$\Rightarrow$	GROUND FAULT DUPLEX W/ BOTT. HALF SWITCHED	SOS	TOGGLE SWITCH
		$\ominus$	GROUND FAULT DEDICATED OUTLET	SP	SINGLE POLE, SINGLE THROW TOGGLE SWITCH W/ PILOT LIGHT
	TRACK MOUNTED PENDANT	$\ominus$	CEILING DUPLEX OUTLET	·	
	LIGHT FIXTURE		DUPLEX ISOLATED GROUND OUTLET	Sos	WALL MOUNTED OCCUPANCY SENSOR
-\-	COOLER FIXTURE	•	DOUBLE DUPLEX ISOLATED GROUND OUTLET	R	RELAY
$\bigotimes$	EXIT SIGN (WALL MOUNTED)	lacktriangle	DEDICATED ISOLATED GROUND		
	,		SPECIAL PURPOSE OUTLET		CONDUIT RUN, UNDERGROUND
$\bigotimes$	EXIT SIGN (CEILING MOUNTED)	$\bigcirc$	CEILING SPECIAL PURPOSE OUTLET	$\odot$	SMOKE DETECTOR
	SECURITY STROBE		ELECTRICAL PANEL. SEE SHEET E2.1 FOR PANEL SCHED.	<del>(</del>	EXTERIOR WALL FIXTURE
			HOLD UP EMERGENCY BUTTON		
		0	ELECTRICAL MOTOR	H	EXTERIOR DECORATIVE WALL FIXTURE
		[SD]	DUCT MOUNTED SMOKE DETECTOR	1	EXTERIOR DECORATIVE WALL FIXTURE
		[C]	CONNECTION TO EQUIPMENT	WPG	WEATHERPROOF GROUND FAULT

ELECTRICAL LEGEND NTS

D

1. THERE SHALL BE U.L. LISTED SERIES RATING BETWEEN CKT. BREAKERS LOCATED AT THE DISTRIBUTION PANEL AND THE DOWNSTREAM 10k A.I.C. RATED CIRCUIT BREAKERS AT PANELS "A", "B" DUAL-LINE EQUIPMENT CABINET BASED ON THE MAXIMUM FAULT CURRENT AS DETERMINED AT THE SERVICE ENTRANCE AND DOWNSTREAM 22K A.I.C. RATED CIRCUIT BREAKERS AT PANEL "D."

SEE SCOPE OF WORK FOR DETAILS REGARDING OWNER SUPPLIED AND/OR INSTALLED PRODUCTS. GENERAL CONTRACTOR IS RESPONSIBLE FOR ALL OTHER ASPECTS OF THE PROJECT

IF UTILITY COMPANY PROPOSES A SERVICE DIFFERENT FROM THAT ILLUSTRATED, CONTACT THE CONSTRUCTION ENGINEER FOR A DECISION BEFORE PROCEEDING. COORDINATE AVAILABLE SHORT CIRCUIT CURRENT W/ LOCAL UTILITY AND PROVIDE CIRCUIT BREAKERS W/ SUFFICIENT INTERRUPTING CAPACITY.

COORDINATE CT METERING COMPARTMENT SIZE WITH LOCAL UTILITY COMPANY, THE LOCAL ELECTRICAL INSPECTOR AND THE NATIONAL ELECTRICAL CODE TO MEET ALL REQUIREMENTS BEFORE PURCHASE AND INSTALLATION. NEW METER BY LOCAL UTILITY COMPANY.

5. ALL WIRING SHOWN SHALL BE COPPER TYPE "THHN/THWN" EXCEPT FEEDERS FROM UTILITY TRANSFORMER TO SWITCH BOARD MAY BE ALUMINUM.

6. ARMOR CABLE ACCEPTABLE FOR THE LAST 6'-0" FROM A JUNCTION BOX TO LIGHT FIXTURES. ARMOR CABLE IS NOT ALLOWED FOR NON-ACCESSIBLE FLOORS, WALLS AND CEILINGS.

ONE LINE DIAGRAM GENERAL NOTES NTS

C

WIRE ISOLATED GROUND TO ISOLATION GROUND BUS IN PANEL AND LAND ISOLATED GROUND TO SINGLE POINT GROUND. "DO NOT COMBINE COMMON GND TO ISOLATED GROUND". REF DETAIL 6/E3.1.

2 PROVIDE 100% RATED MAIN CIRCUIT BREAKER IN MDP.

PROVIDE 2" CONDUIT STUBBED INTO BUILDING FROM LATERAL POLE FOR TELEPHONE AND 2" CONDUIT FOR FUTURE HIGH SPEED CABLE.

VERIFY AVAILABLE FAULT CURRENT AT SERVICE ENTRANCE WITH THE UTILITY COMPANY. IF THE AIC RATING AS INDICATED IS NOT SUFFICIENT, CONTACT PROJECT MANAGER AND ENGINEER PRIOR TO BID/PRICING TO UPDATE EQUIPMENT RATING.

(3) 5/8" DIA. x 10'-0" COPPER CLAD GROUND RODS. INSTALL 10'-0" APART AND CONNECT GROUND SYSTEM PER N.E.C. ARTICLE 250

PROVIDE UNDERGROUND SERVICE LATERAL TO UTILITY TRANSFORMER PER SERVING UTILITY COMPANY SPECIFICATIONS. 4#350 KCMIL CU. IN EACH OF (2) 3"C. TO PAD MOUNT TRANSFORMER. GC/ELECT. CONTRACTOR SHALL COORDINATE SERVICE POLES PER LOCAL UTILITY CODE. IF ALUMINUM CONDUCTORS ARE USED PROVIDE 4#500 KCMIL CU. IN EACH (2) 3-1/2"C.

Panel: B

	Location: Supply From: MSB Mounting: Recessed Enclosure: Type 1					Volts: Phases: Wires:		Wye				A.I.C. Rating: SERIES Mains Type: M.L.O. Mains Rating: 200 A MCB Rating: N/A		
Notes:														
NOTES CKT		Trip	Poles		<b>A</b>	E	<b>B</b>	(	2	Poles	Trip	Load Name		NOTES
	DINING LTS	20 A	1	508 VA	1500					1		EXTERIOR SIGNAGE	2	
	EXTERIOR SCONCE LTS.	20 A	1			216 VA	216 VA		2111	1		UTILITY RECEPT	4	GFCI
	KITCHEN/ BOH/ RESTROOM LTS	20 A	1	0001/4	500 \ / 4			1252	91 VA	1		EMERGENCY LTS INT/EXT, EXIT SIGNS	6	
	LTG - SHOW WINDOW	20 A	1	600 VA	500 VA		500 \ / 4			1	20 A	CLEARANCE BAR	8	
	LTG - SHOW WINDOW	20 A	1			600 VA	500 VA	200.1/4	E00.\/A	1	20 A	TBCCB E1AN TBANS	10	
	LTG - COOLER & FREEZER PATIO LIGHTING	20 A 20 A	1	27 VA	0 VA			800 VA	500 VA	1	20 A 20 A	Spare Spare	12 14	
	DIGITAL MENU BOARD/SPEAKER POST	20 A	1	21 VA	UVA	360 VA	0.1/4			1	20 A	Spare	16	
	SPEAKER POST	20 A	1			300 VA	UVA	500 VA	Ο \/Δ	1	20 A	Spare	18	-
	CANOPY LIGHTING	20 A	1	200 VA	0 VA			300 VA	UVA	1	20 A	Spare	20	
	LTG - PYLON SIGN	20 A	1	200 VA	O VA	500 VA	0 VA			1	20 A	Spare	22	
	CLEARANCE BAR	20 A	1			000 171	0 171	500 VA	0 VA	1	20 A	Spare	24	
	Spare	20 A	1	0 VA	0 VA				<b>U</b> 17.	1	20 A	Spare	26	
	Spare	20 A	1			0 VA	0 VA			1	20 A	Spare	28	
	LTG - SITE LIGHTING	20 A	1					935 VA	0 VA	1	20 A	Spare	30	
31	EF-1	20 A	1	1120	0 VA					1	20 A	Spare	32	
33	EF-2	20 A	1			660 VA	1500			1	20 A	PURPLE WALLWASH LIGHTS	34	
35	Spare	20 A	1					0 VA	1500	1	20 A	PURPLE WALLWASH LIGHTS	36	
37	Spare	20 A	1	0 VA	0 VA					1	20 A	Spare	38	
39	Spare	20 A	1			0 VA	0 VA			1	20 A	Spare	40	
41	Spare	20 A	1					0 VA	0 VA	1	20 A	Spare	42	
		Tota	al Load:	445	6 VA	4552	2 VA	6078	3 VA				-	-
		Tota	I Amps:	37	' A	20	3 A	51	Α					

Load Classification	Connected Load	Demand Factor	Estimated Demand	Panel	Totals
Other	830 VA	100.00%	830 VA		
Power	3360 VA	100.00%	3360 VA	Total Conn. Load:	15085 VA
Lighting	7699 VA	125.00%	9624 VA	Total Est. Demand:	17010 VA
HVAC	1780 VA	100.00%	1780 VA	Total Conn. Current:	42 A
Receptacle	1416 VA	100.00%	1416 VA	Total Est. Demand Current:	47 A

CIRCUIT BREAKER/MISC. ACC. ABBREVIATIONS:

AF - ARC-FAULT CIRCUIT INTERRUPTER
ST - SHUNT TRIP
HL-ON - HANDLE-LOCK ON DEVICE
HL-OFF - HANDLE-LOCK OFF DEVICE
EPD - EQUIPMENT PROTECTION DEVICE
IG - ISOLATED GROUND

GF - GROUND FAULT CIRCUIT INTERRUPTER

Panel: A Location: Volts: 120/208 Wye A.I.C. Rating: SERIES Mains Type: M.L.O. Supply From: MSB Phases: 3 Mains Rating: 150 A Mounting: Recessed Wires: 4 Enclosure: Type 1 MCB Rating: N/A PROVIDE ISOLATED GROUND BAR NOTES CKT **Load Name** CKT NOTES Trip Poles 1 P-417 TIMER 20 A 1 180 VA 300 VA 1 20 A F-040 OFFICE COMPUTER 2 IG GF 3 S-546 ICED TEA 480 VA 720 VA 1 20 A DRIVE THRU POS/ORDER ENTRY 1 4 5 OFFICE QUAD RECEPTACLE 180 VA 480 VA 1 20 A S-546 BREWER 6 GF 7 J-BOX SECURITY SYSTEM / DVR 20 A 1 1180... 180 VA 8 20 A 1 1800... 540 VA 1 20 A RECEPTACLES - OFFICE 10 9 S-026 HEAT CABINET 860 VA 648 VA 1 20 A S-204 D/T TIMING SYSTEM IG 11 U-050 CREDIT CARD SAT. ROUTER JUNC. 20 A 1 12 20 A 1 1540... 1140... 13 F-090 1 20 A R-009 FULL HEIGHT FREEZER 14 GF 15 A 1 1428... 2013... 2013 2013 2 30 A P-452 HOT WATER SYSTEM 16 18 GF 15 BEVERAGE DISPENSER D/T 2013... 2013... 17 19 P-452 HOT WATER SYSTEM 30 A 2 2013... 240 VA 1 20 A C-107 RETHERMALIZER 20 GF 21 SECURITY CAMERA POWER 20 A 1 600 VA 0 VA 1 0 A SHUNT TRIP SPACE 22 ST 972 VA 100 VA 1 15 A C-400 COOK TIMER 3 GF 23 C-026 FRYER 24 1 20 A INTERIOR DIGITAL MENUBOARD ST 25 SHUNT TRIP SPACE 26 0 A | 1 | 0 VA | 500 VA | 20 A 1 0 VA 500 VA 27 Spare 1 20 A OCB SWITCH 29 DINING POS ENTRY 2 680 VA 1800... 1 20 A L-045 WARMER 30 GF 20 A 1 1 20 A SAFE W/TOUCHSCREEN CONTROLS IG 31 DRIVE THRU MONITORS 20 A 1 180 VA 360 VA 32 1 20 A DINING POS ENTRY 1 33 RECIRCULATION PUMP 34 IG 200 VA 1180... IG 35 KIOSK POWER - FRONT COUNTER 200 VA 700 VA 1 20 A AUTO FAUCET POWER 36 37 MAINTENANCE RECEPTACLE.. 1 20 A Spare 20 A 1 180 VA 0 VA 20 A 1 40 39 Spare 0 VA 0 VA 1 20 A Spare 0 VA 0 VA 1 20 A Spare 41 Spare Total Load: 7993 VA 9461 VA 10646 VA Total Amps: 67 A 91 A Legend: **Load Classification Connected Load Demand Factor Estimated Demand Panel Totals** 22724 VA 100.00% 22724 VA 100.00% Total Conn. Load: 28100 VA Receptacle 2808 VA 2808 VA Total Est. Demand: 28100 VA

Total Conn. Current: 78 A

Total Est. Demand Current: 78 A

CIRCUIT BREAKER/MISC. ACC. ABBREVIATIONS:

GF - GROUND FAULT CIRCUIT INTERRUPTER AF - ARC-FAULT CIRCUIT INTERRUPTER

ST - SHUNT TRIP HL-ON - HANDLE-LOCK ON DEVICE HL-OFF - HANDLE-LOCK OFF DEVICE

EPD - EQUIPMENT PROTECTION DEVICE IG - ISOLATED GROUND

PARKING LOT LIGHTING AND SIGNAGE SHALL PASS THROUGH TBCCB

#### NOTE TO CONTRACTORS

ALL CONTRACTORS PRIOR TO BID SUBMISSION PROCESS SHALL VISIT PROPOSED WORK SITE AND FIELD VERIFY ALL EXISTING CONDITIONS. ANY CONDITION THAT DIFFERS FROM THAT SHOWN ON THESE PLANS SHALL BE REPORTED TO THE TENANT'S ARCHITECT/ENGINEER SO THAT NEW AND REVISED BID DRAWINGS OR INFORMATION MAY BE ISSUED. MODIFICATION TO THE SCOPE OF WORK WHICH RESULTS FROM THE CONTRACTORS NEGLECT TO VISIT THE SITE PRIOR TO SUBMITTING BID, SHALL BE THE CONTRACTORS SOLE RESPONSIBILITY.

#### **GENERAL NOTE:**

FOR PARKING LOT (SITE) LIGHTS AND OUTSIDE SIGNS: PROVIDE (5) 1"C FROM PANEL "B" AND STUB OUT 10'-0" AWAY FROM THE BUILDING. VERIFY EXACT LOCATION OF STUB PRIOR TO ROUGH-IN. LOADS MAY VARY WITH LOCATION. VERIFY OUTDOOR VOLTAGE DROP FOR ALL PARKING LIGHTING (SITE) CIRCUITS.

#### KEY NOTES:

1 PROVIDE LOCK-ON BREAKER.

2 CIRCUITS TO BE WIRED THROUGH COMBINED CONTROL BOX CONTACTOR. SEE SHEETS 6.0 AND 6.1.

PROVIDE GFI BREAKER. CIRCUIT TO BE WIRED THROUGH TBANS. SEE SHEETS E7.0 AND E7.1.

GPD GROUP
Professional Corporation
520 S. MAIN STREET, SUIT 2531
AKRON, OH 44311
330.572.2100 FAX: 330.572.2102

	DATE	REMARKS
1	11.23.21	Issued for Permit
4	03.17.22	Issued for RSCS Bid
5	04.01.22	Issued for Bid

10.05.21 CONTRACT DATE: BUILDING TYPE: END. MED20 PLAN VERSION: MARCH 2021 BRAND DESIGNER: DICKSON SITE NUMBER: 293296 STORE NUMBER: 455386 PA/PM: DRAWN BY.: JOB NO.: 2020088.24

TACO BELL

403 E. Main St. Cartersville, GA 30121



ENDEAVOR 2.0
ELECTRICAL
SCHEDULES

E2.1

		COMM	ERCIAL KIT	CHE	EN E	QL	JIPI	MEI	NT SCHEDU	LE							
		EQUIPMENT IDENTIFICATION	EQUIPMENT ELEC	TRICAL (	CHARAC	RACTERISTICS EQUIPMENT CIRCUIT						EQUIPMENT DIS					
TAG	ТҮРЕ	EQUIPMENT NAME	V/Ph - WATTS	FLA/RLA	MCA	TIME DELAY FUSE	INVERSE-TIME BREAKER	SETS	BRANCH CIRCUIT	WIRE TYPE	CONDUIT TYPE	ТҮРЕ	SIZE	NEMA	SUPPLIED BY	INSTALLED BY	NOTES
B-223	0	B-223 WATER HEATER IGNITION	120 V/1-744 VA	6.2	7.2	20	20	1	#12 W/#12 G IN 3/4"C	ĆU	ST	C&P	20	5-20	ES	ES	2
B-381	0	CO2 CARBON DIOXIDE SENSOR / WARNING	120 V/1-156 VA	1.0	1.3	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST	C&P	20	5-20	ES	ES	2
C-026	KR	FRYER	120 V/1-972 VA	8.1	9.8	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST	C&P	20	5-20	ES	ES	1,2
C-107	0	RETHERMALIZER	120 V/1-240 VA	2.0	2.5	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST	C&P	20	5-20	ES	ES	1,2
C-400	0	COOK TIMER	120 V/1-100 VA	0.3	0.4	15	15	1	#12 W/#12 G IN 3/4"C	CU	ST	C&P	15	5-15	ES	ES	2
DCL	0	DUAL COOK LINE	208 V/3-52000 VA	145	145	200	200	1	4#3/0 W/#6 G IN 2"C	CU	ST	DIRECT	200	J-BOX	ES	ES	8
E1AN	0	TBANS SHUNT PANEL	120 V/1-500 VA	6.3	7.9	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST	DIRECT	20	1	ES	ES	8
F-040	0	OFFICE COMPUTER	120 V/1-300 VA	2.5	3.1	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST	C&P	20	5-20	ES	ES	2
F-050	0	CREDIT CARD SATELLITE ROUTER JUNCTION	120 V/1-500 VA	4.0	5.0	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST	C&P	20	5-20	ES	ES	2
F-090	0	UPS	120 V/1-500 VA	4.0	5.0	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST	C&P	20	5-20	ES	ES	2
F-174	0	SAFE W/TOUCHSCREEN CONTROLS	120 V/1-360 VA	3.0	3.8	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST	C&P	20	5-20	ES	ES	2
IR-01	0	IRRIGATION TIMER	120 V/1-500 VA	2.0	3.0	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST	DIRECT	20	1	ES	ES	8
L-044	KR	WARMER R TO L	120 V/1-1800 VA	16.0	16.0	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST	C&P	20	5-20	ES	ES	2
L-045	KR	WARMER R TO L	120 V/1-1800 VA	16.0	16.0	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST	C&P	20	5-20	ES	ES	2
N-043	KR	POWER SOAK	208 V/2-4740 VA	11.4	14.25	15	15	1	#12 W/#12 G IN 3/4"C	CU	ST	DIRECT	20	J-BOX	ES	ES	8
N-044	0	S-204 D/T TIMING SYSTEM	120 V/1-216 VA	7.2	9.0	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST	C&P	20	5-20	ES	ES	2
P-417	0	TIMER - 8 CHANNEL	120 V/1-180 VA	0.5	0.7	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST	C&P	20	5-20	ES	ES	2
P-452	KR	HOT WATER SYSTEM	208 V/2-4026 VA	19.6	24.5	30	30	1	#10 W/#10 G IN 3/4"C	CU	ST	C&P	30	6-30	ES	ES	2
R-009	KM	R-009 FULL HEIGHT FREEZER	120 V/1-1140 VA	9.5	11.9	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST	C&P	20	5-20	ES	ES	2
S-204	0	S-204 D/T TIMING SYSTEM	120 V/1-216 VA	7.2	9.0	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST	C&P	20	5-20	ES	ES	2
S-284	KM	BEVERAGE DISPENSER S/S	120 V/1-1116 VA	9.3	12	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST	C&P	20	5-20	ES	ES	2
S-285	KM	S-284 BEVERAGE DISPENSER (D/T)	120 V/1-1428 VA	11.9	14.9	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST ST	C&P C&P	20	5-20 5-20	ES ES	ES ES	
S-289 S-513	KM	CREDIT CARD SATELLITE ROUTER JUNCTION  CARBONATOR	120 V/1-200 VA	4.0	5.0 2.9	20	20	1	#12 W/#12 G IN 3/4"C #12 W/#12 G IN 3/4"C	CU	ST	C&P	20 15	5-20	ES	ES	2
S-513	O	PEPSI BOOSTER TANK	120 V/1-138 VA 120 V/1-564 VA	2.3 4.7	5.9	15 20	15 20	1	#12 W/#12 G IN 3/4"C	CU	ST	C&P	20	5-13	ES	ES	2
S-544	0	ICED TEA	120 V/1-240 VA	2.0	2.5	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST	C&P	20	5-20	ES	ES	2
S-544 S-546	0	BREWER	120 V/1-240 VA	4.0	5.0	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST	C&P	20	5-20	ES	ES	2
S-540 S-550	0	BAG IN BOX RACK	120 V/1-564 VA	4.7	5.9	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST	C&P	20	5-20	ES	ES	2
S-570	KM	CARBONATOR	120 V/1-138 VA	2.3	2.9	15	15	<u>.</u> 1	#12 W/#12 G IN 3/4"C	CU	ST	C&P	15	5-15	ES	ES	2
S-739	KM	S-739 FROZEN BEVERAGE DISPENSER	208 V/2-3120 VA	31.6	39.5	30	30	<u>·</u> 1	#10 W/#10 G IN 3/4"C	CU	ST	C&P	30	6-30	ES	ES	2
SCL	0	SINGLE COOK LINE (OPTIONAL)	208 V/3-28800 VA	80	80	125	125	<u>·</u> 1	4#1 W/#6 G IN 2"C	CU	ST	DIRECT	200	J-BOX	ES	ES	8
U-011	0	BASE STATION - D/T COMM. SYSTEM	120 V/1-180 VA	2	.24	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST	C&P	20	5-20	ES	ES	2
U-050	0	CREDIT CARD SATELLITE ROUTER JUNCTION	,	1.5	1.9	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST	C&P	20	5-20	ES	ES	2
U-061	0	RECEIPT PRINTER		1.5	1.9	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST	C&P	20	5-20	ES	ES	2
U-070	0	CREDIT CARD READER	120 V/1-180 VA	1.5	1.9	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST	C&P	20	5-20	ES	ES	2
W-XX1	KM	W-075-2 WALK-IN FREEZER	208 V/3-0 VA	11.6	14.5	20	20	1	#12 W/#12 G IN 3/4"C	CU	ST	DIRECT	20	J-BOX	ES	ES	2

TYPE: H-HEATING, C-COOLING, KR-KITCHEN RESISTIVE, KM-KITCHEN MOTOR, WH-WATER HEATER, OM-OTHER MOTORS, O-OTHER
DISCONNECT TYPE: HP-HP RATED SWITCH, C&P-CORD & PLUG, LC&P-LOCKING CORD & PLUG, F-FUSED, NF-NON-FUSED, MCCB-MOLDED CASE CIRCUIT BREAKER SUPPLIED/INSTALLED BY: EC-ELECTRICAL CONTRACTOR, HC-HVAC CONTRACTOR, PC-PLUMBING CONTRACTOR, ES-EQUIPMENT SUPPLIER \*VOLTAGE DROP CALCULATION FORMULAS COURTESY OF COOPER BUSSMANN.\*

NOTES: 1 - REQUIRES SHUNT TRIP PROTECTION

2 - CORD & PLUG SUPPLIED AND INSTALLED BY ES. EC SHALL PROVIDE RECEPTACLE.

6 - THREE PHASE, FOUR WIRE EQUIPMENT. PROVIDE NEUTRAL CONDUCTOR AND GROUNT AS OUTLETS SUPPLIED AND INSTALLED BY ES. CONDUIT & WIRING PROVIDED BY EC. 4 - CORD, PLUG & RECEPTACLE SUPPLIED AND INSTALLED BY EC.

5 - SINGLE PHASE, THREE WIRE EQUIPMENT. PROVIDE NEUTRAL CONDUCTOR AND GROUND.

6 - THREE PHASE, FOUR WIRE EQUIPMENT. PROVIDE NEUTRAL CONDUCTOR AND GROUND.

8 - HARDWIRED CONNECTION BY E.C.

\*\*\*REFER TO ARCHITECTURAL EQUIPMENT SCHEDULE FOR ALL KITCHEN EQUIPMENT AND FINAL COORDINATION\*\*\*

Panel: D

Location: Supply From: MSB Mounting: Recessed Enclosure: Type 1

Volts: 120/208 Wye Phases: 3

Wires: 4

A.I.C. Rating: SERIES Mains Type: M.L.O. Mains Rating: 400 A MCB Rating: N/A

NOTES	СКТ	Load Name	Trip	Poles		Α		В		С	Poles	Trip	Load Name	СКТ	NOTES
GF	1	CARBONATOR	15 A	1	276 VA	AV 0					1	20 A	Spare	2	
GF	3	B-223 WATER HEATER IGNITION	20 A	1			744 VA	1000			1	20 A	ALTERNATE PAYMENT ROUTER BOX	4	
	5	OC SWITCHED RECEPTACLE	20 A	1					180 VA	680 VA	1	20 A	IRRIGATION TIMER AND RECEPTACLE	6	GF
GF	7	S-540 PEPSI BOOSTER TANK	20 A	1	564 VA	500 VA					1	20 A	MUSIC SYSTEM J-BOX AND	8	
	9	RECEPTACLES - ROOF	20 A	1			540 VA	1560				20.4	C 700 EDOZEN DEV DICD	10	GF
	11	CONVENIENCE RECEPTACLES	20 A	1					360 VA	1560	2	30 A	S-739 FROZEN BEV. DISP.	12	GF
	13	GENERAL PURPOSE RECEPTACLES	20 A	1	1440	1600						20.4	IOE MAKED CONDENCED DE	14	
GF	15	DRINK FOUNTAIN - S-284 AND R-XX1	20 A	1			1254	1600			2	20 A	ICE MAKER CONDENSER D/T	16	
	17	ICE MAKED CONDENSED	20.4						1600	1600	_	20.4	ICE MAKED CONDENSED	18	
	19	ICE MAKER CONDENSER	20 A	2	1600	1600					2	20 A	ICE MAKER CONDENSER	20	
GF	21	S-550 BAG IN BOX RACK	20 A	1			564 VA	2370			2	00.4	POWER SOAK	22	GF
	23	B-381 AMPROBE CO2 MONITOR	20 A	1					156 VA	2370		20 A	POWER SOAK	24	GF
	25				5040	500 VA					1	20 A	MUSIC SYSTEM (MUZAK)	26	
	27	RTU-1	50 A	3			5040	1200						28	
	29								5040	1200	3	15 A	WALK-IN COOLER	30	
	31				5040	1200					1			32	
	33	RTU-2	90 A	3			5040	1393						34	
	35								5040	1393	3	20 A	WALK-IN FREEZER	36	
	37	Spare	20 A	1	0 VA	1393					1			38	
	39	Spare	20 A	1			0 VA	0 VA			1	20 A	Spare	40	
	41	Spare	20 A	1					0 VA	0 VA	1	20 A	Spare	42	
			Tot	al Load:	2075	53 VA	2230	05 VA	2117	79 VA					
			Tota	al Amps:	17	'3 A	18	36 A	17	7 A	1				
	Leg	end:													
Load Cl	assif	ication	Con	nected	Load	Der	mand Fa	actor	Estin	nated De	mand		Panel Totals		
Power				4928 VA			100.00%	6		4928 VA					
HVAC				30240 V			100.00%			30240 V			Total Conn. Load: 64237 VA		
Recepta	ıcle			2300 VA	A		100.00%	6		2300 VA	١		Total Est. Demand: 60951 VA		
													Total Conn. Current: 178 A		
						1									

CIRCUIT BREAKER/MISC. ACC. ABBREVIATIONS:

Total Est. Demand Current: 169 A

GF - GROUND FAULT CIRCUIT INTERRUPTER AF - ARC-FAULT CIRCUIT INTERRUPTER ST - SHUNT TRIP HL-ON - HANDLE-LOCK ON DEVICE HL-OFF - HANDLE-LOCK OFF DEVICE EPD - EQUIPMENT PROTECTION DEVICE IG - ISOLATED GROUND

520 S. MAIN STREET, SUIT 2531 AKRON, OH 44311 330.572.2100 FAX: 330.572.2102

	DATE	REMARKS
1	11.23.21	Issued for Permit
4	03.17.22	Issued for RSCS Bid
5	04.01.22	Issued for Bid

CONTRACT DATE: 10.05.21 BUILDING TYPE: END. MED20 PLAN VERSION: MARCH 2021 BRAND DESIGNER: DICKSON SITE NUMBER: STORE NUMBER: PA/PM: DRAWN BY.: 2020088.24

**TACO BELL** 


403 E. Main St. Cartersville, GA 30121



**ENDEAVOR 2.0 ELECTRICAL SCHEDULES** 

PLOT DATE: 3/31/2022 11:32:55 AM





#### RECEPTACLE NOTE:

ALL RECEPTACLES IN PUBLIC AREAS SHALL BE TAMPER RESISTANT.

<u>NOTE</u>

5mA GFCI BREAKERS <u>MUST</u> BE USED WHERE OUTLETS REQUIRING GFCI PROTECTION ARE NOT ACCESSIBLE FOR COMPLIANCE WITH NEC 210.8. WHERE GFCI PROTECTION AND SHUNT TRIP IS REQUIRED, THE CIRCUIT SHALL HAVE A GFCI BREAKER AND PASS THROUGH THE TBANS PANEL.REFER TO DETAILS IN E7.0 AND E7.1.



B

- ALL DIMENSIONS TO J-BOXES ARE FROM FACE OF STUD TO CENTER OF BOX,
- ALL CONDUIT DROPS ARE INSIDE WALLS U.O.N. SEE ARCH. DWGS FOR WALL
- ALL J-BOX CIRCUITS, CONDUITS, FIXTURES, ETC. SHALL BE AS INDICATED ON THE ELECT. DWGS AND SPECS.
- CONTRACTOR SHALL VERIFY UNDERGROUND CONDUIT LOCATIONS PRIOR TO
- POURING SLAB.
- IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO COORDINATE THIS DATA ON THE LOCATION OF ELECT. ROUGH-INS WITH INFO PROVIDED ON THE ARCH. AND STRUCT. DWGS AND THE EQUIPMENT ACTUALLY SUPPLIED, AND TO CONFIRM THE CORRECTNESS OF ANY DIMENSIONS HEREIN.
- LOCATIONS OF ALL OUTLETS MAY BE RELOCATED TO NEAREST STUD. DO <u>NOT</u> CUT INTO STUDS.
- FOR EXACT LOCATIONS OF KITCHEN & MECHANICAL EQUIPMENT AND POINTS OF CONNECTION, REFER TO KITCHEN & MECHANICAL EQUIPMENT DRAWINGS AND MANUFACTURER'S SHOP DRAWINGS.
- ALL CIRCUIT FEEDERS AND DISCONNECTS SHALL BE SIZED BY NEC.
- CONTRACTOR SHALL VERIFY CIRCUIT BREAKER, DISCONNECT SWITCH, STARTER AND FUSE SIZES WITH SELECTED EQUIPMENT MANUFACTURER'S SHOP DRAWINGS PRIOR TO PLACING ORDER AND PROVIDE EVERYTHING AS REQUIRED.

- ELECTRICAL EQUIPMENT ENCLOSURES SHALL BE NEMA-1 FOR INTERIOR AND NEMA 3R FOR EXTERIOR. IN COASTAL REGIONS THE STANDARD FOR OUTSIDE SHALL BE NEMA-4X.
- PER SECTION 210.8 NEC 2020, ALL SINGLE PHASE RECEPTACLE RATED 150 VOLTS TO GROUND OR LESS, 50 AMPERES OR LESS AND THREE-PHASE RECEPTACLES RATED 150 VOLTS TO GOUND OR LESS, 100 AMPERERS OR LESS.
- DO NOT MEASURE/LOCATE OUTLETS ON DRAWINGS. USE DIMENSIONS PROVIDED.
- CONDUIT MAY RUN UNDER SLAB AT G.C.'S DISCRETION.

CONCEALED O.N.U.

- E.C. SHALL PROVIDE A PREPRINTED SELF-ADHESIVE LABEL ON ALL POS RECEPTACLES STATING "POS USE ONLY".
- PROVIDE ESCUTCHEON PLATES AND SEALANT AT ALL UTILITY PENETRATIONS INTO WALLS, CEILING, AND FLOORS. DO NOT USE CAULKS OR EXPANSION FOAM FOR SEALANT.
- ARMOR CABLE (BX) ALLOWED WHERE ACCEPTABLE BY CODE. ALL WIRE SHALL BE
- FOR ALL CIRCUITS NOT SHOWN ON EQUIPMENT SCHEDULE, CONTRACTOR SHALL PROVIDE CONDUCTOR AND CONDUIT SIZES AS SHOWN ON BRANCH CIRCUIT WIRING SCHEDULE SHOWN ON E2.2. IF SIZES DIFFER FROM N.E.C., THE MORE STRINGENT (LARGER) SIZE SHALL BE PROVIDED.
- OUTLETS WITHIN FOH TO BE AT 18" AFF FOR ADA ACCESS.
- CONDUITS NEAR DRIVE THRU WINDOW AREA TO BE ROUTED FROM ABOVE CEILING OR STUBBED UP FROM UNDER SLAB SO AS TO NOT INTERFERE WITH WINDOW FRAMING.

- REFER TO ROOF PLAN.
- 2 INSTALL IN CONDUIT RUNNING ON SURFACE OF KITCHEN SIDE OF CABINETRY REAR
- ONNECT PRODUCTION LINE CIRCUIT BREAKER PANEL VIA UTILITY CHASE IN CEILING TO A 3 POLE, 200 AMP CIRCUIT BREAKER IN MAIN SWITCHBOARD. SEE SHEET E2.0. VERIFY

  PROVIDE J-BOX FOR POWER SOAK INDICATOR LIGHT. (OPTIONAL) ALL REQUIREMENTS WITH ACTUAL EQUIPMENT SPECIFIED. THE MANUFACTURER WILL FULLY PRE-WIRE THE COMPLETE MAPS LINE AT THE FACTORY. THE UNITS WILL THEN BE 13 VERIFY LOCATION OF JUNCTION BOX WITH CONSTRUCTION PULLED APART FOR SHIPPING PURPOSES. ALL CONNECTION POINTS WILL BE MARKED. THE CONDUIT RUNS WILL BE COILED UP FOR FIELD INSTALLATION. SOME ELECTRICAL COMPONENTS MAY BE REMOVED FOR EASE OF DISASSEMBLING THE LINE-UP. THE ELECTRICAL CONTRACTOR WILL BE FULLY RESPONSIBLE FOR MAKING THE PROPER FIELD CONNECTIONS FROM THE ROUGH-IN LOCATION TO THE MANUFACTURER PROVIDED BREAKER PANEL BOX. IN ADDITION, THE ELECTRICAL CONTRACTOR WILL BE RESPONSIBLE FOR ANY SPLICE POINTS AND/OR JUNCTION BOXES THAT NEED TO BE RECONNECTED. SOME ELECTRICAL COMPONENT ASSEMBLY MAY ALSO BE REQUIRED.
- (4) EQUIPMENT CABINET.

C

- 5 LOCATED INSIDE SHELL OF HEATER.
- (6) INSTALL CONTROL CABLE FROM FREEZER/COOLER FAN COIL TO ROOF MOUNTED
- (7) LOCATE SWITCHGEAR PER GUIDELINES ON SHEET A4.1.
- (8) PROVIDE BOOST TRANSFORMER (208V, 1-PHASE IN, 240V, 1-PHASE OUT) FOR FROZEN BEVERAGE DISPENSER.
- (9) CEILING MOUNTED FOR WALL MOUNTED HME. SEE 7/E3.1

- (10) PROVIDE TAMPER RESISTANT DUPLEX RECEPTACLE WITH TWO (2) USB CHARGING PORTS.
- (11) VERIFY PANEL LOCATION OF COOK LINE WITH TACO BELL

CONSTRUCTION MANAGER PRIOR TO INSTALLATION.

- (14) E.C. SHALL PROVIDE, INSTALL AND WIRE A DUPLEX RECEPTACLE WITH (2) USB POWER PORTS IN SINGLE-GANG BOX PROVIDED WITH TABLE, AT EACH END OF THE TABLE. PROVIDE GALVANIZED COVER
- PROVIDE POWER FOR SECURITY CAMERAS. COORDINATE WITH CAMERA VENDOR, SECURITY, AND CONSTRUCTION SUPERVISOR PRIOR TO ROUGH-IN.


PLATE TO MATCH BOX.

- 2-GANG FLUSH BOX WITH DEAD-FRONT GFCI DEVICES. MOUNT CENTER OF BOX AT 48" A.F.F.. REFER TO E7.0.
- EC / GC TO INSTALL A TOTAL OF (2) QUAD OUTLETS IN (2) QUAD BOXES ON FRONT OF VALANCE WALL AS SHOWN. OUTLETS TO BE STRAIGHT BLADE. OUTLETS TO BE ON AN ISOLATED/DEDICATED GROUNDED CIRCUIT THAT IS NOT CONNECTED TO ANY RESTAURANT POWER MANAGEMENT SYSTEM.

(19) EC / GC TO INSTALL (1) OPEN DATA JUNCTION BOX (JB) IN VALANCE WALL. CONDUIT TERMINATED ABOVE CEILING TO HAVE BUSHING.

**POWER PLAN** 1/4" = 1'-0"

- (20) EC / GC TO RUN (3) ORANGE CAT 6 LINES FROM NETWORK SWITCH TO DATA JUNCTION BOX. CAT6 LINES SHOULD HAVE BOTH ENDS PROPERLY TERMINATED WITH RJ-45 CONNECTORS. EXCESS CAT6 CABLE TO BE COILED INTO SERVICE LOOPS AT EACH END AND LEFT ACCESSIBLE FOR DMB INSTALL TEAM. CAT6 TO BE RUN IN ACCORDANCE WITH ALL LOCAL MUNICIPALITY CODE REQUIREMENTS.
- (21) CONNECT PRODUCTION LINE CIRCUIT BREAKER PANEL VIA UTILITY CHASE IN CEILING TO A 3 POLE, 125 AMP CIRCUIT BREAKER IN MAIN SWITCHBOARD. SEE SHEET E2.0. VERIFY ALL REQUIREMENTS WITH ACTUAL EQUIPMENT SPECIFIED. THE MANUFACTURER WILL FULLY PRE-WIRE THE COMPLETE MAPS LINE AT THE FACTORY. THE UNITS WILL THEN BE PULLED APART FOR SHIPPING PURPOSES. ALL CONNECTION POINTS WILL BE MARKED. THE CONDUIT RUNS WILL BE COILED UP FOR FIELD INSTALLATION. SOME ELECTRICAL COMPONENTS MAY BE REMOVED FOR EASE OF DISASSEMBLING THE LINE-UP. THE ELECTRICA CONTRACTOR WILL BE FULLY RESPONSIBLE FOR MAKING THE PROPER FIELD CONNECTIONS FROM THE ROUGH-IN LOCATION TO THE MANUFACTURER PROVIDED BREAKER PANEL BOX. IN ADDITION, THE ELECTRICAL CONTRACTOR WILL BE RESPONSIBLE FOR ANY SPLICE POINTS AND/OR JUNCTION BOXES THAT NEED TO BE RECONNECTED. SOME ELECTRICAL COMPONENT ASSEMBLY MAY ALSO BE REQUIRED.



1 | 11.23.21 | Issued for Permit 03.17.22 Issued for RSCS

BUILDING TYPE: END. MED20 MARCH 2021 PLAN VERSION: BRAND DESIGNER: DICKSON SITE NUMBER: STORE NUMBER: PA/PM:

DRAWN BY. 2020088.24

TACO BELL

403 E. Main St. Cartersville, GA 30121



**ENDEAVOR 2.0 ELECTRICAL** 

**POWER PLAN** 

THE DEDICATED POS POWER CIRCUIT REQUIRES AN ISOLATED GROUND IN ADDITION TO THE NORMAL COMMON BUILDING GROUND. THE ISOLATED GROUND WIRE SERVES TWO PURPOSES: \* AS A SAFETY PATH TO GROUND. \* AS A ZERO REFERENCE POINT FOR ALL POS DIGITAL LOGIC. THE GROUND MUST EXHIBIT THE LOWEST POSSIBLE IMPEDANCE TO MINIMIZE VOLTAGE TRANSIENTS AND NOISE. BE SURE TO: \* USE AN INSULATED CONDUCTOR FOR THE ISOLATED GROUND WIRE. \* RUN THE ISOLATED GROUND WIRE THROUGH THE SAME CONDUIT AS THE HOT AND NEUTRAL WIRES. \* INSTALL ONLY ISOLATED GROUND (IG) TYPE RECEPTACLES.

\* CONNECT THE ISOLATED GROUND WIRE TO BUILDING GROUND ONLY AT THE MAIN SERVICE PANEL. \* VERIFY THAT IG RECEPTACLES PRE-WIRED IN OWNER SUPPLIED EQUIPMENT HAVE A TRUE ISOLATED GROUND THAT CAN BE TRACED BACK TO THE

BREAKERS TO SAVE COSTS

BUILDING GROUND AT THE MAIN SERVICE PANEL. DO NOT CONNECT THE ISOLATED GROUND WIRE TO THE CONDUIT, JUNCTION BOXES, THE FRAME ON A SUBPANEL, OR ANY OTHER METAL SURFACE.


DEDICATED CIRCUITS: DEDICATED CIRCUITS REQUIRE A DEDICATED HOT AND A DEDICATED NEUTRAL THAT ARE NOT SHARED WITH ANY OTHER CIRCUITS.


IG RECEPTACLES MUST BE "PHASE ALIGNED" WITH THE "B" PHASE OF BUILDING SUBPANEL "A".

COMMON GROUND (EQUIPMENT GND) INSTALLED PER N.E.C. ISOLATED GROUND (IG) (#12 WIRE) ISOLATED GROUD (IG) (#6 WIRE) DEDICATED NEUTRAL UTILITY NEUTRAL EARTH GROUND IG RECEPTACLE IG RECEPTACLE DEDICTED HOT SUBPANEL MAIN SERVICE PANEL (OR EQUIPMENT SERVICE NOTE: IN LIEU OF GFCI OUTLETS YOU CAN USE GFCI CIRCUIT

- COUNTER TOP SECURITY BUTTON DATA WIRE CONCEALED HINGED BUTTON COVER FLUSH DATA WALL BOX **COUNTER TOP** SUPPORT

### **SECURITY BUTTON ON WALL NTS**







P.O.S. ISOLATED GROUND SYSTEM NTS

6

**SECURITY BUTTON UNDER COUNTER NTS** 

1 THERMOSTATS CONTROLS. 2 NOT USED.

3 NOT USED.

4 PHONE JACK FOR MODEM.


LOCATION OF TBCCB COMBINED CONTROL BOX. COORDINATE EXACT LOCATION IN THE FIELD. CONSIDER OPERATOR NEED TO ACCESS SWITCHES ON THE FRONT OF THE CONTROL BOX AND BUILT IN OCCUPANCY SENSOR FOR MANAGERS OFFICE.

6 DATA JACK FOR TECH-IN-A-BOX WITH 2 PORTS.

ENLARGED POWER AND COMMUNICATIONS PLAN (OFFICE) 1/2" = 1'-0"

7 ROUTE CIRCUIT THROUGH TBCCB OCCUPANCY SENSOR FOR CONTROLLED RECEPTACLE.

PROVIDE BACK-BOX AND CONDUIT WITH PULLSTRING FOR REMOTE TEST STATIONS PROVIDED BY MECHANICAL. COORDINATE REQUIREMENTS WITH MECHANICAL.



	DATE	REMARKS
1	11.23.21	Issued for Permit
4	03.17.22	Issued for RSCS Bid
5	04.01.22	Issued for Bid


CONTRACT DATE: **BUILDING TYPE:** END. MED20 PLAN VERSION: MARCH 2021 BRAND DESIGNER: DICKSON SITE NUMBER: STORE NUMBER: PA/PM: DRAWN BY. 2020088.24

TACO BELL

403 E. Main St. Cartersville, GA 30121



**ENDEAVOR 2.0 ENLARGED POWER PLAN AND DETAILS** 





NOTE TBCCB AND TBANS REQURE VISUAL INSTALLATION VERIFICATION CERTIFICATE. CONTACT <u>CERTIFY@ACE-BCX</u>.COM OR CALL 949 770 2222 FOR CERTIFICATE. SEE SHEET SW2.0

ENLARGED INTERIOR ELEVATION (D/T WINDOW) NTS

KEY NOTES - ELECTRICAL ENLARGED DETAILS NTS







BUILDING TYPE: PLAN VERSION: BRAND DESIGNER: SITE NUMBER: STORE NUMBER:

TACO BELL

Cartersville, GA 30121

**ENDEAVOR 2.0 ELECTRICAL POWER ROOF PLAN** 

В

**POWER ROOF PLAN** 1/4" = 1'-0"

END. MED20 MARCH 2021 DICKSON 293296 455386 PA/PM: DRAWN BY.: JOB NO.: 2020088.24

4 | 03.17.22 | Issued for RSCS

403 E. Main St.



A. NO CONDUIT SHALL BE FASTENED DIRECTLY TO OR THROUGH ROOFING MEMBRANE.

ALL CUTS IN ROOFING MEMBRANE SHALL BE MINIMAL AND IN ACCORDANCE WITH ROOFING MFR'S AND INSTALLER'S REQ'S.

REFER TO MECH. DWGS FOR MECHANICAL EQUIPMENT ELECTRICAL REQ'S.

ALL EXPOSED ELECTRICAL CONDUITS SHALL PENETRATE ROOF MEMBRANE AT PIPE HOODS U.O.N.

REFER TO ELECT. EQUIP. SCHEDULE AND ELECT. ROUGH-IN PLAN.

ALL CONDUITS FROM EXHAUST FANS SHALL BE ROUTED INSIDE OF CURB.

ALL CONDUITS TO AND FROM RTU SHALL BE ROUTED INSIDE OF RTU CURB. COORDINATE WITH RTU MFR RECOMMENDATIONS.

REFER TO GENERAL NOTES SHEET E2.0 FOR IMPORTANT INFORMATION.

ALL WIRING AND CONDUITS SHALL BE CONCEALED. NO CONDUITS PERMITTED TO RUN EXPOSED ACROSS ROOF DECK. ROUTE ALL CONDUITS THROUGH EQUIPMENT ROOF CURBS OR ARCHITECT SPECIFIED ROOF PENETRATIONS.

ARMOR CABLE (BX) IS ONLY TO BE ALLOWED WHERE ACCEPTABLE BY AUTHORITY HAVING

1 MECHANICAL CONTRACTOR SHALL PROVIDE CONNECTIONS BETWEEN RTU FACTORY SMOKE DETECTORS AND REMOTE ENNUNCIATOR, TEST AND RESET DEVICE IN MANAGER OFFICE. ELECTRICAL CONTRACTOR SHALL PROVIDE ANY NECESSARY CONDUITS FOR LOW VOLTAGE

2 SPECIFIED RTU IS SUPPLIED WITH UNPOWERED, WEATHERPROOF GFCI CONVIENENCE OUTLET AND FACTORY INSTALLED HACR CIRCUIT BREAKER WITH WEATHER TIGHT ENCLOSURES AND ACCESS THRU SWINGING DOOR.

3 POWER AND CONTROL IN FLEXIBLE WATERPROOF CONDUIT (LFMC CONDUIT) TO ENTER FROM SIDE OF THE CURB AND UP TO FACTORY PROVIDED DISCONNECT SWITCH. COORDINATE WITH MECHANICAL CONTRACTOR.

CONNECT TO APPROPRIATE TERMINALS OF TBCCB CONTROL BOX. SEE E6.1 FOR DETAILS.

5 1/2" C, WITH REQ'D CONDUCTORS TO J-BOX IN CEILING ABOVE ICE MACHINE. MAKE CONNECTION TO ICE MACHINE AND CONDENSING UNIT.

6 REFER TO POWER PLAN FOR CONTINUATION TO COOLER / FREEZER.

CONNECT TO APPROPRIATE PHOTOCELL TERMINALS OF TBCCB CONTROL BOX. SEE E6.1 FOR DETAILS.

8 RTU'S SHALL BE PROVIDED WITH BUILT-IN DISCONNECT AND SINGLE POINT WIRING.

9 CONTRACTOR SHALL VERIFY CIRCUIT BREAKER TYPE, STARTER, DISCONNECT SWITCH, AND FUSE SIZE (IF REQUIRED) WITH SELECTED EQUIPMENT MANUFACTURER'S SHOP DRAWINGS PRIOR TO PLACING ORDER AND FURNISH AND INSTALL EVERYTHING AS REQUIRED.

10 RAIN SENSOR. -11 PIPE HOOD. SEE 9/A6.0


12 ELECTRICAL CONTRACTOR SHALL MAKE ALL ELEC. CONNECTIONS INCLUDING ALL NECESSARY INTERCONNECTIONS BETWEEN THE COMPRESSOR ON THE ROOF & THE EVAPORATOR IN THE ICE MACHINE AS REQ'D. REFER TO THE MFR'S SHOP DWGS FOR EXACT INSTALL. & INTERCONNECTION RQMTS, PRIOR TO ROUGH-IN INSTALL.

GENERAL NOTES - ELECTRICAL POWER ROOF PLAN NTS

13) 1/2" C, WITH REQ'D CONDUCTORS TO J-BOX IN CEILING ABOVE FROZEN BEVERAGE MACHINE.

MAKE CONNECTION TO BEVERAGE MACHINE AND ASSOCIATED CONDENSING UNIT.





GENERAL NOTES:

CONFIRM LIGHTING FIXTURE QUANTITIES WITH SUPPLIER.

EMERGENCY AND NORMAL LIGHTING MARKED WITH "NL" SUBSCRIPT SHALL OPERATE CONTINUOUSLY. PROVIDE <u>UNSWITCHED</u> HOT TO NORMAL AND EMERGENCY BALLAST

LIGHTING SWTICH AS INDICATED. PROVIDE <u>UNSWITCHED</u> CONSTANT HOT TO EMERGENCY BALLAST AND <u>SWITCHED</u> HOT TO NORMAL BALLAST.

ALL CONDUITS ENTERING OR LEAVING COOLER/FREEZER SHALL BE PROVIDED WITH SEAL-OFF

FITTING WITH COMPOUND PER NEC 300-(7a).

ALL INTERIOR LIGHTING CIRCUITS TO BE WIRED THROUGH TBCCB . SEE E6.0 AND E6.1.

CONTRACTOR TO FIELD VERIFY CEILING TYPE AND PROVIDE PROPER MOUNTING HARDWARE. ALL FIXTURES SUPPLIED WITH LAMPS.

ALL EXTERIOR NON-EMERGENCY LIGHT FIXTURES, BUILDING SIGNS, AND EXTERIOR SIGNS SHALL BE CONTROLLED THROUGH PHOTOCELL AND LIGHTING CONTROL RELAYS. SEE E6.0 AND E6.1 FOR

ELECTRICAL LIGHTING PLAN 1/4" = 1	-0"
-----------------------------------	-----

NO.	MANUFACTURER	CATALOG NUMBER	DESCRIPTION	MOUNTING	LAMP #/TYPE	BALLAST TYPE	ELECTRICAL DATA	REMARKS
Α	LSI INDUSTRIES	MRM-LED-12L-SIL-FT-40-70CRI-IL	LED POLE LIGHT		LED		120 V/1-187 VA	-
В	LSI INDUSTRIES	MRM-LED-24L-SIL-FT-40-70CRI	LED POLE LIGHT	22' LIGHT POLE	LED	NA	120 V/1-187 VA	-
B2	ABB	FLP22-D53W40	2X2 LED TROFFER		LED		120 V/1-45 VA	-
B4	ABB	FLP24-D53W40	2X4 LED TROFFER		LED		120 V/1-45 VA	-
B4E	ABB	FLP24-D53W40-EM	2X4 LED TROFFER		LED		120 V/1-45 VA	PROVIDE 90 MIN. BACK UP BATTERY
C1W	MAXLITE	B6IC-AT-W- LED14DR5630KB95	LED TRIM 14W 6" RECESSED 30K 80CRI WHITE TRIM, W/ ELITE B6IC-AT-W 6" IC AIR SHUT HOUSING		LED		120 V/1-14 VA	-
C1W-EM	MAXLITE	B6IC-AT-W- LED14DR5630KB95	LED TRIM 14W 6" RECESSED 30K 80CRI WHITE TRIM, W/ ELITE B6IC-AT-W 6" IC AIR SHUT HOUSING		LED		120 V/1-14 VA	PROVIDE 90 MIN. BACK UP BATTERY
E1B	ELITE	ELM-809-B	EMERGENCY LIGHT FROG EYE - BLACK	WALL, TOP @ 9'-4" U.O.N.	-	EM	120 V/1-12 VA	-
E1W	ELITE	ELM-809-W	EMERGENCY LIGHT FROG EYE - WHITE	WALL, TOP @ 9'-4" U.O.N.	-	EM	120 V/1-12 VA	-
E2	ELITE	ELM-807-SDT-BZ	CAMRAY LED EM WALL MNT, DRK BRNZ, CLD WEATHER	UNIVERSAL	-	EM	120 V/1-16 VA	-
E3	LITHONIA		SELF-POWERED EMERGENCY WALLPACK		LED	EM	120 V/1-20 VA	
~~~		T-WT-CW	W/PHOTOCELL			~~~~		~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~
F6	KICHLER	43852OZ	9.75" GLASS PENDANT AVERY WITH MED BASE SOCKET RATED 100W MAX OLDE BRONZE FINISH	PENDANT, 6'-0" A.F.F.	1/LED AAMSCO LED-6W-ST64HYBRID-DIM	NA	120 V/1-100 VA	PLACEHOLDER INCLUDES LAMP
F7~~	HI-LITE'S	H24212-96-CB15-20WLBL-60P	12" GÁLVÁNIZEÐ ÞENDANT-WITH BLACK CORD AND CANOPY MED BASE SOCKET	PENDANT, 6'-0" A.F.F.	1/LED 10A19D0D27K	NA	120-V/1-20 VA	
F19C	SPECTRUM LIGHTING	SPCO304INC-MWL(25W)PAR20-CM- 180"-MB	LED PENDANT - 3"		1/LED LR20/40/27K/975/BK		120 V/1-9 VA	-
ТВ	ACCUSERV	05247-051/052	WALL SCONCE, CUSTOM DARK BRONZE FINISH	SEE EXTERIOR ELEVATIONS	18W PAR38 LED		120 V/1-36 VA- 0 V/1-0 VA	
X1B	LIGHTALARMS	GRANNRB	LED UNIVERSAL MNTG THERMOPLASTIC	UNIVERSAL	-/LED	EM	120 V/1-3 VA	-

EXIT, RED LETTERS, BLACK HSNG

1 PRE-FABRICATED & PRE-FINISHED SOFFIT. REFER TO A7.1 FOR SPECIFICS. (OPTIONAL).

FOR LIGHTING FIXTURES, CONDUIT, CONDUCTORS AND INSTALLATION RESPONSIBILITIES, REFER TO SCOPE OF WORK.

FIXTURE AND SWITCH FACTORY INSTALLED WITH UNIT. G.C. TO COMPLETE CIRCUITING.

EXHAUST HOOD LIGHT FIXTURES SUPPLIED WITH HOOD AND MTD IN PRE-WIRED J-BOX. COMPLETE CIRCUITING PER SHEET E6.1.

COORD. J-BOX LOCATION WITH WOOD FRAMING SO IT REMAINS CONCEALED BEHIND FIXTURE. VERIFY MOUNTING HEIGHT

6 PROVIDE POWER TO DRIVE THRU CANOPY LIGHTING FIXTURES. COORDINATE EXACT LOCATION AND REQUIREMENTS WITH

CANOPY VENDOR AND CONSTRUCTION SUPERVISOR PRIOR TO CONNECTIONS.

PROVIDE POWER CONNECTION TO CANOPY AT FACTORY INSTALLED DISCONNECT SWITCH FOR CANOPY LIGHTS. LIGHTS ARE FURNISHED WITH CANOPY. PROVIDE ALL REQUIRED FIELD WIRING. COORDINATE REQUIREMENTS WITH MANUFACTURUER.

8 PROVIDE POWER FOR FREE STANDING CANOPY LIGHTING. E.C. SHALL RUN FEEDERS THROUGH COLUMNS TO LIGHTING FIXTURES. COORDINATE EXACT LOCATION AND REQUIREMENTS WITH LIGHTING VENDOR AND CONSTRUCTION SUPERVISOR

9 REFER TO ARCHITECTURAL EXTERIOR ELEVATIONS ON A4.0 AMD A4.1 FOR DIMENSIONED LOCATION OF FIXTURE.

(10) SEAL ALL ELECTRICAL CONDUITS INTO THE WALK-IN COOLER.

WITH ARCH. DWGS.

ALERT LIGHT: ONLY APPLIES WHEN A GEN IV POWER SOAK IS USED. DISREGARD IF GEN III POWER SOAK IS USED. SEE SHEET E3.0 FOR POWER REQUIREMENTS.

(12) MOUNT "E3" AT 8'-6" A.F.G. TO CENTER OF FIXTURE.

(13) Verify mounting height for Sign Power with Architectural elevations and Sign Vendor.

PROVIDE POWER CONNECTION TO CANOPY AT FACTORY INSTALLED DISCONNECT SWITCH FOR CANOPY LIGHTS. LIGHTS ARE FURNISHED WITH CANOPY. PROVIDE ALL REQUIRED FIELD WIRING. COORDINATE REQUIREMENTS WITH MANUFACTURUER.

PROVIDE POWER CONNECTION TO PURPLE WALLWASH LIGHTS FURNISHED BY SIGN VENDOR. PROVIDE ALL REQUIRED FIELD WIRING. CONTROL FIXTURES WITH EXTERIOR LIGHTING FIXTURES. COORDINATE TWO FIXTURES OF THE PURPLE OF THE PURPL WIRING. CONTROL FIXTURES WITH EXTERIOR LIGHTING FIXTURES. COORDINATE EXACT LOCATIONS WITH ARCHITECTURAL ELEVATIONS. COORDINATE REQUIREMENTS WITH VENDOR.

	DATE	REMARKS
1	11.23.21	Issued for Permit
3	02.24.22	NTP Comments
4	03.17.22	Issued for RSCS Bid
5	04.01.22	Issued for Bid

CONTRACT DATE: 10.05.21 END. MED20 BUILDING TYPE: PLAN VERSION: MARCH 2021 BRAND DESIGNER: DICKSON SITE NUMBER: STORE NUMBER: PA/PM: DRAWN BY .:

TACO BELL

Cartersville, GA 30121

2020088.24

403 E. Main St.


JOB NO.:




**ENDEAVOR 2.0** LIGHTING PLAN **AND DETAILS** 

B







## COMMUNICATIONS PLAN 1/4" = 1'-0"

DOOR CONTACT (LINKED TO AUDIO / VISUAL ALARM) HOLD-UP BUTTON (MOUNT 2-1/2" BEHIND COUNTER EDGE) "SOUND ALERT" DEVICE MUSIC SYSTEM SPEAKERS KP KEYPAD (MTD AT 48" A.F.F.) SECURITY STROBE J-BOX AS ALARM SIREN ABOVE CLG B BUMP PAD (MOUNT AT FRONT COUNTER) 2" x 4" J-BOX W/ DATA PORTS

MOTION DETECTOR

OCCUPANCY SENSOR. CEILING MOUNTED. SEE DETAILS 1 & 2 / E7.0

COMMUNICATIONS LEGEND NTS C

•<del>C</del>→ USB OUTLET

VOLUME CONTROL NOTES:

SYSTEM, CAN EITHER HAVE VOLUME CONTROL BUILT INTO THE SPEAKER ITSELF, OR HAVE A THIRD DEDICATED WALL-MOUNT VOLUME CONTROL IN LOCATION OF HEAD-END (TYP.

4) RESTROOM SPEAKERS: VOLUME CONTROL BUILT INTO

FS HOOD FIRE SUPPRESSION SYSTEM PULL STATION

В

MANAGER'S OFFICE).

MANAGER'S OFFICE).

OFFICE).

SPEAKER.

SUPPLY AND INSTALL OUTLETS AND CONDUIT FOR OWNER SUPPLIED AND INSTALLED CABLE AND LOW VOLTAGE WIRING (U.O.N.). TELEPHONE AND MUSIC SYSTEM WIRING SHALL BE SUPPLIED AND INSTALLED. SEE SCOPE OF WORK SHEETS.

SEE SHEETS E3.0 AND E3.1 FOR ELECT. INFO ON POS, SECURITY SYSTEM, CCTV SYSTEM, (OFFICE) COMPUTER, DRIVE-THRU TIMER AND DRIVE-THRU COMMUNICATION SYSTEM.

THIS PLAN INCLUDES CONDUITS AND J-BOXES FOR POS, SECURITY SYSTEM, CCTV SYSTEM, (OFFICE) COMPUTER, TELEPHONE SYSTEM, MUSIC SYSTEM, DRIVE-THRU TIMER AND DRIVE-THRU COMMUNICATION SYSTEM.

ALL OUTLETS AND BOXES MOUNTED IN THE SERVING COUNTER CABINETRY ARE TO BE 24" AFF. INSTALL JUNCTION BOXES WITH CONDUIT UNDER CABINET TO NEAREST WALL AND TO ABOVE CEILING.

**COMMUNICATIONS NOTES** NTS

				HIVI-04, (1) 1-1/2 CONDOTT TO HIVI-06 & (1) 1 CONDOTT TO HIVI-12. SEE DET. 5
НМ	03	D/T BASE STATION J-BOX	+72" A.F.F.	4X4 J-BOX @ D/T BASE STATION W/ (1) 1-1/2" C TO HM-08 & (1) 1-1/2" C TO H DETAIL 7/E3.1.
НМ	07A	D/T TIMER DISPLAY J-BOX	+62" A.F.F.	2X4 J-BOX W/ (1) 1-1/2" CONDUIT TO HM-03 & (1) 1" C TO HM-04. SEE DETAIL
НМ	07B	D/T TIMER DISPLAY J-BOX	+126" A.F.F.	2X4 J-BOX ABV. CEILING W/ (1) 1" CONDUIT TO HM-02. SEE DETAIL 7/E3.1
НМ	08	D/T J-BOX	+96" A.F.F.	4X4X4" DEEP (MIN.) J-BOX W/ (1) 1-1/2" CONDUIT TO HM-03 & (1) 1-1/2" COND HM-02. SEE DETAIL 7/E3.1.
НМ	11	D/T CONTROL UNIT J-BOX	+126" A.F.F.	2X4 J-BOX ABV. CEILING W/ (1) 1" CONDUIT TO HM-12. SEE DETAIL 7/E3.1.
НМ	12	D/T/ ETHERNET SWITCH J-BOX	+126" A.F.F.	2X4 J-BOX ABV. CEILING W/ (1) 1" CONDUIT TO HM-11, (1) 1" CONDUIT TO HN CONDUIT TO OFFICE ROUTER.
M	01	SPEAKER, CEILING MOUNTED	CEILING	SPEAKER WIRING FROM SPEAKERS IN DINING ROOM TO AMPLIFIER IN OFF EXACT LOCATION OF SPEAKERS, SEE LIGHTING PLAN SHEET E4.0.
Р	02		CEILING	2X4 J-BOX FLUSH @ CEILING. FOR M.A.P.S. LINE MONITOR J-BOX.
P	03	KITCHEN MONITOR J-BOX	+84" A.F.F.	2X4 J-BOX W/ (1) 3/4" CONDUIT TO ABOVE CIELING
Р	04	BUMP PAD J-BOX	+24" A.F.F.	2X4 J-BOX W/ (1) 3/4" CONDUIT TO P-03.
Р	07	POS J-BOX W/ 2-1/2" DIA HOLE IN COVER PLATE	+24" A.F.F.	6X6X4" DEEP J-BOX W/ 2-1/2" CONDUIT IN WALL TO ABV. CEILING, WITH PULFOR POS.
S	03	J-BOX SECURITY SYSTEM	+30" A.F.F.	2X4 J-BOX W/ (1) 1/2" CONDUIT TO ABV. CLG. FOR HOLD-UP BUTTON SIGNAL
S	04	J-BOX SECURITY SYSTEM	+84" A.F.F.	2X4 J-BOX W/ COVER & (1) 1/2" CONDUIT TO ABOVE CEILING.
S	05		+24" A.F.F.	2X4 J-BOX W/ 3/4" CONDUIT TO S-05 AND TO ABOVE CEILING.
S	06	J-BOX SECURITY SYSTEM	+48" A.F.F.	2X4 J-BOX W/ (1) 1/2" CONDUIT TO ABOVE CEILING FOR SECURITY SYSTEM
S	07	J-BOX SECURITY SYSTEM	TOP OF JAMB	2X4 J-BOX W/ (1) 1/2" CONDUIT TO ABOVE CEILING FOR DOOR CONTACT.
S	08	"SOUND ALERT" DEVICE	CEILING	CONNECT TO SECURITY SYSTEM.
S	09	SECURITY STROBE LIGHT	CEILING	CONNECT TO SECURITY SYSTEM.
S	10	ALARM SIREN	ABV. CEILING	CONNECT TO SECURITY SYSTEM.
S	11	MOTION / HEAT DETECTOR	+78" A.F.F.	STUB 1/2" CONDUIT. D5835 OR D5820. MOUNT 90" A.F.F. FOR OFFICE

EQUIPMENT ITEM

UNDER COUNTER HOLD-UP BUTTON

WALL MOUNTED HOLD-UP BUTTON

D/T TIMER SIGNAL PROCESSOR J-BOX

COMM. COMM.

01

02

TYPE #

COMMUNICATIONS ROUGH-IN SCHEDULE

SEE DETAIL 6/E3.1.

REMARKS

SURFACE MTD. 2X4 J-BOX ON INSIDE OF WALK-IN FREEZER HINGE WALL W/ (1) 1/2"

CONDUIT TO ABOVE KITCHEN CEILING. BUTTON FACING DOWN. SEE DETAIL 3/E3.1 4X4X4" DEEP (MIN.) J-BOX ABV. CLG. W/ (1) 1" CONDUIT TO HM-07B, (1) 1" CONDUIT TO

HM-04, (1) 1-1/2" CÓNDUIT TO HM-08 & (1) 1" CONDUIT TO HM-12. SÉÈ DET. 5/E3.1.

2X4 J-BOX W/ (1) 1-1/2" CONDUIT TO HM-03 & (1) 1" C TO HM-04. SEE DETAIL 7/E3.1.

4X4X4" DEEP (MIN.) J-BOX W/ (1) 1-1/2" CONDUIT TO HM-03 & (1) 1-1/2" CONDUIT TO

2X4 J-BOX ABV. CEILING W/ (1) 1" CONDUIT TO HM-11, (1) 1" CONDUIT TO HM-02 & (1) 1"

SPEAKER WIRING FROM SPEAKERS IN DINING ROOM TO AMPLIFIER IN OFFICE. FOR

6X6X4" DEEP J-BOX W/ 2-1/2" CONDUIT IN WALL TO ABV. CEILING, WITH PULL STRING

2X4 J-BOX W/ (1) 1/2" CONDUIT TO ABV. CLG. FOR HOLD-UP BUTTON SIGNAL WIRE.

2X4 J-BOX W/ (1) 1/2" CONDUIT TO ABOVE CEILING FOR SECURITY SYSTEM KEYPAD.

4X4 J-BOX @ D/T BASE STATION W/ (1) 1-1/2" C TO HM-08 & (1) 1-1/2" C TO HM-07A. SEE

**ELEVATION** 

+18" A.F.F.

+126" A.F.F

001	00::::			
COMM. TYPE	COMM. #	EQUIPMENT ITEM	ELEVATION	REMARKS
T	03	VOICE LINE PHONE JACK	+42" A.F.F.	2X4 J-BOX W/ DOUBLE RJ-11 PHONE JACK & 1" CONDUIT TO ABOVE CEILING.
Т		COMPUTER LINE PHONE JACK	+42" A.F.F.	2X4 J-BOX W/ RJ-11 PHONE JACK AND 1" CONDUIT TO ABOVE CEILING.
Т		P.O.S. PHONE JACK	+24" A.F.F.	2X4 J-BOX W/ 1" CONDUIT TO ABOVE CEILING.
TV	02	SECURITY CAMERA	+96" A.F.F.	MINI-DOME CAMERA MTD. TO BTM. OF MENU BOARD BULKHEAD. 2X4 J-BOX W/ (1) 1/2" CONDUIT TO ABOVE CEILING MTD. ON BACK SIDE OF BULKHEAD (6 TOTAL).
V	02	CREDIT CARD READER (VSAT)	+24" A.F.F.	2X4 J-BOX W/ 1/2" CONDUIT TO ABOVE CEILING FOR ETHERNET CABLES.
S	01	J-BOX SECURITY SYSTEMS	+48" A.F.F.	4X4 J-BOX AT SECUIRTY SYSTEM CONTROL PANEL W/ (1) 2" CONDUIT TO S-02
S	02	J-BOX SECURITY SYSTEMS	+106" A.F.F.	4X4 J-BOX ADJACENT TO T-02 W/ (1) 2" CONDUIT TO S-01
S	12	J-BOX SECURITY DVR	+42" A.F.F.	2X4 J-BOX FOR SECURITY DVR
Т	02	SECURITY SYSTEM PHONE JACK	+106" A.F.F.	2X4 J-BOX ADJACENT TO S-02 W/ RJ-31X PHONE JACK
V	01	ALTERNATE PAYMENT ROUTER BOX	+90" A.F.F.	4X4 J-BOX W/ 1/2" CONDUIT TO ABOVE CEILING FOR ETHERNET CABLES (DOUBLE JACK)
НМ	10	OCB SWITCH	+52" A.F.F.	2X4 J-BOX W/ 1" CONDUIT TO ABOVE CEILING
IR	01	IRRIGATION TIMER	+80" A.F.F.	4X4 J-BOX W/ 1" CONDUIT TO IRRIGATION VALVES
0	01	(4) 1" DATA CONDUITS	CEILING	FROM MENU BOARD/SPEAKER POST TO ABOVE CEILING FOR OCB AND D/T COMM. SYST. SEE DETAIL 3/7.0
НМ	04	OCB SWITCH	+80" A.F.F.	4X4 J-BOX W/ 1" CONDUIT TO IRRIGATION VALVES
Т	01	TELEPHONE SERVICE BOX PER LOCAL TELEPHONE COMPANY. PROVIDE 24"X24"X3/4" PLYWOOD PANEL AT CLG. PROVIDE PULL STRING IN 2" CONDUIT.	+24" A.F.F.	PROVIDE (1) 25 PAIR TELEPHONE CABLE. ONLY (2) LINES TO BE USED. LINE ONE FOR VOICE/FAX. LINE (2) FOR COMPUTER MODEM.
TV	01	CLOSED CIRCUIT TELEVISION (CCTV)		CCTV INSTALLATION IS BASED ON THE CRIME INDEX AS DETERMINED BY YUM! LOSS PREVENTION MANAGER. THE STANDARD CCTV PACKAGE WILL CONSIST OF (1) CCTV MONITOR W/ WALL BRACKET AND (1) MINI DOME CAMERA MTD. ON BACK SIDE OF BULKHEAD (7 TOTAL)

			Bid	
	5	04.01.22	Issue	ed for Bid
L				
C	CON	TRACT DAT	E:	10.05.21
В	BUIL	DING TYPE	:	END. MED20
P	PLAN	N VERSION:		MARCH 2021
В	RA	ND DESIGN	ER:	DICKSON

1 11.23.21 Issued for Permit

4 03.17.22 Issued for RSCS

SITE NUMBER: STORE NUMBER: PA/PM: DRAWN BY.: JOB NO.: 2020088.24

TACO BELL

403 E. Main St.

Cartersville, GA 30121



**ENDEAVOR 2.0** COMMUNICATIONS **PLAN** 

PLOT DATE: 3/31/2022 11:33:18 AM

000

 $\circ$ 

7.2"

| BULDING | BUSINESS | OCCUPED INDICOUPED INDICOUPED | OCCUPED INDICOUPED INDICOUPED INDICOUP

CHANNEL #1 - BUILDING ON = OCCUPIED OFF = UNOCCUPIED CHANNEL #2 - BUSINESS ON = OPEN OFF = CLOSED

**PANEL FRONT** 

**SUBPANEL LAYOUT** 

**ELECTRICAL CONTRACTOR IS RESPONSIBLE TO VERIFY.** 

FACTORY INSTALLED WITHIN THE BOX.

PRIMARY CONTACT: CHUCK MCCABE

TACO BELL'S SUPPLIER OF THE CONTROL BOX IS AIR CARE EXPERTS. UNLESS NOTED OTHERWISE, TBCCB-3-WOS CONTROL BOX TO BE

NOTE: TBCCB-3 WOS MAY BE INCLUDED IN THE LIGHTING PACKAGE.

PURCHASED AND INSTALLED BY THE ELECTRICAL CONTRACTOR.

TBCCB-3-WOS INCLUDES ALL WIRING AND COMPONENTS SHOWN

1" x 3" WIRE DUCT

1.5" x 3" WIRE DUCT

**CONTROL BOX** 

PHONE: 949 770 2222

**EMAIL: INFO@ACE-EMS.COM** 

24.3"

PHOTOCELL NORMAL BYPASS

# **GPD GROUP** Professional Corporation 520 S. MAIN STREET, SUIT 2531

# FOR

REFERENCE

ONLY

	DATE	REMARKS
1	11.23.21	Issued for Permit
4	03.17.22	Issued for RSCS

04.01.22 Issued for Bid **CONTRACT DATE:** 10.05.21 BUILDING TYPE: END. MED20 MARCH 2021 PLAN VERSION: BRAND DESIGNER: DICKSON

SITE NUMBER: 455386 STORE NUMBER: PA/PM:

TACO BELL

2020088.24

DRAWN BY.

403 E. Main St. Cartersville, GA 30121



**ENDEAVOR 2.0 ELECTRICAL DETAILS** -**TBCCB** 

#### TBCCB-3-WOS SEQUENCE OF OPERATION

The intent of the BMS Control Box (TBCCB-3-WOS) is to activate or deactivate the following:

- Kitchen Lighting
- Dining Room Lighting
- Exterior Lighting
- Exterior Signs
- Exhaust hood exhaust fan
- Exhaust hood lighting
- Make up air / replacement air fan
- Rest room / cook line exhaust fan
- Managers Office lighting & at least one duplex outlet

#### **Sequence of Operation**

(Building) Occupied Mode

When the Occupied/Unoccupied selector switch on the front of the TBCCB-3-WOS panel is in the "Auto" position, Channel 1 of the Timeclock in the Control Box is programmed to place the building in Occupied mode 15 minutes before the first Team Member arrives on the premises. This commands on the following:

- The Parking Lot Lights, provided the photo cell indicates it is dark enough for them to be on
- The restroom and cook line exhaust fan marked "EF-2"
- Dining Room Lights, provided their local switch is in the ON position
- Kitchen and rest room lights, provided their local switch and or occupancy sensors are in the ON position
- The exhaust hood exhaust fan marked "EF-1"
- The make up air replacement air fan (evaporator fan) in RTU 1 and RTU 2.

Occupied mode may also be invoked when any of the following occur:

- an Occupancy sensor on the front of the TBCCB-3-WOS panel senses motion
- when an optional remote Occupancy sensor senses
- when a remote Occupied switch is in the Occupied
- when the Occupied/Unoccupied switch on the front of the TBCCB-3-WOS is placed in the MANUAL OCCUPIED position

#### (Building) Unoccupied Mode

When the Occupied/Unoccupied selector switch on the front of the TBCCB-3-WOS panel is in the "Auto" position, Channel 1 of the Timeclock in the Control Box is programmed to place the building in Unoccupied mode 15 minutes after the last Team Member leaves the premises. This commands OFF the following:

- The Parking Lot Lights
- The restroom and cook line exhaust fan marked "EF-2"
- Dining Room Lights
- Kitchen room lights
- The exhaust hood exhaust fan marked "EF-1"
- The make up air replacement air fan (evaporator fan) in RTU 1 and RTU 2.

In the event of a rise in temperature above 85 degrees in the exhaust hood, the exhaust fan (EF-1) and the make up air source (RTU 1 and 2) will be activated. When in Unoccupied mode and the temperature under the hood drops below 85 degrees, the exhaust fan and make up air source will turn off fifteen minutes after the l85 degree setting is achieved.

Any detection by the Occupancy sensor in the TBCCB-3-WOS or the optional Remote Occupancy Sensor or the optional Remote Occupancy Switch or ON position of the Manual Occupied switch will override the Timeclock and keep the building in OCCUPIED mode.

#### (Sales) OPEN mode

When the OPEN/CLOSED selector switch on the front of the TBCCB-3-WOS panel is in the "Auto" position, Channel 2 of the Timeclock in the Control Box is programmed to place the building in OPEN (FOR SALES) mode. This commands on the following:

- The Exterior Building Lights, provided the photo cell indicates it is dark enough for them to be on
- The Exterior Signs, provided the photo cell indicates it is dark enough for them to be on

OPEN for sales mode may also be invoked when any of the

- when an optional remote OPEN (for sales) switch is in the OPEN position
- when the OPEN/CLOSED switch on the front of the TBCCB-3-WOS is placed in the MANUAL OPEN position

#### (Sales) CLOSED mode

When the OPEN/CLOSED selector switch on the front of the TBCCB-3-WOS panel is in the "Auto" position, Channel 2 of the Timeclock in the Control Box is programmed to place the building in CLOSED (FOR SALES) mode. This commands OFF the following:

- The Exterior Building Lights
- The Exterior Signs,

#### **Manual CLOSED Mode**


When a Team Member places the OPEN/CLOSED switch in the MANUALCLOSED position it turns off the Signs and Exterior Lights until the switch is placed back in AUTOMATIC or MANUAL OPEN position

#### External Operations Not Part Of The Control Box

**Operation But Required To Be Installed** The following operations should take place between the package units and various components:

- Control voltage for RTU 2 shall pass through contacts in the fire suppression system for the exhaust hood so that RTU 2 evaporator fan shuts down upon an activation of the fire suppressant into the hood. The system shall be wired directly between the fire suppression system and RTU 2 or TBANS control box. See sheet E-7.1.
- A remote smoke detector system featuring testing, annunciation and remote unit reset shall be installed in the manager's office for each RTU. The system shall be wired directly between each RTU and its respective testing, annunciation and reset device.

#### TACO BELL COMPONENT RELATIONSHIP



- FIELD WIRE BY OTHERS

THIS PANEL ENCLOSURE IS RATED TYPE 1. TO PRESERVE RATING USE TYPE 1 CONDUIT ENTRY HUBS



This panel is Listed to applicable UL Standards and requirements by UL. Field wiring or field components are not Listed under this mark.





# FOR REFERENCE

	DATE	REMARKS
1	11.23.21	Issued for Permit
4	03.17.22	Issued for RSCS Bid
5	04.01.22	Issued for Bid

CONTRACT DATE: BUILDING TYPE: END. MED20 PLAN VERSION: MARCH 2021 BRAND DESIGNER: SITE NUMBER: STORE NUMBER: 455386 PA/PM:

TACO BELL

2020088.24

403 E. Main St. Cartersville, GA 30121


DRAWN BY.:

JOB NO.:



**ENDEAVOR 2.0 ELECTRICAL DETAILS -TBCCB** 

PLOT DATE: 3/31/2022 11:33:19 AM



ONLY

THIS PANEL ENCLOSURE IS RATED TYPE 1. TO PRESERVE RATING USE TYPE 1 CONDUIT ENTRY HUBS

LISTED This panel is Listed to applicable UL Standards and requirements by UL. Field wiring or field components are not Listed under this mark.

- - - FIELD WIRE BY OTHERS

#### NOTES:

1. VISUAL VERIFICATION OF THIS INSTALLATION IS REQUIRED. SEE SHEET M5.0

2. PANEL IS SURFACE MOUNT

3. PROTECT INTERIOR FROM METAL SHAVINGS &

#### **CONTROL BOX**

TACO BELL'S SUPPLIER OF THE CONTROL BOX IS AIR CARE EXPERTS. UNLESS NOTED OTHERWISE, TBCCB-3-WOS CONTROL BOX TO BE PURCHASED AND INSTALLED BY THE ELECTRICAL CONTRACTOR.

NOTE: TBCCB-3 WOS MAY BE INCLUDED IN THE LIGHTING PACKAGE. ELECTRICAL CONTRACTOR IS RESPONSIBLE TO VERIFY.

TBCCB-3-WOS INCLUDES ALL WIRING AND COMPONENTS SHOWN FACTORY INSTALLED WITHIN THE BOX.

PRIMARY CONTACT: CHUCK MCCABE

PHONE: 949 770 2222

EMAIL: INFO@ACE-EMS.COM

RG RG RG RG RTU-1 RTU-2 RTU-3 RTU-4 RTOCOCH CHOC CS8500 THERMOS' LENNOX CS8500 THERMOSTAT RTU-1 (TYPICAL FOR ALL RTU'S)

OPTION A TB-1

- 7 8 4 5 9 7 8 6 7 7 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7 9 1 7

FIELD CONNECTION FOR RTU WITH STANDARD THERMOSTAT

R OC R OC R OC RTU-2 RTU-3 RTU-4

24.3"

KNOĊKOUT

KNOCKOUT KNOCKOUT KNOCKOUT

000

CHANNEL #2 - BUSINESS ON = OPEN OFF = CLOSED

— 24.3" —

TB-2

\_\_\_\_\_

REMOVE JUMPER REMOVE JUMPER
IF OPTIONAL IF OPTIONAL
REMOTE SWITCH IS USED
REMOTE SWITCH IS USED

TB-PWR

ΙΖΌ

111

PHOTO CELL

TERMINALS IN CONTROL PANEL

PANEL FRONT


OPTION B TB-1


AUX-1 AUX-2 AUX-3 AUX-4

Professional Corporation

520 S. MAIN STREET, SUIT 2531

330.572.2100 FAX: 330.572.2102





SEQUENCE OF OPERATION:

UPON ACTIVATION OF ANY HOOD FIRE SUPPRESSION SYSTEM RELAY, A
RELAY IN THAT FIRE SUPPRESSION SYSTEM SHALL CAUSE ALL SHUNT
TRIP CIRCUIT BREAKERS TO OPERATE, THUS REMOVING POWER FROM
ALL DEVICES CONNECTED TO EQUIPMENT LOCATED UNDER THE GREASE
HOOD. EXHAUST FANS SHALL NOT BE AFFECTED BY THIS ACTION AND
SHALL CONTINUE TO BE CONTROLLED AS INDICATED IN THE SEQUENCE
OF OPERATIONS INDICATED ON CONTROLS SHEETS E6.0 AND
F6.1

SHUNT TRIP DETAIL N.T.S.

WATTSTOPPER DT-355 LINE VOLTAGE
DUAL TECHNOLOGY CEILING
SENSOR

LOAD

HOT
A
D


NEUTRAL

GREEN
GROUND

GREEN
GROUND

#### CEILING OCCUPANCY SENSOR WIRING DIAGRAM N.T.S.

DRIVE-THRU COMMUNICATIONS ISOMETRIC N.T.S.



	DATE	REMARKS
1	11.23.21	Issued for Permit
4	03.17.22	Issued for RSCS Bid
5	04.01.22	Issued for Bid
	4	1 11.23.21 4 03.17.22

CONTRACT DATE: 10.05.21
BUILDING TYPE: END. MED20
PLAN VERSION: MARCH 2021
BRAND DESIGNER: DICKSON
SITE NUMBER: 293296
STORE NUMBER: 455386
PA/PM: SM
DRAWN BY.: AJR
JOB NO.: 2020088.24

TACO BELL


403 E. Main St. Cartersville, GA 30121



ENDEAVOR 2.0
ELECTRICAL
DETAILS

E7.0

PLOT DATE: 3/31/2022 11:33:21 AM



TBANS TB1 ----- 120V FROM CIRCUIT BREAKER "SEE PANEL SCHEDULES" ----- PANEL NEUTRAL ----- PANEL GROUND ∅ □ □ ∅ → ----- COMMON POLE OF FIRE SUPPRESSION MICROSWITCH ∅ □ □ ∅ № ├----- N/O POLE OF FIRE SUPPRESSION MICROSWITCH ∅ □ □ ∅ ω ├----- N/O TO RTU-1 EPO OR AUXILLARY ALARM INPUT ∅ □ □ ∅ ♣ ----- 24V FROM RTU-1 ② □ □ ② ਯ ├----- N/C TO RTU-1 EPO OR AUXILLARY ALARM INPUT ∅ □ □ ∅ ¬ ├----- 24V FROM RTU-2 Ø □ □ Ø ∞ ├----- N/C TO RTU-2 EPO OR AUXILLARY ALARM INPUT Ø 🗆 🗆 Ø 🕒 ------∅ □ □ ∅ ♂ ├----- TO HOODSTAT TERMINAL Ø □ □ Ø 🕏 ├----- TO HOODSTAT TERMINAL Ø □ □ Ø ਨ ├----- AUXILLARY CONTACTS ② □ □ ② ದೆ ├----- AUXILLARY CONTACTS ∅ □ □ ∅ 🕏 ----- AUXILLARY CONTACTS 

TBANS FIELD CONNECTIONS - VARIOUS

TB-2

BLK TB-2

BLK TB-2

TB-2

#10AWG

#10AWG

#<sub>10AWG</sub> C1

#10AWG

#10AWG

#10AWG

#10AWG

RED TB-2

LOAD

--○ C-026 FRYER

--- SPARE

---- SPARE


---○ C-107 RETHERMALIZER


PANEL CIRCUIT NUMBER

SEE PANEL SCHEDULE

SEE PANEL SCHEDULE

BREAKER PANEL





TBANS TO LENNOX PRODIGY SHUTDOWN J-BOX ON

**EXHAUST HOOD TBCCB TBCCB TERMINAL TERMINAL** TB2-8 TB2-9 HOODSTAT WIRES **TBANS TBANS TERMINALS TERMINALS** TB1-10 TB1-11

CARE EXPERTS. UNLESS NOTED OTHERWISE, TBANS CONTROL BOX TO BE PURCHASED AND INSTALLED BY THE ELECTRICAL CONTRACTOR. NOTE: TBANS MAY BE INCLUDED IN THE LIGHTING **YERNS** INCLUDES ALL WIRING AND COMPONENTS

TACO BELL'S SUPPLIER OF THE CONTROL BOX IS AIR

ACTIVATION OF HOOD FIRE SUPPRESSION SYSTEM RELAY SHALL CAUSE TBANS

TO DE-ENERGIZE LOAD, THUS REMOVING POWER FROM ALL DEVICES CONNECTED

PACKAGE. ELECTRICAL CONTRACTOR IS RESPONSIBLE TO SHOWN FACTORY INSTALLED WITHIN THE BOX. PRIMARY CONTACT: CHUCK MCCABE PHONE: 949 770 2222

EMAIL: <u>INFO@ACE-EMS.COM</u>

**SEQUENCE OF OPERATION:** 

**CONTROL BOX** 

TO EQUIPMENT LOCATED UNDER THE GREASE

TACO BELL REQUIRES VISUAL CERTIFICATION OF THIS INSTALLATION SEE SHEET M5.0 CONTACT CERTIFY@ACE-BCX.COM OR (949)-770-2222

TBANS FIELD CONNECTIONS - APPLIANCES

4 NTS

TBANS TO HOODSTAT TO TBCCB

520 S. MAIN STREET, SUIT 2531

# FOR REFERENCE ONLY

	11.23.21	issued for Permit
4	03.17.22	Issued for RSCS Bid
5	04.01.22	Issued for Bid
CON	ITRACT DAT	ΓE: 10.05.21
	ITRACT DAT	
BUIL		: END. MED20
BUIL	DING TYPE	END. MED20  MARCH 2021

SITE NUMBER: STORE NUMBER: 455386 PA/PM: DRAWN BY. 2020088.24

**TACO BELL** 

403 E. Main St. Cartersville, GA 30121



**ENDEAVOR 2.0 ELECTRICAL DETAILS** 

PLOT DATE: 3/31/2022 11:33:21 AM

NTS

TLE 200	DESCRIPTION	SUPPLIER	MANUFACTURER'S MODEL	A&D ITEM #	ORDERED BY	SHIPPED BY	INSTALLED BY	SHOP DRAWING
10.0000	Roof Access Ladder & Hatch	Precision	FL 184 (Ladder) & PLHG (Hatch)	B-049 (Ladder) & B-050 (Hatch)	DIS	DIS	GC	Onor Burawiit
<b>41</b>	Door - Security	LockNet	DU3670L52VED	-	RSCS	RSCS	GC	
90-1	Air Curtain (D/T Window)	Marley	E2400-1115FG	B-151	DIS	DIS	GC	
90-2	Air Curtain (Service Door)	Marley	E4200-1175	B-150	DIS CM (Company) CM or DIS	DIS	GC	NA V
	Exterior Digital Menu Board & Optional Digital Preview Board	Everbrite Stratacache		-	CM (Company), CM or DIS (Franchise)	Manufacturer	GC - Foundation and Conduit Sign Vendor DMB In	19 X
	Interior Menuboard	VGS			DIS	Manufacturer	GC	
	Digital Menu Board	Stratacache	-	2	1,00000	The plant of the second by the control of the contr	200.000	
30	Signage (Bldg Signs, Road Signs, Directional Signs)	Cummings Signs	VARIES	VARIES	CM (Company), CM or DIS	Manufacturer	Manufacturer (Local Installer)	Х
		Everbrite (Preferred Supplier)	VARIES	VARIES	(Franchise)			
		AGI			†			
36	Canopies	Cummings Signs	VARIES	VARIES	CM (Company), CM or DIS	Manufacturer	Manufacturer (Local Installer)	х
	The state of the s	Everbrite (Preferred Supplier)	VARIES	VARIES	(Franchise)	1000 (A. Sestimono 10)	Chief Social Colors of Mar Consider Social Social Mar	565
		AGI			4			
10	Restroom Accessories	Accuserv	VARIES	F-452 (if indicated in plan set), B-241, B-265, B-	DIS	DIS	GC	+
::::::::::::::::::::::::::::::::::::::				275, B-290 (where occurs), B-291 (where				
				occurs), B-300, B-305, B-405, B-410				
20-1	Safe	Brinks	Tidel Series 4 (duel single note validator, standard	F-174	CM	BRINKS	BRINKS	
			side vault)					
20-2	Security System	Tyco	- OVORVOO 4000RR	- ID 140	CM	Manufacturer	GC	Х
30-1 30-3	Drive-thru Window Drive-thru Clearance Bar	Quikserv Cummings Signs	QKSRVSC4030BR	B-140	RSCS	Manufacturer Manufacturer	GC GC	
30-3	Drive-tritu Glearance Bai	Everbrite (Preferred Supplier)	-	-	- CIVI	Walluracturei		
		AGI	7.	=	1			
30-4	Drive-thru Sensor Loops	ERC Parts Inc.	WX8171	- VARIES	Manufacturer TB / IT	Manufacturer	GC SSP	<u> </u>
00-3	P.O.S.	IBM NCR	-	VARIES	18711	Manufacturer	00F	^
		PAR	-	VARIES	1			1
00-4	Credit Card Payment System	Hughes Network Systems	-	-3	TB / IT	Manufacturer	SSP	
00-1	Order Confirmation Board (OCB)	Delphi Display Systems	P6YUC5STDUSVV1S; P6YOCSSTDUSEN1S	-	DIS	DIS	GC (see Scope of Work notes)	
		Hyperactive Texas Digital	TDMHX2H01TCB;TDMHX1H26 AVNGE60	L-090 L-095	4			1
00-2	Drive-thru Speaker & Microphone	Texas Digital HME	C400005HS3TB; C11422TB	U-011; S-204	DIS	Manufacturer	GC	+
	Section (Control of the Control of Control o	3M Food Services Trad Dept	78691149153; G55HSSINGLE	-				<u>L</u>
00-4	DT Canopy	Cummings Signs		V-350	CM, Franchisee or DIS on	Manufacturer	GC (see Scope of Work notes)	х
		Everbrite (Preferred Supplier)		4	behalf of Franchisee			1
		AGI		4				
00-1	Kitchen Equipment	N. Wasserstrom (Franchise only)	VARIES	VARIES	DIS	DIS	GC (see General Comments)	x
TOTAL OF		RSCS (Preferred Supplier)	VARIES	VARIES	dicindical		pour levels of the enterior fraction and the enterior and a conduct about only as #4.	0.00
00-5	GTO with EVO Production Line	Delfield	VARIES	VARIES	DIS	DIS	GC / Manufacturer (Local Installer)	Х
		Duke	VARIES	VARIES	_			
05-3	Kitchen Shelving / Workstations	Carter Hoffman (EvO cabinets) I.S.S.	VARIES VARIES	VARIES VARIES	DIS	DIS	GC:	+
05-4	Walk-In Cooler / Freezer (Panelized)	I.C.S.	VARIES	VARIES	GC	Manufacturer	GC or Manufacturer (up to CM's discretion)	x
	, and a second s	Norlake	VARIES	VARIES			(	
25	Exhaust Hoods	Stratovent (preferred supplier)	VARIES	VARIES	DIS	DIS	GC	X
		Gaylord Industries (Boiler hood)	VARIES	VARIES				
130-2	Drink Dispensers / Line Sets	Randell (alternate supplier)  Pepsi	VARIES	VARIES	RSCS	Pepsi	Pepsi (Local installer)	+
35-6	Ice Machines	Manitowoc Ice Inc & Hoshisaki	Manitowac SY-1474C	S-513	DIS		Manufacturer (Local Installer)	†
80	Office Computer (Taco System)	En Pointe Global Services	VARIES	F-040, F-060	TB / IT	SSP	SSP	
00-1	Artwork	GFX	VARIES	-	DIS	DIS	GC	
		VGS			-			
100-5	Décor	Creative Pallete Custom Seating (Company Supplier, base décor)	VARIES	-	DIS	nis	GC	v
00 5	Becon	FCI (Company Supplier, base décor)	VARIES	-	DIO	DIO		^
		IDV.			1			
		IDX	VARIES			D.10	Service Agents - ICEE (East) or RepTec (West)	
30	Fruitista Machine	Equipment Delivery, Install and Activation	VARIES	VARIES	DIS - Equipment; GC -	DIS	Service Agents - IOEE (East) of Reprec (West)	
30	Fruitista Machine	FBD Equipment Manufacturer	VARIES VARIES	VARIES	Installation & Setup (notify	DIS	Service Agents - IOEE (East) of Reprec (West)	
30	Fruitista Machine	FBD Equipment Manufacturer Cornelius	VARIES VARIES VARIES	VARIES VARIES	Installation & Setup (notify vendor 2 weeks from install	DIS	Service Agents - IOEE (East) of Reprec (West)	
	Fruitista Machine  Iced Tea	FBD Equipment Manufacturer	VARIES VARIES	VARIES	Installation & Setup (notify		GC / Supplier	
40		FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank)	VARIES VARIES VARIES VARIES VARIES E56150000 VARIES	VARIES VARIES VARIES S-546 S-580	Installation & Setup (notify vendor 2 weeks from install date)	Supplier		
40 00	Iced Tea CO2 - Bulk	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service)	VARIES VARIES VARIES VARIES E56150000	VARIES VARIES VARIES S-546	Installation & Setup (notify vendor 2 weeks from install date) DIS DIS	Supplier DIS	GC / Supplier Manufacturer (Local Installer)	
40 00 00-4	Iced Tea CO2 - Bulk CCTV	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO	VARIES VARIES VARIES VARIES E56150000 VARIES VARIES VARIES -	VARIES VARIES VARIES S-546 S-580	Installation & Setup (notify vendor 2 weeks from install date) DIS DIS	Supplier DIS	GC / Supplier Manufacturer (Local Installer) MARTCO	X
40 00 00-4	Iced Tea CO2 - Bulk	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO Air Care Experts	VARIES VARIES VARIES VARIES VARIES E56150000 VARIES VARIES - TBCCB-Varies	VARIES VARIES VARIES S-546 S-580	Installation & Setup (notify vendor 2 weeks from install date) DIS DIS	Supplier DIS	GC / Supplier Manufacturer (Local Installer)  MARTCO GC	X
40 00 00-4 00-1	Iced Tea CO2 - Bulk CCTV	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO	VARIES VARIES VARIES VARIES E56150000 VARIES VARIES VARIES -	VARIES VARIES VARIES S-546 S-580	Installation & Setup (notify vendor 2 weeks from install date) DIS DIS RSCS DIS	Supplier DIS	GC / Supplier Manufacturer (Local Installer) MARTCO	X
40 00 00-4 00-1	Iced Tea CO2 - Bulk  CCTV  Energy/Building Management System	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO Air Care Experts Air Care Experts	VARIES VARIES VARIES VARIES VARIES E56150000 VARIES VARIES - TBCCB-Varies TBCCB-Varies	VARIES VARIES VARIES S-546 S-580	Installation & Setup (notify vendor 2 weeks from install date) DIS DIS BSCS DIS DIS DIS	Supplier DIS MARTCO DIS DIS	GC / Supplier  Manufacturer (Local Installer)  MARTCO  GC  GC	X
40 00 00-4 00-1 00-2 00-1	Iced Tea CO2 - Bulk  CCTV Energy/Building Management System  Hood Shutdown System Fire Suppression System Hand Sinks	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO Air Care Experts Air Care Experts Air Care Experts Ansul Aero	VARIES VARIES VARIES VARIES VARIES E56150000 VARIES VARIES - TBCCB-Varies TBCCB-Varies TBCCB-Varies TBANS - HS-Mod	VARIES VARIES VARIES S-546 S-580	Installation & Setup (notify vendor 2 weeks from install date) DIS DIS DIS Contractor GC DIS	Supplier DIS MARTCO DIS DIS Air Care GC DIS	GC / Supplier Manufacturer (Local Installer)  MARTCO GC	X
40 00 00-4 00-1 00-2 00-1 10 70-5	Iced Tea CO2 - Bulk  CCTV Energy/Building Management System  Hood Shutdown System Fire Suppression System  Hand Sinks Water Filter	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO Air Care Experts Air Care Experts Air Care Experts Ansul Aero Shurflo	VARIES VARIES VARIES VARIES E56150000 VARIES VARIES VARIES - TBCCB-Varies TBCCB-Varies TBANS - HS-Mod WB6-M3-22-003	VARIES VARIES VARIES S-546 S-580 S-580 N-053	Installation & Setup (notify vendor 2 weeks from install date) DIS DIS DIS Contractor GC DIS DIS DIS	Supplier DIS MARTCO DIS DIS Air Care GC DIS Manufacturer	GC / Supplier Manufacturer (Local Installer)  MARTCO GC GC GC	X
300-4 300-1 300-2 300-1 300-2 300-1 300-5 380-3	Iced Tea CO2 - Bulk  CCTV Energy/Building Management System  Hood Shutdown System Fire Suppression System Hand Sinks	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO Air Care Experts Air Care Experts Air Care Experts Ansul Aero Shurflo AO Smith (standard)	VARIES VARIES VARIES VARIES VARIES E56150000 VARIES VARIES - TBCCB-Varies TBCCB-Varies TBCCB-Varies TBANS - HS-Mod	VARIES VARIES VARIES S-546 S-580 S-580	Installation & Setup (notify vendor 2 weeks from install date) DIS DIS DIS Contractor GC DIS	Supplier DIS MARTCO DIS DIS Air Care GC DIS	GC / Supplier Manufacturer (Local Installer)  MARTCO GC	X
40 00 00-4 00-1 00-2 00-1 10 70-5	Iced Tea CO2 - Bulk  CCTV Energy/Building Management System  Hood Shutdown System Fire Suppression System Hand Sinks Water Filter Water Heater	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO Air Care Experts Air Care Experts Air Care Experts Ansul Aero Shurflo	VARIES VARIES VARIES VARIES E56150000 VARIES VARIES VARIES - TBCCB-Varies TBCCB-Varies TBANS - HS-Mod WB6-M3-22-003	VARIES VARIES VARIES S-546 S-580 S-580 N-053	Installation & Setup (notify vendor 2 weeks from install date) DIS DIS DIS Contractor GC DIS DIS DIS	Supplier DIS MARTCO DIS DIS Air Care GC DIS Manufacturer	GC / Supplier Manufacturer (Local Installer)  MARTCO GC	X
40 00 00-4 00-1 00-2 00-1 10 70-5 80-3	Iced Tea CO2 - Bulk  CCTV Energy/Building Management System  Hood Shutdown System Fire Suppression System  Hand Sinks Water Filter	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO Air Care Experts Air Care Experts Air Care Experts Ansul Aero Shurflo AO Smith (standard) Bradford White (alternate) -	VARIES VARIES VARIES VARIES E56150000 VARIES VARIES VARIES - TBCCB-Varies TBCCB-Varies TBANS - HS-Mod WB6-M3-22-003	VARIES VARIES VARIES S-546 S-580 S-580	Installation & Setup (notify vendor 2 weeks from install date) DIS DIS DIS RSCS DIS DIS Contractor GC DIS DIS RSCS DIS DIS DIS DIS DIS DIS DIS DIS DIS DI	Supplier DIS MARTCO DIS DIS Air Care GC DIS Manufacturer RSCS RSCS Determine by CM or	GC / Supplier Manufacturer (Local Installer)  MARTCO GC	X
40 00 00-4 00-1 00-2 00-1 10 70-5 80-3	Iced Tea CO2 - Bulk  CCTV Energy/Building Management System  Hood Shutdown System Fire Suppression System Hand Sinks Water Filter Water Heater  Water softener	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO Air Care Experts Air Care Experts Air Care Experts Ansul Aero Shurflo AO Smith (standard) Bradford White (alternate) - Melink Corp/	VARIES VARIES VARIES VARIES E56150000 VARIES VARIES VARIES - TBCCB-Varies TBCCB-Varies TBANS - HS-Mod WB6-M3-22-003	VARIES VARIES VARIES S-546 S-580 S-580	Installation & Setup (notify vendor 2 weeks from install date) DIS DIS DIS Contractor GC DIS DIS DIS RSCS DIS DIS Contractor GC DIS DIS ASCS RSCS RSCS Determined by CM or RCM; Approved options - GC	Supplier DIS  MARTCO DIS DIS Air Care GC DIS Manufacturer RSCS  RSCS Determine by CM or RCM; Approved	GC / Supplier  Manufacturer (Local Installer)  MARTCO  GC  GC  GC  GC  GC  GC (Local Installer)  GC  GC (see Vendor Scope - Pepsi Drink System)  GC  GC	X
40 00 00-4 00-1 00-2 00-1 10 70-5 30-3	Iced Tea CO2 - Bulk  CCTV Energy/Building Management System  Hood Shutdown System Fire Suppression System Hand Sinks Water Filter Water Heater  Water softener HVAC - Test and Balance	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO Air Care Experts Air Care Experts Air Care Experts Ansul Aero Shurflo AO Smith (standard) Bradford White (alternate) Melink Corp/ Air Care Experts	VARIES VARIES VARIES VARIES E56150000 VARIES VARIES VARIES - TBCCB-Varies TBCCB-Varies TBANS - HS-Mod WB6-M3-22-003	VARIES VARIES VARIES S-546 S-580 S-580	Installation & Setup (notify vendor 2 weeks from install date) DIS DIS DIS RSCS DIS DIS Contractor GC DIS DIS RSCS DIS DIS DIS DIS DIS DIS DIS DIS DIS DI	Supplier DIS MARTCO DIS DIS Air Care GC DIS Manufacturer RSCS RSCS Determine by CM or	GC / Supplier  Manufacturer (Local Installer)  MARTCO  GC  GC  GC  GC  GC  GC (Local Installer)  GC  GC (see Vendor Scope - Pepsi Drink System)  GC  GC	X
00-4 00-1 00-2 00-1 0 70-5 30-3	Iced Tea CO2 - Bulk  CCTV Energy/Building Management System  Hood Shutdown System Fire Suppression System Hand Sinks Water Filter Water Heater  Water softener HVAC - Test and Balance  Commissioning	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO Air Care Experts Air Care Experts Air Care Experts Ansul Aero Shurflo AO Smith (standard) Bradford White (alternate) Melink Corp/ Air Care Experts Air Care Experts	VARIES VARIES VARIES VARIES E56150000 VARIES VARIES VARIES - TBCCB-Varies TBCCB-Varies TBANS - HS-Mod WB6-M3-22-003	VARIES VARIES VARIES S-546 S-580 S-580	Installation & Setup (notify vendor 2 weeks from install date) DIS DIS DIS DIS DIS Contractor GC DIS DIS DIS RSCS DIS DIS Contractor GC CM/RCM	Supplier DIS MARTCO DIS DIS Air Care GC DIS Manufacturer RSCS RSCS Determine by CM or RCM; Approved options - GC CM/RCM	GC / Supplier  Manufacturer (Local Installer)  MARTCO  GC  GC  GC  GC  GC  GC (Local Installer)  GC  GC (see Vendor Scope - Pepsi Drink System)  GC  GC	X
10 00-4 00-1 00-2 00-1 10 70-5 30-3	Iced Tea CO2 - Bulk  CCTV Energy/Building Management System  Hood Shutdown System Fire Suppression System Hand Sinks Water Filter Water Heater  Water softener HVAC - Test and Balance  Commissioning Visual Verification	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO Air Care Experts Air Care Experts Air Care Experts Ansul Aero Shurflo AO Smith (standard) Bradford White (alternate) Melink Corp/ Air Care Experts Air Care Experts Air Care Experts	VARIES VARIES VARIES VARIES E56150000 VARIES VARIES - TBCCB-Varies TBCCB-Varies TBCN-Varies TBANS - HS-Mod WB6-M3-22-003 AO Smith BTH-120 (standard)	VARIES VARIES VARIES S-546 S-580 S-580	Installation & Setup (notify vendor 2 weeks from install date) DIS DIS DIS Contractor GC DIS DIS DIS RSCS DIS DIS Contractor GC DIS DIS ASCS RSCS RSCS Determined by CM or RCM; Approved options - GC	Supplier DIS  MARTCO DIS DIS Air Care GC DIS Manufacturer RSCS RSCS Determine by CM or RCM; Approved options - GC CM/RCM Air Care Experts	GC / Supplier Manufacturer (Local Installer)  MARTCO GC GC GC GC GC GC (Local Installer) GC GC (see Vendor Scope - Pepsi Drink System) GC GC GC GC	X
00-4 00-1 00-2 00-1 00-70-5 80-3 00-1	Iced Tea CO2 - Bulk  CCTV Energy/Building Management System  Hood Shutdown System Fire Suppression System Hand Sinks Water Filter Water Heater  Water softener HVAC - Test and Balance  Commissioning	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO Air Care Experts Air Care Experts Air Care Experts Ansul Aero Shurflo AO Smith (standard) Bradford White (alternate) Melink Corp/ Air Care Experts Air Care Experts	VARIES VARIES VARIES VARIES E56150000 VARIES VARIES VARIES - TBCCB-Varies TBCCB-Varies TBANS - HS-Mod WB6-M3-22-003	VARIES VARIES VARIES S-546 S-580 S-580	Installation & Setup (notify vendor 2 weeks from install date)  DIS  DIS  DIS  RSCS  DIS  Contractor  GC  DIS  DIS  RSCS  DIS  Contractor  GC  CM/RCM	Supplier DIS MARTCO DIS DIS Air Care GC DIS Manufacturer RSCS RSCS Determine by CM or RCM; Approved options - GC CM/RCM	GC / Supplier  Manufacturer (Local Installer)  MARTCO GC GC GC GC GC GC (Local Installer) GC GC (see Vendor Scope - Pepsi Drink System) GC GC GC Determined by GC / CM / RCM	X
00-4 00-1 00-2 00-1 0 70-5 30-3 00-1	Iced Tea CO2 - Bulk  CCTV Energy/Building Management System  Hood Shutdown System Fire Suppression System Hand Sinks Water Filter Water Heater  Water softener HVAC - Test and Balance  Commissioning Visual Verification HVAC	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO Air Care Experts Air Care Experts Air Care Experts Ansul Aero Shurflo AO Smith (standard) Bradford White (alternate)	VARIES VARIES VARIES VARIES E56150000 VARIES VARIES VARIES - TBCCB-Varies TBCCB-Varies TBANS - HS-Mod WB6-M3-22-003 AO Smith BTH-120 (standard) VARIES VARIES VARIES VARIES VARIES	VARIES VARIES S-546 S-580 S-580	Installation & Setup (notify vendor 2 weeks from install date) DIS DIS DIS DIS Contractor GC DIS DIS RSCS DIS DIS Contractor GC CM/RCM GC	Supplier DIS MARTCO DIS DIS Air Care GC DIS Manufacturer RSCS RSCS Determine by CM or RCM; Approved options - GC CM/RCM Air Care Experts Manufacturer	GC / Supplier  Manufacturer (Local Installer)  MARTCO GC GC GC GC GC GC (Local Installer) GC GC (see Vendor Scope - Pepsi Drink System) GC	X
40 00 00-4 00-1 00-2 00-1 10 70-5 30-3 00-1	Iced Tea CO2 - Bulk  CCTV Energy/Building Management System  Hood Shutdown System Fire Suppression System Hand Sinks Water Filter Water Heater  Water softener HVAC - Test and Balance  Commissioning Visual Verification	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO Air Care Experts Air Care Experts Air Care Experts Ansul Aero Shurflo AO Smith (standard) Bradford White (alternate)	VARIES VARIES VARIES VARIES E56150000 VARIES VARIES - TBCCB-Varies TBCCB-Varies TBANS - HS-Mod WB6-M3-22-003 AO Smith BTH-120 (standard) VARIES VARIES VARIES VARIES VARIES Square-D and Cutler Hammer	VARIES VARIES VARIES S-546 S-580 S-580	Installation & Setup (notify vendor 2 weeks from install date)  DIS  DIS  DIS  RSCS  DIS  Contractor  GC  DIS  DIS  RSCS  PSCS  RSCS  RSCS  Determined by CM or RCM: Approved options - GC  CM/RCM  GC  GC  GC  DIS  DIS  DIS  RSCS  Determined by CM or RCM: Approved options - GC  CM/RCM	Supplier DIS  MARTCO DIS DIS Air Care GC DIS Manufacturer RSCS RSCS Determine by CM or RCM; Approved options - GC CM/RCM Air Care Experts	GC / Supplier Manufacturer (Local Installer)  MARTCO GC GC GC GC GC GC GC (Local Installer) GC GC (see Vendor Scope - Pepsi Drink System) GC	X X
40 00 00-4 00-1 00-2 00-1 10 70-5 80-3 00-1	Iced Tea CO2 - Bulk  CCTV Energy/Building Management System  Hood Shutdown System Fire Suppression System Hand Sinks Water Filter Water Heater  Water Heater  Water softener HVAC - Test and Balance  Commissioning Visual Verification HVAC  Switchgear - Franchisee	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO Air Care Experts Air Care Experts Air Care Experts Ansul Aero Shurflo AO Smith (standard) Bradford White (alternate)	VARIES VARIES VARIES VARIES E56150000 VARIES VARIES - TBCCB-Varies TBCCB-Varies TBANS - HS-Mod WB6-M3-22-003 AO Smith BTH-120 (standard) VARIES VARIES VARIES VARIES VARIES VARIES Square-D and Cutler Hammer Square-D and Cutler Hammer	VARIES VARIES VARIES S-546 S-580 S-580	Installation & Setup (notify vendor 2 weeks from install date)  DIS  DIS  DIS  RSCS  DIS  DIS  Contractor  GC  DIS  DIS  RSCS  PSCS  RSCS  Determined by CM or RCM; Approved options - GC  CM/RCM  GC  GC  DIS  DIS  DIS  DIS  DIS  DIS  DIS  DI	Supplier DIS  MARTCO DIS DIS Air Care GC DIS Manufacturer RSCS  RSCS Determine by CM or RCM; Approved options - GC CM/RCM  Air Care Experts Manufacturer  DIS DIS DIS	GC / Supplier  Manufacturer (Local Installer)  MARTCO GC GC GC GC GC GC (Local Installer) GC GC (see Vendor Scope - Pepsi Drink System) GC	X
40 00 00-4 00-1 00-2 00-1 10 70-5	Iced Tea CO2 - Bulk  CCTV Energy/Building Management System  Hood Shutdown System Fire Suppression System Hand Sinks Water Filter Water Heater  Water softener HVAC - Test and Balance  Commissioning Visual Verification HVAC	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO Air Care Experts Air Care Experts Air Care Experts Ansul Aero Shurflo AO Smith (standard) Bradford White (alternate)	VARIES VARIES VARIES VARIES E56150000 VARIES VARIES - TBCCB-Varies TBCCB-Varies TBANS - HS-Mod WB6-M3-22-003 AO Smith BTH-120 (standard) VARIES VARIES VARIES VARIES VARIES Square-D and Cutler Hammer	VARIES VARIES VARIES S-546 S-580 S-580	Installation & Setup (notify vendor 2 weeks from install date)  DIS  DIS  DIS  RSCS  DIS  DIS  Contractor  GC  DIS  DIS  RSCS  RSCS  RSCS  Determined by CM or RCM; Approved options - GC  CM/RCM  GC  GC  DIS  GC  GC  GC  GC  GC  GC  GC  CM/RCM  GC  GC  CM/RCM  GC  GC  CM/RCM  CM  CM  CM  CM  CM  CM  CM  CM  CM	Supplier DIS  MARTCO DIS DIS Air Care GC DIS Manufacturer RSCS  RSCS Determine by CM or RCM; Approved options - GC CM/RCM  Air Care Experts Manufacturer  DIS DIS DIS	GC / Supplier Manufacturer (Local Installer)  MARTCO GC GC GC GC GC GC GC (Local Installer) GC GC (see Vendor Scope - Pepsi Drink System) GC	X X
40 00 00-4 00-1 00-2 00-1 10 70-5 80-3 00-1	Iced Tea CO2 - Bulk  CCTV Energy/Building Management System  Hood Shutdown System Fire Suppression System Hand Sinks Water Filter Water Heater  Water Heater  Water softener HVAC - Test and Balance  Commissioning Visual Verification HVAC  Switchgear - Franchisee	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO Air Care Experts Air Care Experts Air Care Experts Ansul Aero Shurflo AO Smith (standard) Bradford White (alternate) Melink Corp/ Air Care Experts Orange Only) Lennox (Company and Franchisee Stores) York international (Franchisee Only) Accuserv Capital Lighting Capital Lighting	VARIES VARIES VARIES VARIES E56150000 VARIES VARIES - TBCCB-Varies TBCCB-Varies TBANS - HS-Mod WB6-M3-22-003 AO Smith BTH-120 (standard) VARIES VARIES VARIES VARIES VARIES VARIES VARIES Square-D and Cutler Hammer Square-D and Cutler Hammer	VARIES  VARIES  VARIES  S-546  S-580  S-580  N-053 - B-215 B-215 VARIES  VARIES  VARIES  VARIES	Installation & Setup (notify vendor 2 weeks from install date)  DIS  DIS  DIS  DIS  Contractor  GC  DIS  DIS  RSCS  Determined by CM or RCM: Approved options - GC  CM/RCM  GC  GC  GC  GC  GC  GC  GC  GC  GC	Supplier DIS  MARTCO DIS DIS DIS Air Care GC DIS Manufacturer RSCS  RSCS Determine by CM or RCM; Approved options - GC CM/RCM  Air Care Experts Manufacturer  DIS DIS DIS GC	GC / Supplier Manufacturer (Local Installer)  MARTCO GC GC GC GC GC GC GC (Local Installer) GC GC (see Vendor Scope - Pepsi Drink System) GC	X X
00-4 00-1 00-2 00-1 10 70-5 30-3 00-1	Iced Tea CO2 - Bulk  CCTV Energy/Building Management System  Hood Shutdown System Fire Suppression System Hand Sinks Water Filter Water Heater  Water Heater  Water softener HVAC - Test and Balance  Commissioning Visual Verification HVAC  Switchgear - Franchisee	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO Air Care Experts Air Care Experts Air Care Experts Ansul Aero Shurflo AO Smith (standard) Bradford White (alternate)	VARIES VARIES VARIES VARIES E56150000 VARIES VARIES - TBCCB-Varies TBCCB-Varies TBANS - HS-Mod WB6-M3-22-003 AO Smith BTH-120 (standard) VARIES VARIES VARIES VARIES VARIES VARIES Square-D and Cutler Hammer Square-D and Cutler Hammer	VARIES VARIES VARIES S-546 S-580 S-580	Installation & Setup (notify vendor 2 weeks from install date)  DIS  DIS  DIS  RSCS  DIS  DIS  Contractor  GC  DIS  DIS  RSCS  RSCS  RSCS  Determined by CM or RCM; Approved options - GC  CM/RCM  GC  GC  DIS  GC  GC  GC  GC  GC  GC  GC  CM/RCM  GC  GC  CM/RCM  GC  GC  CM/RCM  CM  CM  CM  CM  CM  CM  CM  CM  CM	Supplier DIS  MARTCO DIS DIS DIS Air Care GC DIS Manufacturer RSCS  RSCS Determine by CM or RCM; Approved options - GC CM/RCM  Air Care Experts Manufacturer  DIS DIS DIS GC	GC / Supplier Manufacturer (Local Installer)  MARTCO GC GC GC GC GC GC GC (Local Installer) GC GC (see Vendor Scope - Pepsi Drink System) GC	X X X X
000 00-4 00-1 00-2 00-1 00-5 30-3 00-1 00-2 00-1	Iced Tea CO2 - Bulk  CCTV Energy/Building Management System  Hood Shutdown System Fire Suppression System Hand Sinks Water Filter Water Heater  Water Heater  Water softener HVAC - Test and Balance  Commissioning Visual Verification HVAC  Switchgear - Franchisee	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO Air Care Experts Air Care Experts Air Care Experts Ansul Aero Shurflo AO Smith (standard) Bradford White (alternate)	VARIES VARIES VARIES VARIES E56150000 VARIES VARIES - TBCCB-Varies TBCCB-Varies TBANS - HS-Mod WB6-M3-22-003 AO Smith BTH-120 (standard) VARIES VARIES VARIES VARIES VARIES Square-D and Cutler Hammer Square-D and Cutler Hammer Square-D and Cutler Hammer	VARIES  VARIES  VARIES  S-546  S-580  S-580  N-053 - B-215 B-215 VARIES  VARIES  VARIES  VARIES	Installation & Setup (notify vendor 2 weeks from install date)  DIS  DIS  DIS  DIS  Contractor  GC  DIS  DIS  RSCS  DIS  DIS  Contractor  GC  CM/RCM  GC  GC  GC  CM/RCM  GC  GC  GC  CC  CC  CC  CC  CC  CC	Supplier DIS  MARTCO DIS DIS DIS Air Care GC DIS Manufacturer RSCS  RSCS Determine by CM or RCM; Approved options - GC CM/RCM  Air Care Experts Manufacturer  DIS DIS DIS GC	GC / Supplier Manufacturer (Local Installer)  MARTCO GC GC GC GC GC GC GC (Local Installer) GC GC (see Vendor Scope - Pepsi Drink System) GC	X X X X X
00-4 00-1 00-2 00-1 10 70-5 30-3 00-1 00-2 0-3 00-1	Iced Tea CO2 - Bulk CCTV Energy/Building Management System Hood Shutdown System Fire Suppression System Hand Sinks Water Filter Water Heater Water Heater  Water softener HVAC - Test and Balance  Commissioning Visual Verification HVAC  Switchgear - Franchisee  Switchgear - Company  Light Fixtures - Interior and Building	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO Air Care Experts Air Care Experts Air Care Experts Ansul Aero Shurflo AO Smith (standard) Bradford White (alternate)	VARIES VARIES VARIES VARIES E56150000 VARIES VARIES - TBCCB-Varies TBCCB-Varies TBANS - HS-Mod WB6-M3-22-003 AO Smith BTH-120 (standard) VARIES VARIES VARIES VARIES VARIES Square-D and Cutler Hammer	VARIES  VARIES  VARIES  S-546  S-580  S-580  N-053 - B-215 B-215 VARIES  VARIES  VARIES  VARIES	Installation & Setup (notify vendor 2 weeks from install date)  DIS  DIS  DIS  DIS  DIS  Contractor  GC  DIS  DIS  RSCS  RSCS  Determined by CM or RCM; Approved options - GC  CM/RCM  GC  GC  DIS  DIS  GC or RSCS (confirm with CM at time of bid)  GC or RSCS (confirm with CM at time of bid)  DIS  DIS  DIS	Supplier DIS  MARTCO DIS DIS Air Care GC DIS Manufacturer RSCS RSCS Determine by CM or RCM; Approved options - GC CM/RCM  Air Care Experts Manufacturer  DIS DIS GC GC	GC / Supplier Manufacturer (Local Installer)  MARTCO GC GC GC GC GC GC (Local Installer) GC GC (see Vendor Scope - Pepsi Drink System) GC	x
00-4 00-1 00-2 00-1 00-1 00-1 00-1 00-2 00-3 00-1	Iced Tea CO2 - Bulk  CCTV Energy/Building Management System  Hood Shutdown System Fire Suppression System Hand Sinks Water Filter Water Heater  Water Heater  Water softener HVAC - Test and Balance  Commissioning Visual Verification HVAC  Switchgear - Franchisee  Switchgear - Company	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO Air Care Experts Air Care Experts Air Care Experts Ansul Aero Shurflo AO Smith (standard) Bradford White (alternate)	VARIES VARIES VARIES VARIES E56150000 VARIES VARIES  - TBCCB-Varies TBCCB-Varies TBANS - HS-Mod WB6-M3-22-003 AO Smith BTH-120 (standard) VARIES VARIES VARIES VARIES VARIES Square-D and Cutler Hammer VARIES VARIES VARIES VARIES VARIES VARIES	VARIES  VARIES  VARIES  S-546  S-580  S-580  N-053 - B-215 B-215 VARIES  VARIES  VARIES  VARIES	Installation & Setup (notify vendor 2 weeks from install date)  DIS  DIS  DIS  DIS  Contractor  GC  DIS  DIS  RSCS  DIS  DIS  RSCS  RSCS  Determined by CM or RCM; Approved options - GC  CM/RCM  GC  GC  DIS  DIS  DIS  DIS  DIS  DIS  DIS  DI	Supplier DIS  MARTCO DIS DIS DIS Air Care GC DIS Manufacturer RSCS  RSCS Determine by CM or RCM; Approved options - GC CM/RCM  Air Care Experts Manufacturer  DIS DIS DIS GC	GC / Supplier Manufacturer (Local Installer)  MARTCO GC GC GC GC GC GC (Local Installer) GC GC (see Vendor Scope - Pepsi Drink System) GC	X X X X X
0 0 0-4 0-1 0-2 0-1 0 0-5 0-3 0-1 0-1 0-2 0-3 0-1	Iced Tea CO2 - Bulk  CCTV Energy/Building Management System  Hood Shutdown System Fire Suppression System Hand Sinks Water Filter Water Filter Water Heater  Water softener HVAC - Test and Balance  Commissioning Visual Verification HVAC  Switchgear - Franchisee  Switchgear - Company  Light Fixtures - Interior and Building Light Fixtures - Site	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO Air Care Experts Air Care Experts Air Care Experts Ansul Aero Shurflo AO Smith (standard) Bradford White (alternate)	VARIES VARIES VARIES VARIES E56150000 VARIES VARIES - TBCCB-Varies TBCCB-Varies TBANS - HS-Mod WB6-M3-22-003 AO Smith BTH-120 (standard) VARIES VARIES VARIES VARIES VARIES Square-D and Cutler Hammer	VARIES  VARIES  VARIES  S-546  S-580  S-580  N-053 - B-215 B-215 VARIES  VARIES  VARIES  VARIES	Installation & Setup (notify vendor 2 weeks from install date)  DIS  DIS  DIS  RSCS  DIS  DIS  Contractor  GC  DIS  DIS  RSCS  RSCS  Determined by CM or RCM: Approved options - GC  CM/RCM  GC  GC  DIS  DIS  DIS  DIS  DIS  DIS  DIS  DI	Supplier DIS  MARTCO DIS DIS Air Care GC DIS Manufacturer RSCS  RSCS Determine by CM or RCM; Approved options - GC CM/RCM  Air Care Experts Manufacturer  DIS DIS DIS DIS GC GC DIS	GC / Supplier  Manufacturer (Local Installer)  MARTCO GC GC GC GC GC GC GC (Local Installer) GC GC (see Vendor Scope - Pepsi Drink System) GC	X X X X X
00-4 00-1 00-2 00-1 10 70-5 30-3 00-1 00-2 0-3 00-1	Iced Tea CO2 - Bulk CCTV Energy/Building Management System Hood Shutdown System Fire Suppression System Hand Sinks Water Filter Water Heater Water Heater  Water softener HVAC - Test and Balance  Commissioning Visual Verification HVAC  Switchgear - Franchisee  Switchgear - Company  Light Fixtures - Interior and Building	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO Air Care Experts Air Care Experts Air Care Experts Ansul Aero Shurflo AO Smith (standard) Bradford White (alternate)	VARIES VARIES VARIES VARIES E56150000 VARIES VARIES  - TBCCB-Varies TBCCB-Varies TBANS - HS-Mod WB6-M3-22-003 AO Smith BTH-120 (standard) VARIES VARIES VARIES VARIES VARIES Square-D and Cutler Hammer VARIES VARIES VARIES VARIES VARIES VARIES	VARIES  VARIES  VARIES  S-546  S-580  S-580  N-053 - B-215 B-215 VARIES  VARIES  VARIES  VARIES	Installation & Setup (notify vendor 2 weeks from install date)  DIS  DIS  DIS  DIS  DIS  Contractor  GC  DIS  DIS  RSCS  Determined by CM or RCM; Approved options - GC  CM/RCM  GC  GC  DIS  DIS  DIS  DIS  DIS  DIS  DIS  DI	Supplier DIS  MARTCO DIS DIS Air Care GC DIS Manufacturer RSCS RSCS Determine by CM or RCM; Approved options - GC CM/RCM  Air Care Experts Manufacturer  DIS DIS DIS GC GC DIS DIS DIS DIS DIS DIS DIS Manufacturer	GC / Supplier  Manufacturer (Local Installer)  MARTCO GC GC GC GC GC GC GC (Local Installer) GC GC (see Vendor Scope - Pepsi Drink System) GC GC Determined by GC / CM / RCM  GC	X X X X X X X X X
0 0 0-4 0-1 0-2 0-1 0 0-5 0-3 0-1 0-1 0-2 0-3 0-1	Iced Tea CO2 - Bulk  CCTV Energy/Building Management System  Hood Shutdown System Fire Suppression System Hand Sinks Water Filter Water Filter Water Heater  Water softener HVAC - Test and Balance  Commissioning Visual Verification HVAC  Switchgear - Franchisee  Switchgear - Company  Light Fixtures - Interior and Building Light Fixtures - Site	FBD Equipment Manufacturer Cornelius Taco Bell Engineering Pepsi MVE (bulk tank) NU CO2 (CO2 and service) MARTCO Air Care Experts Air Care Experts Air Care Experts Ansul Aero Shurflo AO Smith (standard) Bradford White (alternate)	VARIES VARIES VARIES VARIES E56150000 VARIES VARIES  - TBCCB-Varies TBCCB-Varies TBANS - HS-Mod WB6-M3-22-003 AO Smith BTH-120 (standard) VARIES VARIES VARIES VARIES VARIES Square-D and Cutler Hammer VARIES VARIES VARIES VARIES VARIES VARIES	VARIES  VARIES  VARIES  S-546  S-580  S-580  N-053 - B-215 B-215 VARIES  VARIES  VARIES  VARIES	Installation & Setup (notify vendor 2 weeks from install date)  DIS  DIS  DIS  RSCS  DIS  DIS  Contractor  GC  DIS  DIS  RSCS  RSCS  Determined by CM or RCM: Approved options - GC  CM/RCM  GC  GC  DIS  DIS  DIS  DIS  DIS  DIS  DIS  DI	Supplier DIS  MARTCO DIS DIS Air Care GC DIS Manufacturer RSCS RSCS Determine by CM or RCM; Approved options - GC CM/RCM  Air Care Experts Manufacturer  DIS DIS DIS DIS DIS GC DIS DIS DIS DIS Manufacturer Manufacturer	GC / Supplier  Manufacturer (Local Installer)  MARTCO GC GC GC GC GC GC GC (Local Installer) GC GC (see Vendor Scope - Pepsi Drink System) GC	X X X X X X X X

	DATE	REMARKS
	11.23.21	Issued for Permit
4	03.17.22	Issued for RSCS Bid
5	04.01.22	Issued for Bid

CONTRACT DATE: 10.05.21
BUILDING TYPE: END. MED20
PLAN VERSION: MARCH 2021
BRAND DESIGNER: DICKSON
SITE NUMBER: 293296
STORE NUMBER: 455386
PA/PM: SM
DRAWN BY.: RS

TACO BELL

2020088.24

403 E. Main St. Cartersville, GA 30121



ENDEAVOR 2.0 SCOPE OF WORK



		Installation, Start Up and Pre-Com	<u>missi</u>	oni	ng C	hec	klist		
				= Re	espon	sible I	Party		تَ بَ
			Init	l	•	omple	•		CA-Commissioning Agent Functional Verification ICA Contracted by Owner)
I	2		_	<del>_</del>	ical	<b>b</b> .c	ce		CA-Commissioning Age Functional Verification
Adulti Coco de DTI	t de		eneral ctor	EC - Electrical Contractor	MC-Mechanical Contractor	mbing ctor	AB-Air Balance Agency		mmiss onal V
7 :+ +: V		PROCESS	GC - General Contractor	EC - Electri Contractor	MC-Mecha Contractor	PC-Plumbing Contractor	AB-Air E Agency	Remarks	CA-Cor Function
Ŧ	1	Package Units  Reference and abide to all instructions in manufacturers Installation, Startup,		ш О	U	T	_	I	
┸	( 2	Operation and Maintenance literature							
_	( 3 ( 4	Units are set level Unit and plenums align to each other							
T	K 5	Units and plenums are properly sealed to each other  All loose shipped components are relocated and installed per manufacturers							
1	K 6	instructions a) economizer eyebrow, skirts and mist eliminator installed							
1	8 ک	b) economizer dampers and linkage installed and operable							
_	K 9 K 10	c) economizer wiring connected and completed d) relief damper or power exhauster installed and operable							
	K 11	e) smoke detectors and sample tubes relocated and installed per manufacurers instructions							
_	< 12 < 13	Utilities are installed and ON to the units							
I	K 14	b) phases correct			1		1		
1	K 15 K 16	d) gas gooseneck or pipe capacity meets or exceeds unit capacity							
	< 17 < 18								
ļ	19	No thermostat, smoke detector, remote enunciator or any other wiring runs			ı		•		
	K 20	though the plenums							
	X 21	operates through all fan stages per manufacturers instructions							
ŀ	X 22	Manufacturers start up procedure has been followed and all units cycle through all heating stages per manufacturers instructions							
	X 23	Manufacturers start up procedure has been followed and all units cycle through							
	X 24	Manufacturers start up procedure has been followed and all units cycle through							
	25				1	_			
	26 27								
	28 K 29								
	Κ 30	All starters and or take offs are radiused per plan.  Ductwork from the exhaust register over production line to FF-2 fan base is 100%							
	31	rigid per plan  Balance dampers are in sleeves on axles with locking quadrant, not located in any							
┸	32	starter collars, "T"s or "Y"s and located per plan							
	X 33 34								
f	35 36								
_	X 37	All mechanical components related to the economizer have been installed							
_	X 39	Barometric relief damper operates freely							
	K 40	the Economizer							
	K 41	Economizer has been tested to perform "Free" cooling when ambient conditions are below 55 degrees							
	42	Mechanical cooling stages on with the Economizer cooling when conditioned							
	K 43	space temperature rises and requires two stage cooling  Economizer damper positions to minimum damper position when set							
	45					_			
	46 K 47	Smoke detectors  Smoke detector option has been included in package unit				1			
	K 48								
	,	factory provided installation location in the return section of the package unit							
_	K 49	All smoke detector sample tubes are properly located per manufacturers design							
_	K 51	The supply smoke detector in each unit has been tested for unit shutdown  Visual Verification installation certification document has been requested							
	52	(certify@ace-bcx.com)and completed							
1	53 54	Remote Smoke Detector Enunciators and Resets							
	K 55	A remote smoke detector enunciator and reset has been installed in the managers office for each package unit							
1	K 56								
1	K 57	smoke detector reset for RTU 1 returns RTU 1 to normal operation							
	K 58	enunciator alarms and shuts down RTU 1							
	K 59	After triggering RTU 1 return side smoke detector alarm, resetting the remote smoke detector reset for RTU 1 returns RTU 1 to normal operation							
	K 60	RTU 2 supply side smoke detector alarm sets off the visual and audible remote enunciator alarms and shuts down RTU 2							
	K 61	After triggering RTU 2 supply side smoke detector alarm, resetting the remote							
	K 62	RTU 2 return side smoke detector alarm sets off the visual and audible remote							
		After triggering RTU 2 return side smoke detector alarm, resetting the remote							
1	63	smoke detector reset for RTU 2 returns RTU 2 to normal operation  Visual Verification installation certification document has been requested							
	K 64	(certify@ace-bcx.com)and completed							
#	65	Power Exhauster						1	
1	K 67	Power Exhauster has been installed  Power Exhauster "On" setpoint has been set and turns on and off at correct							

									CAUT	ΓΙΟΝ: IF	THIS SHEET IS NOT 22"x34" IT IS A REDUCED PRINT
Γ			Installation, Start Up and Pre-Com	miss	sio	ning	g Che	ecklist			
				Init	_			le Party pleted		ng Agent tation v Owner)	GPD GROUP
Standard RTU	Multi-Speed RTU	9 Reference #	PROCESS	GC - General Contractor	EC - Electrical	Contractor MC-Mechanical	Contractor PC-Plumbing	Contractor AB-Air Balance Agency	Remarks	CA-Commissioning Agent Functional Verification (CA Contracted by Owner	Professional Corporation 520 S. MAIN STREET, SUIT 2531 AKRON, OH 44311 330.572.2100 FAX: 330.572.2102
X	Х	70	Fire Supression System Shutdown TBANS-1 has been installed per plan location		F						
X	Х	72	TBANS-1 has dedicated power to terminals TB-PWR	<b>c</b>	F						
Х	Х	73	TBANS terminals TB1-1 and TB1-2 are wired to "Closed when Cocked" terminals o fire suppression system microswitch per detail	Γ							
X	X		RTU 1 and RTU 2 low voltage control power is wired through terminals in TBANS-1 If present, electronic gas valve is wired through TBANS								
Х	х	76	If required, TBANS to hoodstat has been wired for EF-1 on during supressant discharge event		Г						
X	х	77	Visual Verification installation certification document has been requested								
		78	(certify@ace-bcx.com)and completed								
		79 80	Thermostat								
Х	х	81	Thermostats are wired to package units per thermostat and unit wiring diagrams								
X	x	82	Package units equiped with two stage cooling have each cooling stage individualy								
v	Х	02	wired and controled from their thermostat.  Package units equiped with two stage heating have each heating stage individualy								
	X		wired and controled from their thermostat. Thermostats are wired to TBCCB Control Box per Detail on plan sheet E-6								
Х	х	85	Thermostats are programmed to Taco Bell parameters								
х	х	86	Visual Verification installation certification document has been requested (certify@ace-bcx.com)and completed								
Х		87									1 I ———
_	Х	89	Hoodstat Hoodstat has been installed in duct or hood per plan								
X	X		Hoodstat is wired to terminals TB2 of the TBCCB Control Box Hoodstat microswitch closes at 85 degrees								
	$\vdash$	92 93									
F	П		TBCCB & Interlock								
Х	Х		Unswitched power is provided to H=HOT and N=Neutral and G=Ground terminals in the TBCCB Control Box								
	X	96 97	Hoodstat wires are landed on terminals TB2 of the TBCCB Control Box Low voltage wiring has been completed between RTU 1 and TB-1 of the TBCCB								
	Н		Control Box Low voltage wiring has been completed between RTU 2 and TB-1 of the TBCCB								
X	X		Control Box Photocell is wired to the TBCCB per detail								
	П	100			Г						
×	x	101	Any optional switches, if used, have been installed to TBCCB per schematic "Occupied" and "Unoccupied" times for the building have been programmed into								
	Н		Channel/Switch 1 of the Timeclock in TBCCB Control Box "Open" and "Closed" times for Taco Bell sales have been programmed into		H						
^			Channel/Switch 2 of the Timeclock in TBCCB Control Box Visual Verification installation certification document has been requested								
×	X	103	(certify@ace-bcx.com)and completed								DATE REMARKS
			Visual Verification								1 11.23.21 Issued for Permit 4 03.17.22 Issued for RSCS
Х	х		Visual Verification installation certificate has been received for Smoke Detectors								Bid 5 04.01.22 Issued for Bid
Х	x	1∩7	Visual Verification installation certificate has been received for Remote Smoke Detectors Ennunciators and Resets								
Х	х	102	Visual Verification installation certificate has been received for Thermostat and Remote Sensors installation								CONTRACT DATE: 10.05.21
x	х	100	Visual Verification installation certificate has been received for TBANS-1 installation								BUILDING TYPE: END. MED20
х	х	110	Visual Verification installation certificate has been received for TBCCB								PLAN VERSION: MARCH 2021
х	х	111	Visual Verification installation certificate has been provided to designated authority (Owner, GC, Air Balancing Agency, Commissioning Agency)								BRAND DESIGNER: DICKSON
		112	, (,								SITE NUMBER: 293296 STORE NUMBER: 455386
		113 114	Lighting								PA/PM: SM
	ш		Interior lights are wired through the TBCCB per plan and schematic								DRAWN BY.:
			Occupancy sensor controlled lighting installed in restrooms  Daylighting and dimming box (DDCB-ACI) is installed in jurisdictions requiring								JOB NO.: 2020088.24
	ш		daylight harvesting and or dimming of interior lights  Photocell is wired to the TBCCB control box per plan and schematic								TACO BELL
X	_	119	Exterior lights are wired to the TBCCB control box per plan and schematic  Sign lights are wired to the TBCCB control box per plan and schematic								403 E. Main St.
Х	Х	121	TBCCB timeclock is programmed to Taco Bell parameters								Cartersville, GA 30121
X	X	123	Manual override of TBCCB control box timeclock activates lighting circuits								
Х	Х	125	Commissioning All Visual Verification installation certificates have been received								
		126 127	Air Balance Supplement								[ <i>(&amp;)</i> 57∧~○
х	Х	128	Balancing performed in accordance to ASHRAE Standard 111-2008, NEBB, TABB or AABC standards								BELL.
X	х	129	Perform full fan speed adjustments after exhaust fan adjustments and supply air distribution adjustments have been made								
×	Х	120									ENDEAVOR 2.0
Н		121	Perform outside air adjustment after all other balance adjustments are complete								INSTALLATION START-UP
Ë	X	132	Perform outside air adjustment at full evaporator fan speed operating point Perform outside air adjustment at medium fan speed operating point								PRE-COMM
Х	X		Perform outside air adjustment at low fan speed operating point Verify lobby doors closures have been adjusted for ADA compliance								CHECK LIST
		125	Verify lobby doors closure operation during full economizer function of both package units and note result in air balance report								_
Х	Х	136	Verify pressure relief system operation in full economizer operation								SW2.0
		13/	Adjust power exhauster "ON" and "OFF" positions to mitigate door closure issues. Note if no power exhauster is available.								
Х	ΙX	138	Provide copy of air balance report to Commissioning Agent								PLOT DATE: 3/31/2022 11:34:14 AM




		112111111111				
1	11.23.21	Issued for Permit				
4	03.17.22	Issued for RSCS Bid				
5	04.01.22	Issued for Bid				
CONTRACT DATE: 10.05.21						
BUILDING TYPE: END. MED20						





#### MECHANICAL – ELECTRICAL (ME) BALANCING & COMMISSIONING SEQUENCE & PROCEDURE



DATE	REMARKS
11.23.21	Issued for Permit
03.17.22	Issued for RSCS Bid
04.01.22	Issued for Bid
	11.23.21 03.17.22

10.05.21

2020088.24

CONTRACT DATE: BUILDING TYPE: END. MED20 PLAN VERSION: MARCH 2021

BRAND DESIGNER: SITE NUMBER:

STORE NUMBER:

DRAWN BY.:

TACO BELL

403 E. Main St. Cartersville, GA 30121



**ENDEAVOR 2.0 BALANCING** AND COMISSIONING **SEQUENCE**